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PROJECT ID: DOE53KZNR130

TENDER NO: IDTKNQT27DOE033

LUTHULI HIGH SCHOOL

THE ERADICATION OF PIT LATRINES IN UGU DISTRICT

BILL NO. 1

PRELIMINARIES

NOTE : TENDERERS ARE TO PRICE PRELIMINARIES BASED ON THE 
TERMS, INSTRUCTIONS AND CONDITIONS OF THE CONTRACT 
AND BILLS OF QUANTITIES INCLUDED HEREIN

NOTES TO PRELIMINARIES

Section A : A recital of the headings of the individual clauses of the 
aforementioned JBCC Series 2000 Principal Building Agreement 
prepared by Joint Building Contracts Committee, Edition 6.2 - 
March 2018

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the individual clauses of the 
aforementioned Preliminaries document

Section C : Any special clauses to meet the particular circumstances of the 
project

Clause 1.0 - Definitions and interpretation1.1.1

SECTION A: PRINCIPAL BUILDING AGREEMENT

ItemF:.......................... V:......................... T:.........................1.1.2

Clause 2.0 - Law, regulations and notices1.1.3

Item

Clause 3.0 - Offer and acceptance

F:.......................... V:......................... T:.........................

1.1.4

Item

Clause 4.0 - Assignment and cession

F:.......................... V:......................... T:.........................

1.1.5

Clause 5.0 - Contract documents1.1.6
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ItemF:.......................... V:......................... T:.........................

Clause 6.0 - Employer's agents1.1.7

ItemF:.......................... V:......................... T:.........................

Item

Clause 7.0 - Design responsibility

F:.......................... V:......................... T:.........................

1.1.8

Item

Clause 8.0 - Works risk

F:.......................... V:......................... T:.........................

1.1.9

Insurance and security (A8-A11)

Item

Clause 9.0 - Indemnities

F:.......................... V:......................... T:.........................

1.1.10

Item

Clause 10.0 - Insurances

F:.......................... V:......................... T:.........................

1.1.11

Clause 11.0 - Security1.1.12

ItemF:.......................... V:......................... T:.........................

Clause 12.0 - Duties of the parties1.1.13

Execution (A12 - A17) 

ItemF:.......................... V:......................... T:.........................

Item

Clause 13.0 - Setting out

F:.......................... V:......................... T:.........................

1.1.14

Clause 14.0 - Nominated subcontractors1.1.15

ItemF:.......................... V:......................... T:.........................

Clause 15.0 - Selected subcontractors1.1.16
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ItemF:.......................... V:......................... T:.........................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

1.1.17

ItemF:.......................... V:......................... T:.........................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site instruction book which is 
to be supplied and maintained on site by the contractor 

1.1.18

ItemF:.......................... V:......................... T:.........................

Item

Clause 18.0 - Interim completion

F:.......................... V:......................... T:.........................

1.1.19

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:.......................... V:......................... T:.........................

1.1.20

Clause 20.0 - Sectional completion1.1.21

ItemF:.......................... V:......................... T:.........................

Clause 21.0 - Defects liability period and final completion1.1.22

ItemF:.......................... V:......................... T:.........................

Item

Clause 22.0 - Latent defects liability period 

F:.......................... V:......................... T:.........................

1.1.23
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Clause 23.0 - Revision of date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not conform 
to the specification or the contract drawings shall not constitute grounds for the 
extension of the construction period nor for the adjustment of the contract 
value [17.1.8, 23.1 & 2]

In assessing his price and programme for the works to be completed by the 
given practical completion date/s (refer to Contract Data EC), the contractor shall 
take into account and shall allow 10 working days to be included in his 
construction programme (based on a five day working week), as a contingency
period to cover any items such as rain & other delays. This contingency period 
will be used at the discretion of the Principal Agent

1.1.24

ItemF:.......................... V:......................... T:.........................

Item

Clause 24.0 - Penalty for late or non-completion

F:.......................... V:......................... T:.........................

1.1.25

Clause 25.0 - Payment1.1.26

Payment (A25 - A27) 

ItemF:.......................... V:......................... T:.........................

Clause 26.0 - Adjustment of the contract value and final account1.1.27

ItemF:.......................... V:......................... T:.........................

Item

Clause 27.0 - Recovery of expense and/or loss

F:.......................... V:......................... T:.........................

1.1.28

Clause 28.0 - Suspension by the contractor1.1.29

Suspension and termination (A28 - A29) 

ItemF:.......................... V:......................... T:.........................

Clause 29.0 - Termination1.1.30
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ItemF:.......................... V:......................... T:.........................

Item

Clause 30.0 - Dispute resolution

F:.......................... V:......................... T:.........................

1.1.31

Dispute resolution (A30) 

SECTION B:  PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:.......................... V:......................... T:.........................

1.1.32

Interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:.......................... V:......................... T:.........................

1.1.33

Item

Clause 2.1 - Checking of documents

F:.......................... V:......................... T:.........................

1.1.34

Documents (B2) 

Clause 2.2 - Provisional bills of quantities1.1.35

The quantities in provisional bills of quantities are an indication of the works to 
be executed and are subject to remeasurement

Item

Clause 2.3 - Availability of construction information

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums allocated for subsequent 
trades included in this agreement will be separately procured, based on multiple 
procurement of subcontractors during the construction period 

F:.......................... V:......................... T:.........................

1.1.36
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The construction documentation for the works is not complete and will only be 
completed during the construction period.  The contractor and principal agent 
shall work together to identify the requirements for the provision of construction 
documentation. The contractor and principal agent shall agree the dates that are 
reasonable by when the contractor is to be provided with each outstanding item 
of the anticipated construction documentation.

The contractor and n/s subcontractor shall agree dates by when the n/s 
subcontractor is to be provided with each item of the outstanding documentation 
in terms of the programme.

Item

Clause 2.4 - Ordering of materials and goods

F:.......................... V:......................... T:.........................

1.1.37

Item

Clause 3.1 - Previous work - dimensional accuracy

F:.......................... V:......................... T:.........................

1.1.38

Previous work and adjoining properties (B3) 

The contractor shall, within a reasonable period after taking possession of the 
site, but not exceeding ten (10) per cent of the construction period or twenty (20) 
working days whichever is the lesser, check the existing levels, lines, profiles 
and the like affecting the works and satisfy himself as to the dimensional 
accuracy of work previously executed.  The contractor shall forthwith notify the 
principal agent and request a contract instruction regarding any dimensional 
inaccuracy found in work previously executed 

Item

Clause 3.2 - Previous work - defects

F:.......................... V:......................... T:.........................

1.1.39

The contractor,  on becoming aware of a defect in work previously executed, 
shall forthwith notify the principal agent requesting a contract instruction 
regarding such a defect.

Item

Clause 3.3 - Inspection of adjoining properties

F:.......................... V:......................... T:.........................

1.1.40
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Before commencing the works,  the principal agent and contractor shall arrange 
with the owners of adjacent buildings and properties and representatives of local 
authorities to inspect, among others, the buildings, structures, pavings, kerbs, 
channels and fences.  The contractor shall record all conditions that the works 
could affect and copy the principal agent accordingly.  The contractor shall pay 
particular attention to cracks, defects and existing levels related to structures, 
pavings, kerbs, channels and fences, which later could be claimed to have been 
caused or disturbed by the works.

Where instructed by the principal agent, levels and photographs shall be taken 
by the contractor and the cost thereof shall be for the employer's account.  
Certified copies shall be lodged with the principal agent.

Item

Clause 4.1 - Defined works area

F:.......................... V:......................... T:.........................

1.1.41

The site (B4) 

Item

Clause 4.2 - Handover of site in stages

F:.......................... V:......................... T:.........................

1.1.42

Item

Clause 4.3 - Enclosure of the works

F:.......................... V:......................... T:.........................

1.1.43

Item

Clause 4.4 - Geotechnical investigation

F:.......................... V:......................... T:.........................

1.1.44

Item

Clause 4.5 - Encroachments

F:.......................... V:......................... T:.........................

1.1.45

Item

Clause 4.6 - Existing premises occupied

F:.......................... V:......................... T:.........................

1.1.46

Item

Clause 4.7 - Services - known

F:.......................... V:......................... T:.........................

1.1.47
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Item

Clause 4.8 - Protection of trees and/or relevant natural features

F:.......................... V:......................... T:.........................

1.1.48

Item

Clause 5.1 - Management of the works

F:.......................... V:......................... T:.........................

1.1.49

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:.......................... V:......................... T:.........................

1.1.50

Item

Clause 5.3 - Technical meetings

F:.......................... V:......................... T:.........................

1.1.51

Item

Clause 6.1 - Samples of materials

F:.......................... V:......................... T:.........................

1.1.52

Samples, shop drawings and manufacturer's instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:.......................... V:......................... T:.........................

1.1.53

Item

Clause 6.3 - Shop drawings

F:.......................... V:......................... T:.........................

1.1.54

Item

Clause 6.4 - Compliance with manufacturer's instructions

F:.......................... V:......................... T:.........................

1.1.55

Item

Clause 7.1 - Deposits and fees

F:.......................... V:......................... T:.........................

1.1.56

Deposits and fees (B7) 
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Item

Clause 8.1 - Water

F:.......................... V:......................... T:.........................

1.1.57

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:.......................... V:......................... T:.........................

1.1.58

Item

Clause 8.3 - Ablution and welfare facilities

F:.......................... V:......................... T:.........................

1.1.59

Item

Clause 8.4 - Communication facilities

F:.......................... V:......................... T:.........................

1.1.60

Clause 9.1 - Responsibility for prime cost amounts1.1.61

Prime cost amounts (B9) 

Item

Where details of materials for which prime cost amounts are to be allowed are 
readily available, the quantity surveyor may elect to insert the relevant prime cost 
amounts in measured items, which measured items shall contain sufficient detail 
for the contractor to price for fixing and installation, waste, etc

F:.......................... V:......................... T:.........................

Item

Clause 10.1 - General attendance

F:.......................... V:......................... T:.........................

1.1.62

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance1.1.63

Item

Clause 11.1 - Protection of the works

F:.......................... V:......................... T:.........................

1.1.64

General (B11) 
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Item

Clause 11.2 - Protection/isolation of existing/sectionally occupied works

F:.......................... V:......................... T:.........................

1.1.65

Item

Clause 11.3 - Security of the works

F:.......................... V:......................... T:.........................

1.1.66

Item

Clause 11.4 - Notice before covering work

F:.......................... V:......................... T:.........................

1.1.67

Item

Clause 11.5 - Disturbance

F:.......................... V:......................... T:.........................

1.1.68

Item

Clause 11.6 - Environmental disturbance

F:.......................... V:......................... T:.........................

Item

Clause 11.7 - Works cleaning and clearing

F:.......................... V:......................... T:.........................

1.1.69

Item

Clause 11.8 - Vermin

F:.......................... V:......................... T:.........................

1.1.70

Item

Clause 11.9 - Overhand work

F:.......................... V:......................... T:.........................

1.1.71

Item

Clause 11.10 - Tenant installations by direct contractors

F:.......................... V:......................... T:.........................

1.1.72

Item

Clause 11.11 - Advertising

F:.......................... V:......................... T:.........................

1.1.73
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12.1 - Provisional bills of quantities [2.2] 

Yes

Preliminaries schedule (B12) 

12.2 - Availability of construction information [2.3]

No

12.3 - Previous work - dimensional accuracy [3.1] Yes

12.4 - Previous work - defects [3.2]

12.5 - Inspection of adjoining properties [3.3] Yes

12.6 - Defined works area [4.1] Yes

12.7 - Handover of site in stages [4.2] Yes

12.8 - Enclosure of the works [4.3] Yes

12.9 - Geotechnical investigation [4.4] Yes

12.10 - Existing premises occupied [4.6] No

12.11 - Services - known [4.7] Yes

12.12 - Protection of trees and/or relevant natural features
[4.8] Yes

12.13 - Water [8.1]

Option A (by contractor)
No
Option B (by employer - free of charge)
No 
Option C (by employer - metered)
Yes
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12.14 - Electricity [8.2]

Option A (by contractor)
No
Option B (by employer - free of charge)
No
Option C (by employer - metered)
Yes

12.15 - Ablution and welfare facilities [8.3]

Option A (by contractor)
Yes
Option B (by employer)
No

12.16 - Communication facilities [8.4]

12.17 - Protection of the works [11.1]

12.18 - Protection/isolation of existing/sectionally occupied works [11.2]

No 

12.19 - Disturbance [11.5]

12.20 - Environmental disturbance [11.6]

ItemF:.......................... V:......................... T:.........................

Item

The warranty will not be enforced if the work is damaged by defects in the 
execution of the works, in which case the responsibility for replacement shall 
rest entirely with the contractor

F:.......................... V:......................... T:.........................

SECTION  C: SPECIFIC PRELIMINARIES
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Item

Overtime

Should overtime be required to be worked for any reason whatsoever, the cost of 
such overtime is to be borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that costs for such overtime 
are to be borne by the employer

F:.......................... V:......................... T:.........................

1.1.74

Item

Co-operation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting the 
principal agent in implementing proper cost management. The contractor will 
be advised by the principal agent of all cost management procedures which will 
be implemented to ensure that the contract value does not exceed the budget

F:.......................... V:......................... T:.........................

1.1.75

Item

Overloading

The contractor shall take all necessary steps to ensure that no damage occurs 
due to overloading of any portion of the works or temporary works eg 
scaffolding, etc. The contractor shall submit details of his proposed loading, 
storage, plant erection, etc to the principal agent for approval prior to 
proceeding with such loading, storing or erecting and shall comply with and pay 
for the principal agent's requirements in connection with the provision of 
temporary support work, etc. Any damage caused to the works by overloading 
shall be made good by the contractor at his sole expense

F:.......................... V:......................... T:.........................

1.1.76

Item

Propping of floors below

The contractor is advised that propping of floors below may be required if he 
wishes to use any areas of completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and location of plant, 
scaffolding, etc. The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be borne by the 
contractor

F:.......................... V:......................... T:.........................

1.1.77
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Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small sand dykes around them 
of a size and enclosing an area approved by the principal agent, flooded with 
water and kept "ponded" for at least forty (40) hours as a test to ensure the 
watertightness of the waterproofing and before any further construction work is 
carried out above the waterproofing

F:.......................... V:......................... T:.........................

1.1.78

Item

Advertising rights

The employer may elect to contract with advertising agencies for the erection of 
advertising hoardings, banners, wraps or the like for the duration of the contract. 
The contractor shall not prevent such an arrangement and will assist in the 
facilitation of same. Position and type of advertising structure to be agreed with 
the principal agent so as not to hinder the contractor in meeting the obligations 
under this agreement

F:.......................... V:......................... T:.........................

1.1.79

Item

Confidentiality

The contractor undertakes to maintain in confidence any and all information 
regarding this project and shall obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall not be used in any way 
except in connection with the execution of the works

No information regarding this project shall be published or disclosed without the 
prior written consent of the employer

F:.......................... V:......................... T:.........................

1.1.80

Item

Media releases

All rights of publication of articles in the media, together with any advertising 
relating thereto or in any way connected with this project, shall vest with the 
employer

The contractor together with his subcontractors shall not, without the prior 
written consent of the employer, cause any statement or advertisement 
connected with this project to be printed, screened or aired by the media

F:.......................... V:......................... T:.........................

1.1.81
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Item

Tenderers are to allow opposite each item for all costs in connection therewith.  
All prices to include, unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, hoisting, labour, setting, 
fitting and fixing in position, cutting and waste (except where to be measured in 
accordance with the Standard System of Measurement) patterns, models and 
templates, plant, temporary works, returning of packing, duties, taxes, imposts, 
establishment charges, overheads, profit and all other obligations arising out of 
the agreement.

Items left unpriced will be deemed to be covered in prices against other items 
throughout these bills of quantities and no claim for any extras arising out of the 
tenderer's omission to price any item will be entertained.

Prices for all plant, temporary works, services and other items provided shall 
include for the supply, maintenance, operating cost and subsequent removal and 
making good as necessary.

The contractor shall execute work during “overtime” hours as necessary in order 
to complete the project within the agreed construction period and shall provide 
such resources and work such overtime hours as necessary.  Costs for the 
execution of this work under these conditions shall be included within the 
contract sum. 

1.1.82

Item

Tenderers are advised that the nature of this contract is such that the detail 
design will evolve in parallel with construction.

The Tenderer acknowledges that he is aware that the project detail design and 
related planning and production of drawings are in an embryonic stage and that 
the appointments of major selected/nominated subcontractors have yet to take 
place and that notwithstanding this, the rates and prices contained herein, shall 
remain of full force and effect.

1.1.83

Item

All costs incurred by the contractor in the preparation of claims to the satisfaction 
of the principal agent and/or quantity surveyor shall be borne by the 
contractor.The contractor shall provide a written opinion on all claims, including 
those submitted by selected/nominated subcontractors, pertaining to reduced 
time available for execution of the relevant work, out-of-sequence working, lack 
of access or claims of a similar nature.

1.1.84
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Item

Submission of a tender shall be deemed as acceptance by the contractor that he 
is satisfied with the scope of the insurances effected by the employer, 
supplemented by any additional insurance considered necessary by himself.

The employer warrants that the insurances effected by him shall remain in force 
for the duration of the contract including the period of maintenance.

Any clarification of the scope of cover provided by the policies arranged by the 
employer should be obtained from the employer’s insurance brokers. 

The contractor warrants that he shall give all notices and shall observe all the 
terms and conditions and requirements of all insurances applicable to this 
contract.
Where the contractor is responsible for the appointment of sub-contractors, then 
the contractor shall:

i) ensure that potential and appointed subcontractors are aware of the 
whole content of Clauses A10.0, A11.0 and A12.0
ii) ensure the compliance of subcontractor with these Clauses where

applicable.

1.1.85

Item

In the In the event of any occurrence which is likely to give rise to a claim under 
the insurances arranged by the employer, the contractor / subcontractor shall :-

i) In addition to any statutory requirement or other requirements contained 
in the agreement, immediately notify the employer’s insurance brokers 
by telephone or telefax, giving the circumstances, nature and an 
estimate of the loss or damage or liability;

ii) Complete a claims advice form per Annexure "L", in conjunction with 
both the principal agent and the employer and return it to the insurance 
brokers without delay;

iii) Assist as required, in negotiations of the settlement of claims with the 
insurers through the employer’s insurance brokers.

The employer shall have the right to make all and any enquiry on the site or 
elsewhere as to the cause and results of any such occurrence and the contractor 
shall give the employer and his insurers full facilities for carrying out such 
enquiries.

1.1.86
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Item

Copies of the structural engineer's drawings showing the positions of 
construction breaks and the extent of individual concrete pours are to be 
maintained by the contractor for record purposes and are to be submitted to the 
structural engineers for their records, at the end of the project.

All such as-built drawings are required to be lodged prior to the issue of the 
certificate of works completion (refer Clause A25 hereof).

1.1.87

Item

The contractor shall obtain and hand over to the principal agent on practical 
completion, all relevant guarantees and operating and maintenance manuals, as 
required by the principal agent or provided by manufacturers, suppliers or 
subcontractors.

The contractor shall ensure that all warranties and guarantees received are fully 
ceded to the employer on works completion, failing which, the issue of the works 
completion certificate and the release of construction guarantee, will be withheld 
until this is satisfactorily completed.

The guarantees shall state that workmanship, materials and installations are 
guaranteed for a specified period reckoned from the date of practical completion 
of the works and that any defects in the workmanship, materials and installation 
that may arise during that period, shall be made good at the expense of the 
contractor / subcontractors doing the work, upon written notice from the principal 
agent or the employer to do so.

1.1.88

Item

At completion, the contractor shall leave the works secure with all accesses 
locked.  The contractor shall account for and hand over to the principal agent all 
keys, properly labelled with an itemised schedule to be signed by the principal 
agent as receipt.

1.1.89

Item
The contractor shall take all appropriate measures for general security of the 
works

1.1.90

Item

The contractor shall give adequate notice to the principal agent whenever any 
work or material which is subject to inspection or remeasurement is to be 
covered or concealed in any way.  In default of such a notice being received 
timeously by the principal agent such work shall be exposed and later made 
good at the contractor's expense.

1.1.91

Item

The contractor shall execute the works with a minimum of disturbance to 
adjoining premises, any parts of the works already handled over and the 
occupants of those premises and/or parts.

1.1.92
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Item
The contractor shall execute the works without any unreasonable adverse effect 
on the environment.

1.1.93

Item

The contractor shall produce, when required to do so by the principal agent, a 
method statement outlining the methods of construction and labour and plant 
resources that he proposes to use in the execution of the works.  Any approval 
given or observation made by the principal agent shall not relieve the contractor 
of his sole responsibility to adopt the methods of construction and to provide the 
labour and plant resources necessary for the due and proper timeous execution 
of the works.

1.1.94

Item

The contractor shall take all necessary steps to ensure that no damage occurs 
due to overloading of any portion of the works or temporary works, scaffolding, 
etc.  The contractor shall submit details of his proposed loading, storage, plant 
erection, etc., to the principal agent for their approval prior to proceeding with 
such loading, storing or erecting and shall comply with and pay for the principal 
agents requirements in connection with the provision of temporary support work, 
etc.  Any damage caused to the works by overloading shall be made good by the 
contractor at his sole experience.

1.1.95

Item

The contractor shall take all reasonable measures to ensure that all alteration 
works are structurally practicable and safe.  The contractor shall provide and 
price under the relevant demolition item, for all necessary temporary propping 
and support which may be required.

1.1.96

Item

The contractor shall remove from the site all materials not conforming with the 
relevant specification and condemned by the principal agent, whether 
incorporated in the works or not.  He shall replace such material and re-execute 
the affected work in accordance with the contract and without expense to the 
employer.

1.1.97

- 18-

PRELIMINARIES
Bill No.  1

PREPARED BY PROCO GROUP (PTY) LTD

Carried forward R



Brought forward R

PROJECT ID: DOE53KZNR130

TENDER NO: IDTKNQT27DOE033

LUTHULI HIGH SCHOOL

THE ERADICATION OF PIT LATRINES IN UGU DISTRICT

Item

Notwithstanding anything to the contrary contained herein, the principal agent at 
all times reserves the right to direct the order in which the various parts of the 
contract are to be executed. The contractor shall give priority to any individual 
section or portion of the works that, in the opinion of the principal agent, requires 
to be expedited.

Should the contractor and/or principal agent be of the opinion that such 
instruction warrants a revision to the contract programme, then the provisions of 
Clause A15.6.6 hereof shall apply.

Should it appear, in the principal agent’s opinion, that work in any area is not 
being executed in accordance with the requirements of the programme, the 
contractor shall provide additional manpower and resources and shall work 
additional overtime and do everything else required to bring the work back to 
programme to the satisfaction of the principal agent.

1.1.98
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Item

The contractor shall indemnify the principal agent against any action, claim, 
demand, costs or expenses arising from or incurred by reason of any 
infringement of letters, patent design, trademark, name, copyright or other 
protected rights in respect of any machine, plant, work, materials, thing, system 
or method of using, fixing, working or arrangement used or fixed or supplied by 
the contractor, but such indemnity shall not cover any use of the equipment or 
part thereof otherwise than in accordance with the provisions of the specification.

All payments and royalties payable in one sum or by instalments or otherwise, 
shall be included by the contractor in the price and shall be paid by him to those 
to whom they may be due or payable.

In the event of any claim being made or action brought against the principal 
agent arising out of the matter referred to in this clause, the contractor shall be 
promptly notified thereof and may, at his own expense, conduct negotiations for 
the settlement of the same and/or litigation, that may arise therefrom.  The 
principal agent shall not, unless and until the contractor shall have failed to take 
over and conduct the negotiations of litigation, make any admission which might 
be prejudicial thereto.

The conduct by the contractor of such negotiations or litigation shall be 
conditional upon the contractor having first given the principal agent such 
reasonable security as shall from time to time be required by the principal agent, 
to cover the amount ascertained or agreed or estimated, as the case may be, or 
any compensation, damage, expenses and costs for which the principal agent 
may become liable in respect of such infringement as aforesaid.  The principal 
agent shall, at the request of the contractor, afford all available assistance for the 
purpose of contesting any such claim or action and shall be repaid the expenses 
incurred in doing so.

The conduct by the contractor of such negotiations or litigation shall be 
conditional upon the contractor having first given the principal agent such 
reasonable security as shall from time to time be required by the principal agent, 
to cover the amount ascertained or agreed or estimated, as the case may be, or 
any compensation, damage, expenses and costs for which the principal agent 
may become liable in respect of such infringement as aforesaid.  The principal 
agent shall, at the request of the contractor, afford all available assistance for the 
purpose of contesting any such claim or action and shall be repaid the expenses 
incurred in doing so.

1.1.99

Item

Note : The contractor is to ensure that the following requirements, as stated in 
the subcontractor documentation in respect of specialist equipment and services 
installations by specialist subcontractors under his control, are adhered to:

1.1.100
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Item

All specialist plant and equipment, subject to the principal agents sole discretion,
is subject to acceptance tests, which shall be arranged in the works of the
subcontractor / supplier within 10 days of notification that such plant or
equipment is available for testing . The subcontractor shall inform the principal
agent in writing, indicating the exact dates for these acceptance tests during the
course of the last month of manufacture of such plant or equipment.

In the event that the principal agent or his representatives cannot witness such
tests, the employer may:

i) appoint a specialist inspection organisation to witness such tests at his
expense on behalf of the principal agent or his representatives.

OR

ii) accept the subcontractors certificate testifying as to the quality and
performance of the specialist plant / equipment so supplied.

Should no inspection have been made by the date indicated by the subcontractor
as set out above, the equipment will be deemed as accepted
and packed accordingly for delivery.

The final acceptance will take place on site in the presence of the subcontractor
responsible for the commissioning of the equipment.  The
principal agents representative shall also be present.

The subcontractor shall demonstrate to the principal agent the full scope of
operation of the installation and shall ensure that he is satisfied that the principal
agent is fully aware of all the operational aspects of the installation prior to
handover at practical completion stage.

The principal agents shall be afforded access at all reasonable times to such
part of the works on site or at the subcontractor's premises or the premises of
the manufacturer of component parts, as may be necessary for the purpose of
inspecting, examining and testing the materials, workmanship and performance
of any plant or equipment for the works.

The subcontractor shall be responsible for the tests required by any local
statute, building regulation, etc.

Any breakdown or mechanical failure and any damage or consequential
losses which may arise from such breakdown, mechanical or structural
failure, will be the responsibility of the subcontractor.

1.1.101
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Item

The efficiency of the design is the responsibility of the subcontractor who shall
ensure that the quality of workmanship and the installation of equipment meets
the requirements of the specification and is done in such a manner that the
equipment performance meets with the figures published by the manufacturers
an/or suppliers. The subcontractor, by entering into this contract, shall be
deemed to have offered his services, workmanship, materials and equipment to
meet the requirements of the specification and shall further be deemed to have
ensured that the suppliers and manufacturers of the equipment installed by him
under this contract, have manufactured and supplied such equipment to perform
within the recommended limits of the manufacturer's design and performance
figures, as well as to comply with the specification supplied.

1.1.102

Item

The subcontractor shall guarantee the complete installation for a period of one
year from the date of acceptance of the installation by the principal agent against
defects as a result of patent or latent defects of the design and apparatus, as
well as against faulty materials and workmanship. The guarantee must provide
that all parts, spares, consumables and appurtenances that become defective
during the guarantee period, be replaced free of charge of any nature to the
employer. The costs of labour and transportation required to replace such part of
a defective installation, shall be borne by the subcontractor and shall be included
in his guarantee. 

The expiry of the one year guarantee period shall in no way relieve the
subcontractor of any of his obligations and/or responsibilities in respect of latent
defects in terms of Clause A27 hereof. 

The subcontractor shall cede to the employer the remainder of any equipment
guarantee which he has received from his suppliers and which extends beyond
the period of twelve months mentioned herein.

1.1.103

Item

The subcontractor shall commission and test the entire installation at his own
expense, including provision of all test equipment.  Such testing is to be done in
the presence of the principal agent, who shall have been notified of the dates
and approximate duration of the tests, sufficiently in advance so as to allow
attendance at such tests

1.1.104

The Contractor shall study the guidelines for the implementation of labour- 
intensive infrastructure projects under the Expanded Public Works Programme 
(EPWP) attached to this document. The Contractor shall take note of the 
requirements and inform all selected and or other sub-contractors, as no claim 
afterwards will be entertained

EXPANDED PUBLIC WORKS PROGRAMME 

ItemF:.......................... V:......................... T:.........................
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Category : Fixed R........................................

Category : Value R........................................

Category : Time R........................................

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1

NOTE: For the purposes of tendering, only the total 
quantity shall be used in calculating the amount for 
inclusion in the tender at the tendered rate. The 
quantities in the description column immediately 
below the item represent the quantities per section 
for information and administration only as follows:

 A - Type 1A-R - Grade Ablution Block 

 B -  Type 2A-M - Male Ablution Block 

 C -  Type 2A-S - Staff Ablution Block

 D -  Type 6A-F - Female Ablution Block

 E - External Works

 F - Budgetary Allowances

BULK EARTHWORKS

Preambles

Descriptions of excavations in "earth" shall be deemed 
to include all ground conditions as defined in the 
Geotech investigation to be reviewed and taken into 
account when pricing the items below.

Nature of ground

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

Carting away of excavated material

---------------------------------------------------------------------------
--------
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SITE CLEARANCE

584m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc.

2.1.1

Site clearance

584m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site 

2.1.2

BULK EXCAVATION, FILLING, ETC

173m3

Open face excavation over site to reduce levels 
including depositing material in areas of fill (Cut) and 
compacted to 98% Mod AASTHO dry density

2.1.3

Open face excavation in earth to reduce levels over 
sloping site  

105m3

Open face excavation over site to reduce levels 
including depositing material in areas of fill (Fill) and 
compacted to 98% Mod AASTHO dry density

2.1.4

PLATFORM LEVEL COMPACTION

584m2

Rip and scarify top 300mm layer of in-situ material 
including and additional suitable material where 
necessary, compacting to 95% Mod ASHTO density and 
trim to required level.

2.1.5

Compaction of surfaces

15No"Modified AASHTO Density" test2.1.6

Prescribed density tests on filling

CARTING AWAY
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53m3

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.( 
No allowance made for increase in bulk, to be factored 
in rate)

2.1.7

Extra over all excavations for carting away
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SECTION NO. 2

BILL NO. 2

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition)

EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed with 
"soft rock" or "hard rock"

Classification of materials

If the contractor considers that any of the excavations 
are more difficult in nature than excavations in "earth", 
he shall immediately notify the Engineer and quantity 
surveyor in writing. If the contractor fails to make such 
notification, the excavations shall be deemed to be in 
"earth" and shall be measured, and valued, accordingly.

The contractor may, with the prior written permission of 
the Engineer and in terms of the conditions of contract, 
use any method he chooses to excavate any class of 
material, but his chosen method of excavation shall not 
determine the classification of the materials excavated.

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material
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The contractor shall protect the excavations from the 
ingress of water. Any water which occurs in the 
excavations, whether as a result of seepage, rain, or 
other causes, shall immediately be removed by baling, 
pumping, or other approved means.

Keeping excavations free of water

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
Engineer for design reasons. Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

Formwork

Where BOQ item descriptions are in conflict with 
Engineers specification, Drawing "General Notes". Then 
the Engineers specification is to take preference.

Spescification

EXCAVATION OTHER THAN BULK

165m3Ground beams 2.2.1

Excavation in earth not exceeding 2m deep

332m3Holes (latrine pit)2.2.2

58m3Holes (latrine pit)2.2.3

Excavation in earth exceeding 2m but not exceeding 
4m deep

62m3Soft rock2.2.4

Extra over trench and hole excavations in earth for 
excavation in
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126m3Hard rock2.2.5

WORKING SPACE

71m2
for placing and removing formwork not exceeding 
1500mm deep etc. 300mm away from excavated face

2.2.6

Back excavation of vertical sides of excavation in 
earth for working space including backfilling 
compacted to 95% Mod AASHTO density

4m2
Back excavation in soft rock not exceeding 1500mm 
deep etc. 300mm away from excavated face

2.2.7

Extra over back excavation in earth for working 
space for excavation in soft rock

7m2
Back excavation in hard rock not exceeding 1500mm 
deep etc. 300mm away from excavated face

2.2.8

Extra over back excavation in earth for working 
space for excavation in hard rock

CARTING AWAY

534m3

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.( 
No allowance made for increase in bulk, to be factored 
in rate)

2.2.9

Extra over all excavations for carting away

RISK OF COLLAPSE

544m2
Sides of trench and hole excavations not exceeding 
1,5m deep

2.2.10

Risk of collapse of excavations

24m2
Sides of trench and hole excavations exceeding 1,5m 
deep

2.2.11

KEEPING EXCAVATIONS FREE OF WATER

- 29-

EARTHWORKS (PROVISIONAL)
Bill No.  2

PREPARED BY PROCO GROUP (PTY) LTD

Carried forward R



Brought forward R

PROJECT ID: DOE53KZNR130

TENDER NO: IDTKNQT27DOE033

LUTHULI HIGH SCHOOL

THE ERADICATION OF PIT LATRINES IN UGU DISTRICT

Item
Keeping excavations free of all water other than 
subterranean water

2.2.12

Keeping excavations free of water

FILLING, ETC:

155m3Backfilling to trenches, holes, etc2.2.13

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod AASHTO density

45m3

Imported G5 filling material from commercial sources by 
the contractor in accordance with SABS 1200 and the 
Engineers specifications, compacted in 150mm layers, 
to 95% Mod AASHTO density

2.2.14

Layerworks

45m3

Imported G2 filling material from commercial sources by 
the contractor in accordance with SABS 1200 and the 
Engineers specifications, compacted in 150mm layers, 
to 95% Mod AASHTO density

2.2.15

COMPACTION

454m2

Trim, level off and compaction of ground surface under 
floors etc including scarifying for a depth of 150mm, 
breaking down oversize material, adding suitable 
material where necessary and compacting to 95% Mod 
AASHTO density

2.2.16

Compaction of surfaces

TESTS

10No
"Modified AASHTO Density" test on request by the 
engineer

2.2.17

Prescribed density tests on filling
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10No
"Field Density" test including "Optimum Moisture 
Content" (four readings per test)

2.2.18

SOIL POISONING

454m2

Poisoning of ground surfaces under floors against 
termites as described including raking out 50 mm deep 
v-shaped channel against inner face of walls, etc., and 
flooding with termite poisoning as described

2.2.19

Approved brand of anti-termite soil poison applied 
by a Registered Pest control company and 
guaranteed against termite infestation for ten years. 
Soil Insecticide in accordance with SANS 5859

741m2To bottoms and sides of trenches etc2.2.20
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SECTION NO. 2

BILL NO. 3

CONCRETE, FORMWORK AND 
REINFORCEMENT (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the architect. The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor to the approval of 
the architect. (Test cubes are measured separately)

Cost of tests

Where concrete is described as "cast against excavated 
surfaces" the Contractor is to allow in his rates for 
additional concrete to make up this tolerance/overbreak. 
The final net volumes of concrete shall be measurable 
from drawings only and no claims with regard to 
additional concrete to compensate for tolerances shall 
be entertained

Concrete

Contractors are to include for any supplementary 
materials, placing, pumping, vibration or waste on 
placed quantities etc.. that are required in order to 
provide for a fully installed rate. (Net placed volumes are 
measured in the bills of quantities)
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Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formworks to soffits of slabs etc shall be deemed to be 
slabs not exceeding 250mm thick unless otherwise 
described

Formwork to sides of footings, beams, column bases, 
columns, etc., in foundations is to be finally measured 
and paid for only where specifically instructed by the 
appointed Consultant Engineer in writing

Where BOQ item descriptions are in conflict with 
Engineers specification, Drawing "General Notes". Then 
the Engineers specification is to take preference.

Specification

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

17m3Surface blinding under footings and bases2.3.1

15MPa/19mm concrete

REINFORCED CONCRETE CAST ON/IN
FORMWORK
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52m3Strip footing 2.3.2

25MPa/19mm concrete

43m3Raft Slab2.3.3

33m3Pit base2.3.4

33m3Slabs including beams and inverted beams2.3.5

30MPa/19mm concrete

CONCRETE SUNDRIES

38No
Making and testing 150 x 150 x 150mm concrete 
strength test cube

2.3.6

Test Blocks

16No

110mm Diameter pipe and socket cast in concrete 
formed of 130mm long black pipe uPVC welded to 
100mm long uPVC pipe with single socket (LI)

2.3.7

Sleeves

455m2Surface beds, slabs, etc2.3.8

Finishing top surfaces of concrete smooth with a 
wood float finish

FORMWORK 

ROUGH FORMWORK (DEGREE OF ACCURACY 
IIl)

5m2Bases2.3.9

Rough formwork to sides

166m2
Slabs not exceeding 250mm thick propped up not 
exceeding 3,5m high

2.3.10

Smooth formwork to sided and soffits
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MOVEMENT JOINTS 

154m15mm Joints not exceeding 300mm wide2.3.11

Expansion joints with polyethylene joint former 
"Jointex" between vertical concrete surfaces, 
including approved sealant all to Structural 
Engineer's approval 

81m3 x 45mm Saw cut joints in top of concrete2.3.12

Saw cut joints

REINFORCEMENT (PROVISIONAL) 

13.51tVarious Diameter Bars2.3.13

High tensile & Mild steel reinforcement to structural 
concrete work

289m2
Type 193 fabric reinforcement laid in surface beds, 
bases etc. 

2.3.14

Fabric reinforcement 
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SECTION NO. 2

BILL NO. 4

PRECAST CONCRETE (PROVISIONAL)

PRECAST CONCRETE COPINGS ETC

4m2190 x 190 x 190mm  breeze block 2.4.1

"Winblok" modular precast concrete window 
surrounds etc finished smooth on exposed surfaces 
including bedding, jointing and pointing
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SECTION NO. 2

BILL NO. 5

MASONRY (PROVISIONAL) 

SUPPLEMENTARY PREAMBLES

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick.

Sizes in descriptions

Where BOQ item descriptions are in conflict with 
Engineers specification, Drawing "General Notes". Then 
the Engineers specification is to take preference.

Specification

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole

Hollow walls

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Face bricks 

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

Pointing 
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BLOCKWORK

Blocks are to be either solid or hollow modular dense 
concrete masonry units having a compressive strength 
as indicated in item descriptions

Concrete masonry units

Blockwork shall comply with SANS 10145 "Concrete 
Masonry Construction" 

Blockwork 

FOUNDATIONS

BRICKWORK

171m2One brick wall2.5.1

Brickwork of NFX (14 MPa nominal compressive 
strength) clay imperial bricks in cement mortar 

SUPERSTRUCTURE

BRICKWORK

198m2Half brick walls2.5.2

Brickwork of NFP clay bricks in class II mortar 

62m2Half brick wall in beamfilling2.5.3

826m2
One brick walls formed from two 90mm skins including 
wall ties 

2.5.4

BRICKWORK SUNDRIES
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813m2

On outer face of inner skin of brick walls including any 
additional labour required in raising wall in two separate 
skins and working around wire ties and / or brick 
reinforcing fabric (LI)

2.5.5

Bagging of 1:3 cement and sand mixture

123mSplayed mortar fillet two courses high in 100mm cavity2.5.6

319m

230mm Wide horizontal slip joints at junction of slabs 
and loadbearing brick walls consisting of two layers of 3 
Ply Malthoid between concrete and masonry surfaces

2.5.7

Slip joints

582m75mm Wide reinforcement built in horizontally2.5.8

Brickwork reinforcement

4 413m150mm Wide reinforcement built in horizontally2.5.9

173m110 x 75mm Lintels in lengths not exceeding 3m long 2.5.10

Prestressed fabricated concrete lintels including
temporary ''Turning piece'' supports

179m230mm Wide turning piece to lintels, etc.2.5.11

Turning pieces

73No
30 x 1.6mm Roof tie 1.6m long with one end built into 
brickwork and other end fixed to timber 

2.5.12

Galvanised wire ties etc

16No229 x 152mm Terra-cotta vermin proof air brick 2.5.13

Air bricks etc

FACE BRICKWORK
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414m2Extra over brickwork for face brickwork (LI)2.5.14

"Corobrick" Face brick (purchase price of R 
7920/500 delivered to site excluding VAT) pointed 
with flush horizontal and vertical joints 

142m
Extra over brickwork for brick-on-edge header course 
lintel 

2.5.15

2m3Extra over brickwork for face brick piers 2.5.16

36m

200mm Brick on edge cill laid on class II mortar 
including brickgrip DPC, etc. set sloping and slightly 
projecting

2.5.17

Brick-on-edge header course copings, sills, etc. of 
"Corobrik Firelight Satin" or equal and approved  
face bricks pointed with recessed joints on all 
exposed faces

"NUTEC" OR EQUAL AND APPROVED FIBRE-
CEMENT WINDOW SILLS

36m20 x 200mm Wide sills set flat and slightly projecting2.5.18

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc
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SECTION NO. 2

BILL NO. 6

WATERPROOFING (PROVISIONAL) 

SUPPLEMENTARY PREAMBLES

PREPARATION :  All surfaces to receive waterproofing 
are to be thoroughly cleaned down to remove grease 
spots, concrete laitance, etc., wire brushed and free 
from dust and loose material and thoroughly dry before 
commencement of any waterproofing.

SPECIALIST WATERPROOFER :  The waterproofer 
shall apply the waterproofing and secondary materials in 
accordance with application techniques which are 
approved by the manufacturer of the waterproofing.

GENERAL

- 41-

WATERPROOFING (PROVISIONAL)
Bill No.  6

PREPARED BY PROCO GROUP (PTY) LTD

Carried forward R



Brought forward R

PROJECT ID: DOE53KZNR130

TENDER NO: IDTKNQT27DOE033

LUTHULI HIGH SCHOOL

THE ERADICATION OF PIT LATRINES IN UGU DISTRICT

GENERAL :  All waterproofing to be layed in 
accordance with SABS 021-1973 "The Waterproofing of 
Buildings".

BITUMEN :  Bitumen primer is to be spread at a rate of 
0,3 litres per m² and allowed to dry before the 
waterproof sheeting is laid.

WATERPROOF SHEETING :  Tenderers must allow for 
the design, supply and installation of all waterproofing 
for areas included . Tenderers are to include for the 
preparation of the substrate in accordance with 
manufacturers specifications. 

Proprietary waterproofing specifications available to 
tenderers include, but is not limited to, Derbigum, Index, 
Bituthene. Any proposed specification, which must have 
a proven track record, shall be submitted to the Principal 
Agent for comment and record purposes. The sub-
contractor shall be an approved applicator of the chosen 
system/specification. The manufacturer is required to do 
regular inspections and be present at all flood and 
drench tests.”

MATERIALS

All necessary precautions are to be taken for the 
protection of completed work.

PROTECTION

Prices are to include for all preparation of surfaces to 
receive waterproofing, preparation of surfaces between 
layers and for cleaning off on completion.

Prices are to include for lapping and sealing, etc. and all 
cutting and waste.

PRICES

GUARANTEE :  The Contractor shall furnish a 10 year 
waterproofing guarantee for all the waterproofing 
including flashings, outlets and other details installed.

WATERPROOFING GUARANTEE
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DAMP-PROOFING OF WALLS AND FLOORS

650m2
In walls, in cavities, in lintels, under copings, under sills, 
etc.

2.6.1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

289m2Under surface beds including turn ups 2.6.2

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" or equally approved waterproof 
sheeting sealed at laps with a suitable self adhesive 
tape

288m2Vertically between walls (LI)2.6.3

One layer 375 'Hyperstatic Orange' or equal and 
approved DPM with 3mm masonite protection

805m2On brick walls 2.6.4

Two coats "ABE Brixeal" or equal and approved 
bitumen emulsion waterproof coating

JOINT SEALANTS ETC

154m

13 x 13mm In expansion joints in vertical concrete / 
brick surfaces including raking out expansion joint filler 
as necessary

2.6.5

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc

81m3 x 45mm In saw cut joints in floors2.6.6
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SECTION NO. 2

BILL NO. 7

ROOF COVERINGS, ETC.(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Roof sheeting systems are to be manufactured in strict 
accordance with the supplier's specifications

Corrugated metal sheeting and accessories

Fixing of all roof sheeting is to be in accordance with the 
manufacturer's approved instruction book

The manufacturer shall comply with ISO9002 Quality 
Management System

PROFILED METAL SHEETING AND 
ACCESSORIES

224m2Roof covering with pitch not exceeding 18 degrees 2.7.1

1. 7 Degrees , Mono-pitch style 0.8mm Zinc 
alum broad flute IBR Finish: Chromodek pre-
coated roof sheeting (Storm Grey) finish to one side 
in single lengths fixed to timber purlins (elsewhere 
measured) and fixed strictly in accordance with the 
manufacturer's instructions

27m
Standard galvanised ridge capping (550mm girth) 
screwed through sheeting to purlins (LI)

2.7.2

54m
Sondor IBR pattern polyclosures to underside of ridge 
capping 

2.7.3

ROOF AND WALL INSULATION
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224m2
Insulation laid taut over purlins and fixed concurrent with 
roof covering including galvanised steel straining wires 

2.7.4

"Sisalation FR430" or equal and approved  Heavy 
Industrial Grade Aluminum Foil based insulation
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SECTION NO. 2

BILL NO. 8

CARPENTRY AND JOINERY 
(PROVISIONAL)

NOTE:

Timber roof trusses are to comply with SABS Code of 
Practice 0243. (The design, manufacture and erection of 
timber trusses, including nail-plated and bolted trusses 
with lapped members).

The following is applicable in respect of roof trusses:

Trusses are at maximum 1200mm centres. Roof 
covering is IBR profiled metal sheeting colour one side 
on 50 x 76mm purlins. Ceilings are nailed gypsum 
plasterboard on brandering.

The dimensions in the descriptions of the trusses are 
nominal and actual measurements are to be obtained 
from site before design or fabrication commences

PREFABRICATED TIMBER ROOF TRUSSES, 
ETC

1No

Design, supply and install roof truss system complete in 
accordance with the Standard Building Regulations, 
including cross battens at hips, valleys, etc. fixed to 
trusses with and including ring shank nails, hurricane 
clips at exposed sections and at ridges, temporary and 
permanent bracing, etc. to suit roof area approximate 
size 62m2 (on flat floor area inclusive of overhangs) 
- Boys Ablutions 

2.8.1

Design and supply plate nailed timber roof trusses
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1No

Design, supply and install roof truss system complete in 
accordance with the Standard Building Regulations, 
including cross battens at hips, valleys, etc. fixed to 
trusses with and including ring shank nails, hurricane 
clips at exposed sections and at ridges, temporary and 
permanent bracing, etc. to suit roof area approximate 
size 43m2 (on flat floor area inclusive of overhangs) 
- Staff Ablution Block 

2.8.2

1No

Design, supply and install roof truss system complete in 
accordance with the Standard Building Regulations, 
including cross battens at hips, valleys, etc. fixed to 
trusses with and including ring shank nails, hurricane 
clips at exposed sections and at ridges, temporary and 
permanent bracing, etc. to suit roof area approximate 
size 71m2 (on flat floor area inclusive of overhangs) 
- Girls JNR & SNR Ablutions

2.8.3

1No

Design, supply and install roof truss system complete in 
accordance with the Standard Building Regulations, 
including cross battens at hips, valleys, etc. fixed to 
trusses with and including ring shank nails, hurricane 
clips at exposed sections and at ridges, temporary and 
permanent bracing, etc. to suit roof area approximate 
size 36m2 (on flat floor area inclusive of overhangs) 
- Girls 3 Ablutions

2.8.4

ROOF, ETC

4No

Allowance for the issue of TR1 and TR2 certificates 
after completion of entire roof installation, signed by a 
competent person

2.8.5

Truss certificates

54m38 x 114mm Wall plates2.8.6

Wrought softwood

362m76 x 50mm Purlins2.8.7

76m76 x 76mm Splayed gutter purlins 2.8.8

- 47-

CARPENTRY AND JOINERY(PROVISIONAL)
Bill No.  8

PREPARED BY PROCO GROUP (PTY) LTD

Carried forward R



Brought forward R

PROJECT ID: DOE53KZNR130

TENDER NO: IDTKNQT27DOE033

LUTHULI HIGH SCHOOL

THE ERADICATION OF PIT LATRINES IN UGU DISTRICT

121m
38 x 114mm Timber backing board fixed onto rafter for 
facsia boards 

2.8.9

76m

50 x 330mm Saligna Glulam laminated timber beam 
fixed above mild steel post to support roof trusses and 
welded to steel base plate at bottom.

2.8.10

EAVES, VERGES, ETC.

76m

12mm x 300mm Fascia boards including aluminium H-
profile fascia joiners fixed with galvanised screws and 
washers

2.8.11

Medium density fibre reinforced cement boards to 
comply with SANS 10400 Part L

44m
12mm x 300mm Barge boards including H-profile 
jointing strips

2.8.12

DOORS, ETC.

Note: Tenderers to refer to the architects drawings when 
pricing items below: 

7No44mm Thick door size 813 x 2032mm High (D1) 2.8.13

Vertical Slatted Meranti Single swing stable timber
door, in 2 equal halves fit for GMS steel frame, hung 
on hinges as per ironmongery schedule. (to receive 
varnish, measured elsewhere), hung to steel frames

2No44mm Thick door size 813 x 2032mm High (D3) 2.8.14

Standard External Quality hardwood Meranti framed, 
ledged and braced batterned door with 40 x 110mm 
style and top rail, 20 150mm middle ledge, 20 x 
225mm bottom ledge and 20 x 110mm braces fit for 
GMS steel frame, hung on hinges as per 
ironmongery schedule (to receive primer and paint, 
measured elsewhere), hung to steel frames
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26No
44mm Thick semi-solid flush panel door size 813 x 
2032mm high (D3) 

2.8.15

15 Line horizontal Deep Groove Laminated semi 
solid chip core timber Door fit for GMS steel frame
with 882 x 630mm aluminium frame viewing panel
as per ironmongery schedule
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SECTION NO. 2

BILL NO. 9

CEILINGS & PARTITIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Tenderers are advised to inspect the drawings issued 
with this enquiry and to satisfy themselves as to the 
nature and requirements of the contract.  No extras will 
be allowed due to the Contractor's failure in this respect.

Pricing of Bills

Quantities contained in these Bills of Quantities are only 
indicative of the actual final quantities required and shall 
not be used for ordering purposes.

The descriptions contained in these Bills of Quantities 
are intended as a means of identifying the various facets 
of the work. Tenderers shall allow for all costs in 
connection with the various items taking full cognizance 
of drawings, schedule of finishes and the Bills of 
Quantities descriptions.

Final measurement shall be made from construction 
drawings or from measurements taken on site.

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete.

Fixing

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 500mm centres, and where described as 
"bolted", the bolts have been given elsewhere.
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All units shall be readily removable from either side 
without disturbing adjacent units.

Ceilings

Unless otherwise described ceilings shall be deemed to 
be horizontal.

Hangers, suspension grids, "lay-in" panels, etc are to be 
in accordance with the manufacturers' 
recommendations.

Proprietary suspended ceilings

Electrical light fittings, diffusers, panels etc are generally 
"lay-in" units of the same dimensions as the suspension 
grid described and allowance must be made in the rates 
accordingly for their support inclusive of any flexibility in 
setting out that may be required (ceiling panels have not 
been deducted and pricing is to take cognisance 
thereof).

Ceilings shall comprise 9mm and 12mm gypsum 
plasterboard boards screwed to and including screw-up 
suspension grid consisting of main tees at 1 200mm 
centres and galvanised steel capped cross tees at 
400mm centres and with tape fixed over joints and the 
whole finished with gypsum plaster trowelled to a 
smooth polished surface.

Flush plastered gypsum plasterboard suspended 
ceilings

The grid shall be suspended by means of galvanised 
steel L-section hangers at suitable centres, securely 
shot-pinned or screwed to concrete, steel or wood.

The tenderers are to allow for a continuous corner bead 
edge trim to the exposed plasterboard edges.
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Bulkheads shall comprise galvanised steel studding of 
63,5mm top and bottom tracks with vertical studs at 
maximum 400mm centres, pop-riveted to the top and 
bottom tracks with similar additional vertical studs as 
necessary at abutments, ends, etc and covered as 
described with plasterboard screwed to studding with 
drywall screws at maximum 300mm centres. Boards 
shall be butt jointed and finished with tape and jointing 
compound and the whole finished with gypsum plaster 
trowelled to a smooth polished surface to the thickness 
recommended by the manufacturer.

Flush plastered gypsum plasterboard suspended 
bulkheads

Descriptions shall be deemed to include any additional 
studs at ends and intersections, corner beads, cornices 
at junctions with ceilings, jointing compound, tape, etc.

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121.

Steel components

NAILED UP CEILINGS

GYPSUM CEILINGS

212m2

Ceilings including standard steel brandering at 450mm 
centres in one direction only, joined with joiner sections 
and hung with suspension brackets including standard 
steel perimeter angles fixed to walls etc

2.9.1

6,4mm Gypsum plasterboard ceiling with H-profile 
galvanised steel joint strips including 38 x 50mm 
sawn softwood brandering at 400mm centres

6No

Extra over ceiling for 600 x 600mm trap door including 
rebated framing cross branders covered with ceiling 
board and fitted flush in opening

2.9.2

CORNICE
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290m65mm Coved cornices2.9.3

Gypsum plasterboard cornices
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SECTION NO. 2

BILL NO. 10

IRONMONGERY (PROVISIONAL)

Note: All ironmongery shall be for heavy duty use and 
must be in anodized aluminium or stainless steel 1.2/1.5 
thick Grade 304 Satin Stainless Steel 

HINGES, BOLTS, ETC

105No
"HNFL-403020-SAA" 100 x 73 x 3mm Skinless 
aluminium hinge

2.10.1

"Union/Assa Abloy" or equal and approved 

LOCKS

8No"LH8882" Deadbolt latch lock including cylinder 2.10.2

"Union" or equal and approved  

3No"SS5004-73SS" Escutcheon on rose bathroom 2.10.3

35No"2252-76SS" three-lever lock2.10.4

3No"Y220B/51/118/3" 51mm weather padlock PK32.10.5

"Yale" or equal and approved  

HANDLES

26No
"SS6SG01-44-24SS" Seagull SS lever handle back on 
backplate 

2.10.6

"Union" or equal and approved 

SUNDRIES
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35No
"AL8730AS" Brushed stainless steel floor door stop with 
rubber surround 

2.10.7

"Union" or equal and approved 

LETTERS, NAMEPLATES, ETC.

27No
152 x 152 x 1.2mm "SP5066-06SSSE12" Male/Female 
sign solid 

2.10.8

Signage

3No152 x 152 x 1.2mm "SP5066-06SSE14" Paraplegic sign 2.10.9

BATHROOM FITTINGS

33No

"Volkem Sani" 140mm x 160mm x 160mm x 400mm 
high wall mounted white epoxy coated steel lockable 3 
Roll toilet holder for Classic white range with durable 
and vandal proof with Anti-theft bracket.   

2.10.10

"Volkem Sani" or equal and approved

4No

"Volkem Sani" Code: PH-QUA-001 size 290mm x 
220mm x 363 Quartz manual wall mounted paper towel 
dispenser  

2.10.11

4No
"Volkem Sani" Code: SAT137 silver steel wall bin 27 
litres waste bin

2.10.12

22No
"Volkem Sani" Code: WABI-1011  size 330mm x 
280mm x 180mm 15 litre stainless steel sanitary bin 

2.10.13

2No

300mm x 300 x 300mm x 50mm "Code: KB26" stainless 
steel dog leg side wall grab rail, plugged and screwed to 
wall with concealed fixings.

2.10.14

"Vaal" or equal and approved

2No

800mm x 50mm "Code: KB18" projecting stainless steel 
straight grab rail, plugged and screwed to wall with 
concealed fixings.

2.10.15
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2No

750mm x 250mm x 32mm "8940Z000" Pearl paraplegic 
brushed stainless steel rail, plugged and screwed to wall 
with concealed fixings.

2.10.16
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SECTION NO. 2

BILL NO. 11

METALWORK (PROVISIONAL)

WELDED GALVANISED STEEL SCREENS, 
GATES, ETC.

8No

Single gate size 900 x 2100mm high of 50x50x3mm 
square tube sections welded together to form the outer 
frame. Gate outer frame to be bolted to the wall with 
raw-bolts. Once bolted to the wall, close cut out with a 
rubber stopper. All ends of the frame to be closed. The 
outer frame must be clear of the overall door frame 
width. Clear opening to be 900mm (G01)

2.11.1

Screens and gates

HOT DIPPED GALVANISED MILD STEEL DOOR 
FRAMES

9NoFrame for door size 813 x 2032mm high 2.11.2

1,6mm Double rebated pressed steel door frames 
suitable for one brick walls

26NoFrame for door size 813 x 2032mm high 2.11.3

1,6mm Double rebated pressed steel door frames 
suitable for half brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

Note: Tenderers to refer to the architects drawings when 
pricing items below: 

54NoWindow type SS11, 630 x 457mm high (W01)2.11.4

SS industrial type windows
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SECTION NO. 2

BILL NO. 12

PLASTERING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

V-Joints or the like between brick and concrete surfaces 
shall be deemed to be included in the external plaster 
on walls rate.

GENERAL

SCREEDS

455m230mm Thick on floors2.12.1

Screeds steel trowelled on concrete

GRANOLITHIC

213m235mm Thick on floors and landings2.12.2

Untinted granolithic, on concrete

INTERNAL PLASTER

693m2On walls and brick piers2.12.3

Cement plaster on brickwork, blockwork or concrete 
finished with a steel trowel

27m2On narrow widths2.12.4

EXTERNAL PLASTER
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304m2On walls2.12.5

Light lace textured millimixed coloured cement 
plaster "stucco" with approved colouring pigment 
mixed into the plaster, of uniform appearance and 
consistent colour throughout, wood floated, on 
brickwork/concrete) 
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SECTION NO. 2

BILL NO. 13

FLOOR AND WALL TILING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The tenderer is advised to visit the site and acquaint 
themselves fully as to the conditions on site and working 
times as no claims in this regard will be entertained.

Site Visit

Tenderer is to allow an adequate wastage factor when 
pricing. Any deviation of the quantities as a result of 
wastage is to be factored into the rates.

Pricing of Bills

Tenderer is advised to inspect the drawings issued with 
this enquiry and to satisfy themselves as to the nature 
and requirements of the contract.  No extras will be 
allowed due to the Contractor's failure in this respect.

Quantities contained in these Bills of Quantities are only 
indicative of the actual final quantities required and shall 
not be used for ordering purposes.

The descriptions contained in these Bills of Quantities 
are intended as a means of identifying the various facets 
of the work. Tenderer shall allow for all costs in 
connection with the various items taking full cognizance 
of drawings, schedule of finishes and the Bills of 
Quantities descriptions.

Final measurement shall be made from construction 
drawings or from measurements taken on site.

- 60-

TILING (PROVISIONAL)
Bill No.  13

PREPARED BY PROCO GROUP (PTY) LTD

Carried forward R



Brought forward R

PROJECT ID: DOE53KZNR130

TENDER NO: IDTKNQT27DOE033

LUTHULI HIGH SCHOOL

THE ERADICATION OF PIT LATRINES IN UGU DISTRICT

Tenderer is advised that the skirting is to be cut under a 
controlled factory environment to ensure the quality of 
the cut is even across all individual sections.

Tile Specifications

WALL TILING

13m2On walls in isolated panels, splashbacks, etc2.13.1

400 x 400mm Glazed ceramic tiles or similar 
approved ceramic wall tiles (Allow PC of R200/m² in 
the rate for supply and delivery to site, excluding 
VAT) fixed with adhesive on brickwork including 
cement plaster backing (plaster measured 
elsewhere) and flush pointed with tinted blue grout
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SECTION NO. 2

BILL NO. 14

PLUMBING AND DRAINAGE 
(PROVISIONAL)

NOTE: Prices for sanitary fittings fixed to walls or 
abutting walls, etc. shall include for sealing against walls 
with silicone sealing compound.  This shall apply to 
wash hand basins, sinks and drainers, urinals, WC 
cisterns, wash troughs, shower trays and the like

PLUMBING

RAINWATER DISPOSAL

76m

OGEE 125 x 75mm 0.6mm Seamless aluminium 
proprietary eaves eaves gutters with baked enamel 
finished fixed with concealed brackets

2.14.1

'Seamless' aluminium gutters

16NoExtra over eaves gutter for stopped ends 2.14.2

12No
Extra over eaves gutter for drop box suitable 155 x 
100mm box gutter 

2.14.3

42m
100 x 75mm 0.6mm Fluted aluminium downpipes with 
baked enamel finish 

2.14.4

Aluminium downpipes

24NoExtra over rainwater downpipes for bends 2.14.5

12NoExtra over rainwater downpipes for shoes 2.14.6

SANITARY FITTINGS

Note: Tenderers to refer to architect's drawings when 
pricing items below
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28No

Atlas ''VIP 200'' (code 222AP) pedestal with footpiece 
complete with seat and lid screwed in precast slab 
including inlet funnel (code 224AP) riveted to shaft (LI)

2.14.7

"Atlas Plastics (Pty) Ltd" or equal and approved

8No
Atlas 507 AP bowl urinal C/W 496 AP waterless urinal 
fitting, waste, etc complete (LI)

2.14.8

22No

Atlas Plastics "Christy" (Code 945AP) wash hand basin 
with splashback, colour Granite, overall size 580 x 
410mm wide with 2 tap holes and 40mm waste outlet, 
plugged and screwed to wall with galvanised screws 
and brackets (LI)

2.14.9

SANITARY PLUMBING

168m110mm Vent pipes 2.14.10

Black uPVC UV stabilised pipes

28No
Vent cowl formed of 110mm vent valve with top cut off 
and black shade cloth fixed over end of vent pipe 

2.14.11

Extra over Black uPVC UV stabilised pipes for 
fittings

440m50mm Pipes 2.14.12

uPVC pipes

110No50mm Bend 2.14.13

Extra over uPVC pipes for fittings

22No50mm Access bend 2.14.14

22No50mm Junction 2.14.15

TRAPS ETC
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22No50mm "P" or "S" trap2.14.16

Rubber

WASTE UNIONS, ETC.

22No

COBRA WATERTECH 32mm chrome plated basin 
waste (code: 308) with 62mm diameter flange, 80mm 
long shank and plug.

2.14.17

"Cobra Watertech" or equal and approved

TAPS, VALVES, ETC

22No15mm Chromium plated "Star" basin tap (Code 211-15) 2.14.18

"Cobra Watertech" or equal and approved

WATER SUPPLIES

Pipes laid below ground including excavations, 
backfill, etc. complete

440m25mm Pipe2.14.19

Class 12 HDPE pipes 

220m50mm Pipe2.14.20

110No25mm Bends 2.14.21

Extra over Class 12 HDPE pipes for fittings 

55No50mm Bends 2.14.22

110No25mm Tee 2.14.23

5No
4.5 Kg Wall Mounted DCP Fire Extinguisher HD PVC
Bracket Combo, Rawle Bolted to Wall

2.14.24

FIRE APPLIANCES ETC
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Item
Allow for testing the whole of the sanitary plumbing and 
water supply

2.14.25

TESTING
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SECTION NO. 2

BILL NO. 15

GLAZING (PROVISIONAL)

GLAZING TO WOOD/STEEL WITH PUTTY

16m2Panes exceeding 0,5m² and not exceeding 2m²2.15.1

6mm Thick obscure safety glass

MIRRORS, ETC

21NoMirror 450 x 600mm high 2.15.2

6mm Silvered float glass copper backed mirrors 
with polished edges holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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SECTION NO. 2

BILL NO. 16

PAINTWORK (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Tenderers are advised to inspect the drawings issued 
with this enquiry and to satisfy themselves as to the 
nature and requirements of the contract.  No extras will 
be allowed due to the Contractor's failure in this respect.

PRICING OF BILLS 

The Contractor shall be responsible for adequately 
protecting his work during installation and shall provide 
a suitable protective covering to be removed when so 
directed by the Main Contractor.

Quantities contained in these Bills of Quantities are only 
indicative of the actual final quantities required and shall 
not be used for ordering purposes.

The descriptions contained in these Bills of Quantities 
are intended as a means of identifying the various facets 
of the work. Tenderers shall allow for all costs in 
connection with the various items taking full cognizance 
of drawings, schedule of finishes and the Bills of 
Quantities descriptions.

Final measurement shall be made from construction 
drawings or from measurements taken on site.

Tenderers are advised to discuss their programme with 
the Principal Agent to ensure that no delays occur.

PROGRAMME REQUIREMENTS 
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Tenderers will be required to have sufficient teams on 
site, at all times, as to ensure that the programme dates 
are met. Tenderers are to allow for this in their tenders 
as no claim for additional teams or workmen will be 
entertained at a later stage.

Tenderers are to allow for a full time site representative.

SITE REPRESENTATIVE 

All painting shall be done in accordance with Architect's 
specifications unless otherwise described

PAINT SPECIFICATIONS

Unless otherwise described all paintwork shall be 
deemed to have a colour value in excess of 7 on the 
Munsell system in accordance with SANS 1091

COLOURS

A Project Guarantee Request Sheet must be filled in 
and passed on to the relevant ICI Dulux representative.  
Please request this from your specifier consultant. The 
client/contractor must notify ICI Dulux TWO weeks prior 
to commencement of the project to facilitate the 
necessary QA.

GUARANTEE

PAINTWORK, ETC. TO NEW WORK

"PLASCON" OR OTHER EQUAL AND 
APPROVED

ON INTERNAL FLOATED PLASTER SURFACES
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468m2Walls2.16.1

Prepare and brush surface to remove all loose 
contaminants and apply one coat alkali resistant 
primer, one undercoat and two coats ‘PLASCON 
Wall & All’ or other approved emulsion paint for 
interior use

ON EXTERNAL TEXTURED PLASTER 
SURFACES 

304m2Walls2.16.2

Prepare and brush surface to remove all loose 
contaminants and apply one coat alkali resistant 
primer, one undercoat and two coats ‘PLASCON 
Wall & All’ or other approved emulsion paint for 
interior use

ON PLASTERBOARD SURFACES

212m2Internal Ceilings and bulkheads2.16.3

Prepare and brush surface to remove all loose 
contaminants and apply one coat alkali resistant 
primer, one undercoat and two coats ‘PLASCON 
PVA paint’ or other approved emulsion paint for 
interior use

ON FIBRE-CEMENT BOARD SURFACES

50m2
Fascias and barge boards, including priming metal 
jointing strips

2.16.4

Prepare and brush surface to remove all loose 
contaminants and apply one coat alkali resistant 
primer and two coats superior quality acrylic 
emulsion paint for exterior use

ON METAL SURFACES
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35m2Door frames 2.16.5

Prepare surfaces and remove all loose material, 
apply one coat water based primer, one coat alkyd 
based universal undercoat and two coats superior 
quality universal enamel paint

30m2On gates (Measured over the full flat area of both sides)2.16.6

16m2On windows with burglar bars2.16.7

Spot prining defect in prime surface with zinc 
chromate primer and apply one universal undercoat 
and two coats EPWP, golden brown gloss enamel 
paint on steel

ON WOOD SURFACES

140m2On doors2.16.8

Prepare surfaces and remove all loose material, 
apply one coat wood primer, one coat alkyd based 
universal undercoat and two coats super quality 
gloss paint. Colour TBC. by Architect (sand between 
coats)

46m2Roof timbers at eaves and verges2.16.9

Prepare surfaces and remove all loose material, 
apply two coats 'ABE Provonite' carbolineum or 
equal approved anti-corrosive coal tar paint

SPECIALIST FLOOR COATINGS (SUPPLIER TO 
BE SABS ISO 9000 COMPLIANT)

100m2On floors2.16.10

Prepare substrate, prime and apply two coats 
PROSTRUCT623 high build epoxy enamel (colour to 
architects approval) all in accordance with the 
manufacturer's specifications
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SECTION NO. 2

BILL NO. 17

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition)

BUDGETARY ALLOWANCES 
(PROVISIONAL)

DEMOLITION, ETC 

150 000.00Item

Provide the amount of R 150,000.00 (One Hundred and 
Fifty Thousand Rand) for Demolition, Cartaway and 
Backfilling of existing Ablution Blocks 

2.17.1

Demolitions, etc 

CHEMICAL TOILETS, ETC 

109 000.00Item

Provide the amount of R 109,000.00 (One Hundred and 
Nine Thousand Rand) for Supply, deliver 10No chemical 
toilets including servicing, etc complete. 

2.17.2

Chemical Toilets, etc 
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SUMMARY

Bill
No

Page
No

Amount

26BULK EARTHWORKS (PROVISIONAL)2.1

31EARTHWORKS (PROVISIONAL)2.2

35
CONCRETE, FORMWORK AND REINFORCEMENT 
(PROVISIONAL)

2.3

36PRECAST CONCRETE (PROVISIONAL)2.4

40MASONRY (PROVISIONAL)2.5

43WATERPROOFING (PROVISIONAL)2.6

45ROOF COVERINGS (PROVISIONAL)2.7

49CARPENTRY AND JOINERY(PROVISIONAL)2.8

53CEILINGS (PROVISIONAL)2.9

56IRONMONGERY (PROVISIONAL)2.10

57METALWORK (PROVISIONAL)2.11

59PLASTERING (PROVISIONAL)2.12

61TILING (PROVISIONAL)2.13

65PLUMBING AND DRAINAGE (PROVISIONAL)2.14

66GLAZING (PROVISIONAL)2.15

70PAINT WORK (PROVISIONAL)2.16

71BUDGETARY ALLOWANCES (PROVISIONAL)2.17
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SECTION NO. 3

BILL NO. 1

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition)

OPEN WALKWAYS (ALL 
TRADES)(PROVISIONAL)

EARTHWORKS (PROVISIONAL)

EXCAVATION OTHER THAN BULK

5m3Trenches 3.1.1

Excavation in earth not exceeding 2m deep

0.4m3Soft rock3.1.2

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock3.1.3

CARTING AWAY

241m3
Surplus material from excavations and/or stocked piles 
on site to a dumping site to be located by the contractor

3.1.4

Extra over all excavations for carting way

RISK OF COLLAPSE

54m2
Sides of trench and hole excavations not exceeding 
1,5m deep

3.1.5

Risk of collapse of excavations

KEEPING EXCAVATIONS FREE OF WATER
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Item
Allow for keeping excavations free of water or mud by 
hand or machinery

3.1.6

Keeping excavations free of water

FILLING, ETC:

89m3

Imported G5 filling material from commercial sources by 
the contractor in accordance with SABS 1200 and the 
Engineers specifications, compacted in 150mm layers, 
to 95% Mod AASHTO density

3.1.7

Layerworks

89m3

Imported G7 filling material from commercial sources by 
the contractor in accordance with SABS 1200 and the 
Engineers specifications, compacted in 150mm layers, 
to 95% Mod AASHTO density stabilised with an 
optimum moisture content of 2%

3.1.8

COMPACTION

618m2

Compaction of ground surfaces under floors etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod. AASHTO 
density (LI)

3.1.9

Compaction of surfaces

TESTS

7NoModified AASHTO Density test3.1.10

Prescribed density tests on filling

7No
"Field Density" test including "Optimum Moisture 
Content" (four readings per test) 

3.1.11

SOIL POISONING
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618m2Under paved walkways, etc3.1.12

Soil insecticide in accordance to SANS 5859

CONCRETE, FORMWORK AND 
REINFORCEMENT 

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

3m3Foundation beams 3.1.13

25Mpa/19mm Concrete

39m3Surface beds, cast in panels3.1.14

CONCRETE SUNDRIES

298m2Surface beds, slabs, etc 3.1.15

Finishing top surfaces of concrete with a broomed 
non-slip finish

7Sets

Prepare a set of six concrete cubes each cube size 150 
x 150 x 150mm for strength cubes and deliver to an 
approved laboratory for testing and pay all charges in 
connection therewith

3.1.16

Test blocks

MOVEMENT JOINTS, ETC.

149m10mm Joints not exceeding 300mm high 3.1.17

Expansion joints with 10mm softboard between 
vertical concrete surfaces

ROUGH FORMWORK (DEGREE OF ACCURACY 
II) 
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298mAprons slabs, paving, walkways and ramps 3.1.18

Rough formwork to sides

REINFORCEMENT (PROVISIONAL) 

0.28tVarious Diameter Bars3.1.19

High tensile & Mild steel reinforcement to structural 
concrete work

298m2
Type 193 fabric reinforcement in concrete surface bed, 
slabs, etc.

3.1.20

Fabric reinforcement

WATERPROOFING 

Joint Sealants, etc

149mIn 10mm joints not exceeding 300mm high 3.1.21

"ABE Flexothane" or equal and approved two-part 
grey polysulphide sealing compound including 
backing cord, bond breaking, primer, etc 
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SECTION NO. 3

BILL NO. 2

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition)

WATER TANK SUPPORTS & DRINKING 
FOUNTAIN (ALL TRADES) (PROVISIONAL)

EARTHWORKS 

EXCAVATION OTHER THAN BULK

29m3Bases3.2.1

Excavation in earth not exceeding 2m deep

29m3Hard rock3.2.2

Extra over trench and hole excavation in earth for 
excavation in

CARTING AWAY

29m3Off site to be located by the contractor3.2.3

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk)

Note: All filing whether obtained from the excavations, 
from stockpiles or by the contractor from an outside 
source must be selected and approved by the Structural 
/ Civil Engineers

EARTH FILLING, ETC
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12m3Backfilling to trenches, holes, etc.3.2.4

Filling with material from the excavations 
compacted to a density of at least 93% Mod. 
AASHTO density

KEEPING EXCAVATIONS FREE OF WATER

Item
Allow for keeping excavations free of water or mud by 
hand or machinery

3.2.5

Keeping excavations free of water

COMPACTION

23m2

Compaction of ground surfaces under floors etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod. AASHTO 
density

3.2.6

Compaction of surfaces

TESTS

8NoModified AASHTO Density test3.2.7

Prescribed density tests on filling

8No
"Field Density" test including "Optimum Moisture 
Content" (four readings per test) 

3.2.8

SOIL POISONING

23m2

Under floors, etc., including forming and poisoning 
shallow furrows against foundation walls, etc., filling in 
furrows and ramming

3.2.9

Soil insecticide in accordance to SANS 5859

CONCRETE, FORMWORK AND 
REINFORCEMENT  
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UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings, bases, etc.3.2.10

10MPa Concrete

REINFORCED CONCRETE CAST AGAINST/ON 
FORMWORK

3m3Surface beds 3.2.11

25MPa/19mm Concrete

16m3Bases 3.2.12

CONCRETE SUNDRIES

23m2Surface beds, slabs, etc.3.2.13

Finishing top surfaces of concrete with a wood float

3Sets

Prepare a set of six concrete cubes each cube size 150 
x 150 x 150mm for strength cubes and deliver to an 
approved laboratory for testing and pay all charges in 
connection therewith

3.2.14

Test blocks

ROUGH FORMWORK (DEGREE OF ACCURACY 
III) 

38m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide 

3.2.15

Rough formwork to sides

27m2Bases3.2.16

38m50mm Horizontal chamfer at corner3.2.17

Boxing in smooth formwork to form
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REINFORCEMENT (PROVISIONAL) 

1.292t10mm Diameter bars3.2.18

Mild steel reinforcement to structural concrete work

MASONRY

BRICKWORK IN FOUNDATIONS 

19m2One brick wall  3.2.19

Brickwork of NFX (14 MPa nominal compressive 
strength) clay imperial bricks in cement mortar

BRICKWORK IN SUPERSTRUCTURE

19m2One brick wall 3.2.20

Brickwork of NFP Bricks in Class II mortar

BRICKWORK SUNDRIES

19m2

On outer face of inner skin of brick walls including any 
additional labour required in raising wall in two separate 
skins and working around wire ties and / or brick 
reinforcing fabric 

3.2.21

Bagging of 1:3 cement and sand mixture

38m150mm Wide reinforcement built in horizontally 3.2.22

Brickwork reinforcement

FACE BRICKWORK

19m2Extra over brickwork for face brickwork3.2.23

"Corobrik Firelight Satin" or equal and approved 
face bricks in stretcher bond with ruled joints and 
perpends internally and externally
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PLUMBING AND DRAINAGE 

WATER SUPPLIES AND FIRE SERVICES

TAPS, VALVES, ETC

4No

15mm Rough brass hose bib tap as 'Cobra Watertech' 
Ref. No. 108-15 or equal and approved including hose 
union, wall plate elbow, etc. with couplings for copper 
(LI)

3.2.24

"Cobra Watertech" or equal and approved

TANKS, ETC

4No

5250 Litre low profile circular tank size 2250mm 
diameter x 1800mm high, with access lid and inlet 
hole,embedded in pedestal to a minimum of 400mm 
above ground level and tied down with 2 No. off 4mm 
galvanised double strap stay wires tied  to galvanised 
mild steel M12 eye bolt of which is to be drilled and fixed
to the 4 corners of concrete supporting base (LI)

3.2.25

Polyethylene drinking water tanks 
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SECTION NO. 3

BILL NO. 3

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (2008 
Edition)

CONCRETE APRONS (ALL TRADES) 
(PROVISIONAL)

EARTHWORKS 

EXCAVATION OTHER THAN BULK

20m3Reduced levels under floors 3.3.1

Excavation in earth not exceeding 2m deep

CARTING AWAY

20m3Off site to be located by the contractor3.3.2

Extra over all excavations for loading, carting and 
dumping surplus excavated material

COMPACTION

154m2

Compaction of ground surfaces under floors etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod. AASHTO 
density 

3.3.3

Compaction of surfaces

TESTS

8NoModified AASHTO Density test3.3.4

Prescribed density tests on filling
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8No
"Field Density" test including "Optimum Moisture 
Content" (four readings per test) 

3.3.5

SOIL POISONING

154m2

Under floors, etc. including forming and poisoning 
shallow furrows against foundation walls, etc., filling in 
furrows and ramming

3.3.6

Soil insecticide in accordance to SANS 5859

CONCRETE, FORMWORK AND 
REINFORCEMENT 

REINFORCED CONCRETE CAST ON/IN 
FORMWORK

20m3Surface beds, slabs, etc to falls and currents 3.3.7

25MPa/19mm Concrete

CONCRETE SUNDRIES

154m2Concrete channel to falls 3.3.8

Finishing top surfaces of concrete with a wood float 
finish

3Sets

Prepare a set of six concrete cubes each cube size 150 
x 150 x 150mm for strength cubes and deliver to an 
approved laboratory for testing and pay all charges in 
connection therewith

3.3.9

Test blocks

ROUGH FORMWORK (DEGREE OF ACCURACY 
II) 

309mV- drains, paving and ramps not exceeding 300mm high3.3.10

Rough formwork to sides
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MOVEMENT JOINTS, ETC.

154m10mm Joints not exceeding 300mm high3.3.11

Expansion joints with 10mm softboard between 
vertical concrete and brick surfaces

REINFORCEMENT (PROVISIONAL) 

154m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc.

3.3.12

Fabric reinforcement

WATERPROOFING 

JOINT SEALANTS, ETC

154mIn 10mm joints not exceeding 300mm high 3.3.13

"ABE Flexothane" or equal and approved two-part 
grey polysulphide sealing compound including 
backing cord, bond breaker, primer, etc
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SECTION NO. 3

BILL NO. 4

LANDSCAPING (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Refer to the landscape architect's specification annexed 
to these bills of quantities which is supplementary to and 
shall take precedence over the "Model Preambles for 
Trades"

Landscaping specification

GRASSING, SHRUBS, ETC.

64m2To remove humps, form shallow ditches, etc3.4.1

Excavate in earth and dispose on site

64m2Cultivation and preparation of areas to be planted3.4.2

Ground preparation

6m3
In plant beds, grassed areas and holes for trees, 
shrubs, etc

3.4.3

Topsoil supplied by the contractor (3 parts top soil, 
1 part compost and 1 part milled pine bark), 
including spreading and levelling

64m2

Berea Evergreen Instant Lawn laid in sheets of 1m x 1m 
provide lawn of an even thickness obtained from a 
specialist turf grower including maintenance on site by 
watering, cutting grass, cutting of edges, weeding, and 
replacing dead plants

3.4.4

Grassing, ground covers, etc
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SECTION NO. 3

BILL NO. 5

SOAK-AWAY (ALL TRADES) 
(PROVISIONAL)

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC

36m3Holes3.5.1

Excavation in earth not exceeding 2m deep

4m3Soft rock3.5.2

Extra over bulk excavations in earth for excavation 
in

4m3Hard rock3.5.3

25m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

3.5.4

Extra over all excavations for carting away

38m2Sides of bulk excavations not exceeding 1,5m deep (LI)3.5.5

Risk of collapse of excavations

EARTH FILLING, ETC

25m3
650mm Thick layer of 19mm diameter stone filling on 
ground for soakaways, etc (LI)

3.5.6

Earth filling supplied by the contractor (not 
compacted)

11m3
300mm Thick layer of insitu material filling in 
soakaways, etc (LI)

3.5.7
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Item
Allow for keeping excavations free of water other than 
subterranean water 

3.5.8

Keeping excavations free of water

PLUMBING AND DRAINAGE 
(PROVISIONAL)(CPAP WORK GROUP NO. 
148 UNLESS OTHERWISE STATED) 

DRAINAGE

20m
160mm Perforated pipes laid in herring-bone pattern 
and including trenches not exceeding 1m deep (LI)

3.5.9

Class 34 HD uPVC sewer and drain pipes

40m
110mm Pipes laid in and including trenches not 
exceeding 1m deep (LI)

3.5.10

8No110mm Bend (LI)3.5.11

Extra over Class 34 HD uPVC sewer and drain pipes 
for fittings

4No160mm Reducing tee(LI)3.5.12

Item

Allow for testing the whole of the Soil Drainage to the 
satisfaction of the Principal Agent and Local Authorities 
All defective work is to be taken out and replaced at the 
contractor's expense and the whole re-tested until found 
satisfactory

3.5.13

Testing

GRASSING, ETC(CPAP WORK GROUP NO. 104 
UNLESS OTHERWISE STATED) 

6m3
In plant beds, grassed areas and holes for trees, shrubs,
etc (LI)

3.5.14

Topsoil supplied by the contractor, including 
spreading and levelling
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38m2"Kikuyu" rolls 50mm thick (LI)3.5.15

Grassing, ground covers, etc
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SUMMARY

Bill
No

Page
No

Amount

76OPEN WALKWAYS (PROVISIONAL)3.1

81WATER TANKS (PROVISIONAL)3.2

84CONCRETE APRONS (PROVISIONAL)3.3

85LANDSCAPING (PROVISIONAL)3.4

88SOAKAWAY (PROVISIONAL)3.5
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Page
No

FINAL SUMMARY

Section
No

Amount

23PRELIMINARIES1

72NEW & EXISTING BUILDINGS (PROVISIONAL)2

89EXTERNAL WORKS (PROVISIONAL)3

RSUB TOTAL EXCLUDING VAT

RADD: CONTINGENCY @10%

R
SUB-TOTAL EXCLUDING VAT CARRIED TO FINAL 
SUMMARY
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