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ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

SECTION No. 1

BILL No. 1 : PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above 
mentioned documents for the full intent and meaning of 
each clause

The clauses in the above mentioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above mentioned documents

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES
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ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

If any ambiguity or discrepancy in any of the documents 
forming part of the contract is found, then the contract 
data and or amendments within the special conditions of 
contract and herein shall prevail in cases of conflict 
between any of the documents

Contractors are required to price all individual items in 
the preliminary and general section of the bill of 
quantities and should not lump the items into a single 
sum or amount. This fully priced schedule must be 
included as part of the priced bill of quantities returnable 
with tender submission

PRICING OF PRELIMINARIES

In the event that the contractor, due to causes of his 
own making, fails to  achieve the targets set out in his 
construction programme and his performance is not in 
accordance with the contract, payment of the time 
related p&g will be paid in proportion to the value of the 
monthly progress payment and not in  accordance with 
the projected cash flow for this item. The principal agent 
shall review the status quo and revert to paying the 
contractor in accordance with the contract once the 
contractor has demonstrated improvement of their 
performance and the principal agent is satisfied that the 
contractor is performing diligently.

Similarly the full amount of the fixed portion of the p&g 
will be paid only once the successful contractor has fully 
complied with deliverables under this section

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these preliminaries 
are to be divided into one or more of the three 
categories provided namely fixed (F), value related (V) 
and time related (T)
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ERADICATION OF PIT LATRINES ABLUTIONS
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SECTION A: PRINCIPAL BUILDING 
AGREEMENT

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Pricing of bills of quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary works, 
services and other items shall include for the supply, 
maintenance, operating cost and subsequent removal 
and making good as necessary

Contractors are reminded that some of the works are to 
be undertaken under restrictive site conditions, over 
steep terrain, in dense vegetation, protected 
environments etc.

In addition to the usual rates priced for standard 
measured items in the bills of quantities, contractors 
shall provide for all additional plant, labour, equipment, 
temporary works, temporary access ways and any 
additional supervision, transport, security, special plant 
and equipment to navigate restrictive site conditions and 
all things necessary for the completion of the works 
within this bills of quantities. The rates or amounts 
tendered for these items shall also include for the 
contractors management, attendance, profit, costs for 
removal and reinstatement of the ground conditions, 
vegetation, etc in the state and condition prior to the 
works being undertaken.
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In addition to the usual rates priced for compliance with 
law and regulation in relation to inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, the contractor is 
expected to include in the rates, prices and the tendered 
total of the prices for all inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, payable by the 
contractor.

Such items include but are not limited to:

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Electrical and Mechanical test certificates

- Four months warranty from electrical appliances.

- Plumbing and drainage pressure test certificates

- Fire Compliance Certificate

- SANS 10400-A:2010 compliance certificates

- Any other requirement as per the latest National  
Building Regulation

Contractors are reminded and hereby given the 
opportunity to allow for and price all costs related to the 
abnormal working conditions referred to herein as no 
claims for additional costs will be entertained for any 
omission on the part of contractor

Clause 3.9 amended to read 'The priced document shall 
not be used as a specification for material and goods 
and the quantities should not be used for procurement 
purposes.

All procurement of material will be based on actual site 
measurements and not on drawings, specifications or 
the bill of quantities
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ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

The items in these bills of quantities utilise abbreviated 
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, call 
for a written directive from the principal agent, failing 
which it shall be assumed that the contractor has 
allowed in his pricing for materials and workmanship in 
terms of international best practice

Abbreviated descriptions

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

Legal status of contractor

These persons are deemed to be jointly and severally 
liable to the employer for the performance of this 
agreement

These persons shall notify the employer of their leader 
who has assigned authority to bind the contractor and 
each of these persons

The contractor shall not alter its composition or legal 
status without the prior written consent of the employer

Item

Clause 1.0 - Definitions and interpretation

F:........................V:....................... F:......................

1

Interpretation (A1-A7)

Item

Clause 2.0 - Law, regulations and notices 

F:........................V:....................... F:......................

2

Item

Clause 3.0 - Offer and acceptance

 F:......................... V:....................... T:....................

3

Item

Clause 4.0 - Cession and assignment

 F:...................... V:.......................T:............................

4
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Item

Clause 5.0 - Documents 

F:........................ V:..................... T:............................

5

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Clause 5.4 is deemed to be deleted

Priced document as specification

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any

Some drawings for this project will be issued 
electronically and the contractor shall be deemed to 
have received such drawings on the date that such 
drawings have been dispatched electronically [5.6]

Electronic issue of drawings

Item

Clause 6.0 - Employer's agents

  F:......................... V:...................... T:......................

6

The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions:

Delegated authority

1.1 Duties [6.2] :

1. Architect

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement
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1.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

1.2.3 The site [13.0]

1.2.4 Compliance with the law, regulations and bylaws 
[2.1]

1.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

1.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and 
goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums.

1.2.15 Work by direct contractors [16.0]

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

2.1 Duties [6.2] :

2. Quantity surveyor
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The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

2.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

2.2.3 The site [13.0]

2.2.4 Compliance with the law, regulations and bylaws 
[2.1]

2.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

2.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and 
goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

2.2.11 Rectification of defects [21.2]

2.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

2.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]
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2.2.15 Work by direct contractors [16.0]

2.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

3.1 Duties [6.2] :

3. Civil and structural engineer

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

3.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and bylaws 
[2.1]

3.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

3.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and 
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

3.2.11 Rectification of defects [21.2]
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3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

4.1 Duties [6.2] :

4. Mechanical engineer

The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works ? and, where appointed by the employer for 
quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

4.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

4.2.3 Compliance with the law, regulations and bylaws 
[2.1]

4.2.4 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

4.2.5 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and 
goods

4.2.8 Protection of the works
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4.2.9 Making good physical loss and repairing damage 
to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

5.1 Duties [6.2] :

5. Electrical/Electronics engineer

The electrical engineer is responsible for all aspects of 
electrical and electronics engineering design and quality 
inspection of the works and, where appointed by the 
employer for quantity surveying services in respect of 
the electrical and electronics installations, for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

5.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

5.2.3 Compliance with the law, regulations and bylaws 
[2.1]

5.2.4 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

5.2.5 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work
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5.2.7 Removal or substitution of any materials and 
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing damage 
to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

(Appointed through the contract - refer to Provisional 
Sums)

6. Health and safety consultant

6.1 Duties [6.2] :

The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works. He shall:

6.1.1 Act as the employer's agent in terms of the 
Construction Regulations issued in terms of the 
Occupational Health and Safety Act,1993 as amended

6.1.2 Prepare and update the health and safety 
specification for the works

6.1.3 Agree with the contractor the health and safety 
plan for the works

6.1.4 Carry out regular audits to ensure adherence to 
the safety plan and compliance with the act and 
regulations

6.1.5 Stop the execution of the works where the agreed 
specification or plan is not adhered to
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Item

Clause 7.0 - Design responsibility

 F:........................ V:....................... T:.......................

7

Item

Clause 8.0 - Insurances and securities (A8-A11) 

F:........................ V:....................... T:.......................

8

Item

Clause 9.0 - Indemnities 

F:............................. V:..................... T:....................

9

Item

Clause 10.0 - Insurances

F:............................. V:..................... T:....................

10

Clause 10.1.1 - Contracts Works Insurance

'the contractor shall be responsible for effecting and 
maintaining the contract works insurance for the full 
duration of the contract period. The insured amount for 
the full scope of works shall be 120% of the contract 
amount

Clause 10.1.2 - Supplementary Insurance Clause 10.1.3 
- Public Liability Insurance

Clause 10.1.4 - Removal of Lateral Support Insurance 
Clause 10.1.5 - Other Insurances

Item

Clause 11.0 - Securities

 F:............................. V:..................... T:.....................

11

Clause 11.1 - Guarantee for construction

The contractor shall not provide to the employer a 
guarantee for construction within fifteen (15) working 
days of acceptance of the contractor's tender.

Clause 11.5 - Guarantee for payment

The employer shall not provide to the contractor a 
guarantee for payment. The contractor shall waive his 
lien or right of continuing possession of the works 
[11.10]
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The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works executed 
on the site are kept free of all liens and other 
encumbrances at all times [11.10]

Extension of waiver of lien

Item

Clause 12.0 - Execution (A12 - A17) 

F:............................. V:..................... T:......................

12

Clause 12.0 - Obligations of the parties

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18]

Office accommodation

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[12.2.18]

Notice board

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. The 
contractor shall pay all deposits or fees in this regard

Statutory and other notices

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item

Clause 13.0 - Setting out 

F:............................. V:................... T:.....................

13
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Item

Clause 14.0 - Nominated subcontractors 

F:............................. V:.................... T:.......................

14

Item

Clause 15.0 - Selected subcontractors 

F:............................. V:...................... T:....................

15

Item

Clause 16.0 - Direct contractors

F:............................. V:..................... T:.......................

16

1. Designate an area for the direct contractor to 
establish a temporary office and workshop and storage 
of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided

3. Provide water, lighting and single phase electric 
power to a position within 50m of the place where the 
direct contract work is to be carried out, other than fuel 
or power for commissioning of any installation

4. Permit the direct contractor to use erected scaffolding,
hoisting facilities, etc provided by the contractor, in 
common with others having the like right, while it 
remains erected on the site [16.1]

Item

Clause 17.0 - Contract instructions

 F:............................. V:.................... T:.....................

17

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor

Site instructions

Completion (A18 - A24) 

ItemClause 18.0 - Interim completion N/A18

Item

Clause 19.0 - Practical completion  

F:............................. V:...................... T:.....................

19

-15-

Preliminaries
Bill No.  1
Section  1

Carried to Collection R



ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

Item

Clause 20.0 - Completion in sections 

F:............................. V:...................... T:.......................

20

Item

Clause 21.0 - Defects liability period and final 
completion A 2.5% retention shall apply. The 
maintenance period shall be 12 months  

F:............................. V:........................ T:....................

21

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:...................... T:.......................

22

Item

Clause 23.0 - Revision of the date for practical 
completion 

F:............................. V:...................... T:......................

23

The contract duration includes a monthly allowance of 3 
working days for adverse weather conditions [23.1.1] 
during which rainfall exceeds 10mm per day. These 
days shall be reflected on the critical path of the 
construction programme. Where the programmed delays 
for adverse weather conditions exceed the actual delays 
incurred the date for practical completion will not be 
adjusted. Where the actual delays incurred for adverse 
weather conditions exceed the programmed delays and 
such delays have impacted on the critical path of the 
construction programme, the date for practical 
completion will be adjusted should the requirements of 
Clause 23.0 be satisfied

Adverse weather conditions

The removal or substitution of any materials, goods 
and/or workmanship which do not conform to the 
specification or the contract drawings shall not constitute 
grounds for the extension of the construction period nor 
for the adjustment of the contract value [17.1.8; 23.1 & 
2]

Substitution of materials, goods and or 
workmanship

Item

Clause 24.0 - Penalty for late or non-completion 

F:............................. V:....................... T:...................

24

Payment (A25 - A27)
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Item

Clause 25.0 - Payment

 F:......................... V:......................... T:.....................

25

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Prices submitted

Clause 25 amended to read 'The employer shall pay to 
the contractor the amount certified in interim payment 
certificate within thirty (30 ) calendar days of the date of 
issue of the payment certificate or the contractors tax 
invoice whichever is the later date'

Materials and goods stored off site shall not be included 
in the amount authorised for payment unless the 
requirements for an Advanced Payment Guarantee are 
met

Item

Clause 26.0 - Adjustment of the contract value and final 
account

 F:....................... V:.......................... T:.....................

26

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor [26.9.5]

Fluctuations in costs

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to practical 
completion

Tenant installation/user requirements delayed
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Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion of 
the works

The contractor shall not receive any mark-up for 
overheads and profit on any omission of tenant 
installation work or tenant installation work by others. 
Claims of loss of profit shall not be considered

The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

Cost of claims

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent in 
adjudicating the claim [26.6]

Claims from subcontractors

Item

Clause 27.0 - Recovery of expense and/or loss 

F:....................... V:......................... T:.........................

27

Suspension and termination (A28 - A29)

Item

Clause 28.0 - Suspension by the contractor 

F:........................ V:........................ T:..........................

28

Item

Clause 29.0 - Termination

 F:......................... V:......................... T:.......................

29
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Dispute resolution (A30)

Item

Clause 30.0 - Dispute resolution

 F:........................ V:........................ T:.........................

30

Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties 

F:......................... V:........................ T:.........................

31

Agreement

Tenderer's selections

Contract data

Item

Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data 

F:......................... V:......................... T:........................

32

SECTION B -  GENERAL PRELIMINARIES 

Item

Clause 1.1 - Definitions

 F:......................... V:........................ T:........................

33

Definitions and interpretation (B1)

Item

Clause 1.2 - Interpretation

 F:......................... V:........................ T:........................

34

Item

Clause 2.1 - Checking of documents 

F:......................... V:........................ T:.........................

35

Documents (B2)

Clause 2.2 - Provisional bills of quantities
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Item

These bills of quantities are in multiple procurement 
format ie the "wet trades" - earthworks, concrete, 
formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are 
provisionally measured and the subsequent trades are 
budgetary allowances and provisional sums 

F:......................... V:........................ T:.........................

36

Multiple procurement

Item

Clause 2.3 - Availability of construction information

 F:........................ V:........................ T:........................

37

Item

Clause 2.4 - Ordering of materials and goods

 F:......................... V:........................ T:........................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

 F:......................... V:......................... T:.......................

39

Previous work and adjoining properties (B3)

Item

Clause 3.2 - Previous work - defects 

F:........................ V:........................ T:.........................

40

Item

Clause 3.3 - Inspection of adjoining properties 

F:......................... V:........................ T:........................

41

Item

Clause 4.1 - Handover of site in stages 

F:......................... V:........................ T:.........................

42

The site (B4)

Item

Clause 4.2 - Enclosure of the works 

F:......................... V:........................ T:........................

43

Item

Clause 4.3 - Geotechnical and other investigations 

F:......................... V:....................... T:.........................

44
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Item

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments 

F:......................... V:........................ T:.........................

45

Clause 4.4 - Encroachments

Item

Clause 4.5 - Existing premises occupied 

F:.......................... V:......................... T:.......................

46

Item

Clause 4.6 - Services - known

 F:......................... V:........................ T:........................

47

Item

Clause 5.1 - Management of the works 

F:......................... V:........................ T:........................

48

Management of contract (B5)

Item

Clause 5.2 - Progress meetings 

F:......................... V:........................ T:.........................

49

Item

Clause 5.3 - Technical meetings 

F:......................... V:......................... T:.......................

50

Item

Clause 6.1 - Samples of materials 

F:........................ V:........................ T:........................

51

Samples, shop drawings and manufacturer's 
instructions (B6)

Item

Clause 6.2 - Workmanship samples

 F:.......................... V:........................ T:.....................

52

Item

Clause 6.3 - Shop drawings and As-Built Drawings 

F:......................... V:........................ T:........................

53
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Item

Clause 6.4 - Compliance with manufacturer's 
instructions

 F:......................... V:........................ T:........................

54

Item

Clause 7.1 - Deposits and fees 

F:...................... V:......................... T:.........................

55

Deposits and fees (B7)

Item

Clause 8.1 - Water 

F:......................... V:....................... T:.........................

56

Temporary services (B8)

Item

Clause 8.2 - Electricity 

F:.......................... V:......................... T:......................

57

Item

Clause 8.3 - Ablution and welfare facilities in compliance 
to the provisions of the Construction Regulations 2014 
issued in terms of the Occupational Health and Safety 
Act, 1993 as amended: Section (30): Sub-section (1)(a) 
- Shower facilities after consultation with the employees 
or the employees representatives, or at least one 
shower facility for every 15 persons; Sub-section (1)(b) - 
at least one sanitary facility for each sex and for every 
30 workers; Sub-section (1)(c) - changing facilities for 
each sex and Sub-section (1)(d) - sheltered eating areas

   F:......................... V:....................... T:......................

58

Item

Clause 8.4 - Communication facilities

 F:......................... V:......................... T:.......................

59

Item

Storage facilities 

F:.......................... V:......................... T:.......................

60

Clause 9.1 - Responsibility for prime cost amounts

Prime cost amounts (B9)

Clause 10.1 - General attendance

Attendance on subcontractors (B10)
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Item

General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement 

F:.......................... V:......................... T:.......................

61

User note

Clause 10.2 - Special attendance

Item

Clause 11.1 - Protection of the works 

F:........................ V:......................... T:.......................

62

General (B11)

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections

 F:......................... V:........................ T:........................

63

The contractor shall be briefed on the restrictions of 
movement, servitudes, access control, buildings in use, 
security requirements and security clearances, working 
hours due to the right being occupied and under the 
employers control at all times. The contractor shall not 
extend his operations into any restricted or undefined 
areas.

Clause 11.3 - Security of the works

Work shall be carried out during normal working hours. 
Any extended times or approval or overtime work shall 
be considered and approved by the PA.

The contractor shall comply with the employers rules for 
the control of delivery of materials and goods into the 
site and for the removal of such items from the site.

Item

The Contractor will be responsible for ensuring the 
security and protection of all material, hand tools, power 
tools, plant, equipment, machinery, etc stored on the 
site. The Contractor will be required to make 
arrangements with the Employer, through the Principal 
Agent, for the use of and reimbursement for the security 
measures currently in force and operational on the site

  F:......................... V:........................ T:.......................

64
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Item

Clause 11.4 - Notice before covering work 

F:........................ V:........................ T:.........................

65

Clause 11.5 - Disturbance

Item

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract value 
whatsoever  

F:........................ V:.........................T:.........................

66

Disturbance

Clause 11.6 - Environmental disturbance

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial light, 
wind-blown sand, dust, deposits of mud, etc

Controlling all forms of pollution

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

Item

Clause 11.7 - Works cleaning and clearing

 F:.......................... V:........................ T:......................

67

Item

Clause 11.8 - Vermin

 F:......................... V:........................ T:........................

68

Item

Clause 11.9 - Overhand work 

F:......................... V:........................ T:........................

69

-24-

Preliminaries
Bill No.  1
Section  1

Carried to Collection R



ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

Item

Clause 11.10 - Tenant installations 

F:......................... V:........................ T:........................

70

Item

Clause 11.11 - Advertising 

F:......................... V:........................ T:.........................

71

Item

Site instructions

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on 
site by the contractor

F:................... V:....................... T:.......................

72

SECTION  C - SPECIFIC PRELIMINARIES

Item

Warranties for material and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the certified completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranteed for a specified 
period from the date of final completion and that any 
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is 
damaged by defects  in the construction of the building 
in which case the responsibility for replacement shall 
rest entirely with the contractor

F:.......................V:.........................T:............................

73
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Item

Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget. The principal agent undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall 
attend all cost plan review and cost management 
meetings. The contractor undertakes to extend these 
procedures, as necessary, to all subcontractors

F:...........................V:.........................T:.........................

74

Item

Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc.  The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:..................... V:...................... T:...................

75

Item

Agreement: Code of conduct for Contrators

The Contractor must comply with the agreement: Code 
of Conduct for Conractors, as per IDT requirements

F:.................... V:....................... T:......................... 

76

Item

Rules and Regulations

The Contractor must comply with the Rules and 
Regulations (as per IDT requirements)

F:....................... V:.................... T:......................

77
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Item

LOCAL LABOUR 

It is a general requirement of this contract that persons 
normally resident in the locality of the works (local 
labour) be given preference for employment on the 
contract. Provided, however, that should adequate and 
appropriate labour not be available within the locality, 
other may be employed subject to satisfactory proof 
being provided that every reasonable endeavour has 
been made to employ local labour. The Contractor shall 
identify the local community leaders with the purpose of 
negotiating with them regarding the utilization of local 
labour in the construction process. In this regard, the 
Contractor shall furthermore give preference, wherever 
possible to the employment of single heads of 
households, women and youth. The Contractor shall, in 
general, maximize the involvement of the local 
community.

F:........................... V:........................ T:....................

78

Item

LABOUR RECORD

At the end of each week the contractor shall provide the 
principal agent with written record, in schedule form, 
reflecting the number and description of tradesmen and 
labours employed by him and all subcontractors on each 
day.

F:.......................... V:......................... T:.....................

79

Item

C13 HIV/AIDS Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (HIV 1 to HIV 4) of the 
Department of Public Works, which must be read 
together with and is deemed to be incorporated under 
this section of the Bills of Quantities. Provision for 
pricing of HIV/AIDS awareness is made under C13.1 to 
C13.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the 

F:......................... V:....................... T:................

80
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Item

C13.1 Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification.

F....................... V............................ T......................

81

Item

C13.3 Posters, Booklets, Videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the 

F.................. V....................... T..........................

82

Item

C13.4 Access to condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenish male and female condoms on a daily basis as 
required  for the duration of the construction period, all 
in accordance with the HIV/AIDS Specification.

F............................ V..................... T.........................

83

Item

C13.5 Monitoring

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period, all in accordance with the HIV/AIDS 
Specification.

F.................. V.................... T..........................

84

Item

C14 Occupational Health and Safety Act No. 85 of 
1993

Bidders are to allow for costs in providing  a 
"Construction Phase Safety, Health and Environmental 
Plan". Bidders are further reminded that it is their 
responsibility to amend their safety plan if the assessed 
risk of the work changes in the slightest manner.

F.............. V....................... T.............

85
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Item

C15 Expanded Public Works Programme (EPWP) 
Management and Administration

Bidders are to allow for all costs associated with the 
appointment of a Contractor's Compliance Officer 
responsible for managing EPWP databases, compiling 
monthly labour reports, capturing data on the EPWP 
reporting system and managing community liaison 
activities.The bidder shall study the guidelines for the 
implementation of labour-intensive infrastructure 
projects under the Expanded Public Works Programme 
(EPWP) attached to this document. The Contractor shall 
take note of the requirements and inform all selected 
and or other sub-contractors, as no claim afterwards will 
be entertained.

F.............. V....................... T.............

86

It is a requirement of this Contract that a Community 
Liaison officer (CLO) be appointed for the area 
represented by the Tender. The function of the CLO 
shall be to represent the local community in matters 
concerning the use of local labour on the works and to 
assist with and facilitate communication between the 
Contractor, the Principal Agent and the local 
communities. The period of appointment of the CLO 
shall be as stated in the Contract for Temporary 
Employment as a Community Liaison officer referred to 
below. It must be noted that the date of commencement 
of temporary employment of the CLO shall be no later 
than the date of commencement of the Contract. The 
identification of the approved CLO to be appointed by 
the Contractor under the Contract shall be resolved by 
the Contractor, the particular Ward Councillors in 
collaboration with the Local Communities and reported 
to Principal Agent.

It will be required, therefore, that the successful 
Tenderer (i.e. the Contractor) enter into a contract for 
the employment of the above-mentioned CLO. 

The contract will be between the Contractor and the 
CLO, all costs involved shall be borne by the Contractor 
and the tender shall be deemed to include for this.

COMMUNITY LIAISON OFFICER (CLO)

ItemSUB - TOTAL: FIXED ITEMS87

SUMMARY OF CATEGORIES
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ItemSUB - TOTAL: VALUE - RELATED ITEMS88

ItemSUB - TOTAL: TIME - RELATED ITEMS89
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SECTION 1

BILL No. 2

HEALTH AND SAFETY

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above-
mentioned documents for the full intent and meaning of 
each clause

The clauses in the above-mentioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above-mentioned documents
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The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items through-out these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

If any ambiguity or discrepancy in any of the documents 
forming part of the contract is found, then the contract 
data and or amendments within the special conditions of 
contract and herein shall prevail in cases of conflict 
between any of the documents

Contractors are required to price all individual items in 
the preliminary and general section of the bill of 
quantities and should not lump the items into a single 
sum or amount. This fully priced schedule must be 
included as part of the priced bill of quantities returnable 
with tender submission

PRICING OF PRELIMINARIES

In the event that the contractor, due to causes of his 
own making, fails to achieve the targets set out in his 
construction programme and his performance is not in 
accordance with the contract, payment of the time 
related P&G will be paid in proportion to the value of the 
monthly progress payment and not in accordance with 
the projected cash flow for this item. The principal agent 
shall review the status quo and revert to paying the 
contractor in accordance with the contract once the 
contractor has demonstrated improvement of their 
performance and the principal agent is satisfied that the 
contractor is performing diligently.
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Similarly the full amount of the fixed portion of the P&G 
will be paid only once the successful contractor has fully 
complied with deliverables under this section

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these preliminaries 
are to be divided into one or more of the three 
categories provided namely fixed (F), value related (V) 
and time related (T)

Item

Notify the provincial director in writing of the 
commencement of construction work with and including 
submission of a letter of receipt and acknowledgement 
of the aforementioned notice by the director of his/her 
representative

 F:....................... V:.........................T:.........................

1

Health and safety

Item

Allow for the necessary Workman's Compensation Fund 
or FEM contributions for the duration of the project with 
and including renewals 

F:........................ V:.........................T:.........................

2

Item

Allow for the preparation and approval of project-specific 
H&S Plan & File [CR 7(1)(a)] 

F:........................ V:.........................T:.........................

3

1.00No

Allow for the implementation and maintenance of 
project-specific H&S Plan & File. [CR 7] (Unit refers to 
number of months) 

F:........................ V:.........................T:.........................

4

1.00No

Allow for the appointment of a Full-Time Registered with 
SACPCMP Competent Construction Health & Safety 
Officer to assist in the control of all health and safety 
related aspects on site as per [CR 8(5)] (Unit refers to 
number of months) 

F:........................ V:.........................T:.........................

5
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1.00No

Allow for provision of laptop, printer and 
telecommunication facilities for the appointed 
Construction Health & Safety Officer (Unit refers to 
number of months) 

F:........................ V:.........................T:.........................

6

1.00No

Allow for provision of Basic Emergency Preparedness 
and Response equipment & at least Level 2 First Aider/s 
(Unit refers to number of months) 

F:........................ V:.........................T:.........................

7

Item

Hard Hats (High Density polyethylene, & 6-point lining)

 F:........................ V:.........................T:.........................

8

Provide, supply and maintenance for each worker 
the following SANS approved personal protective 
equipment & clothing as per the site-specific risk 
assessments:

Item

Overall/work suit (100% Cotton) 

F:........................ V:.........................T:.........................

9

Item

Safety boots/shoes (Steel-Toe)

 F:........................ V:.........................T:.........................

10

Item

Safety gloves 

F:........................ V:.........................T:........................

11

Item

Ear Plugs/Muffs 

F:........................ V:.........................T:.........................

12

Item

Dust Mask (at least FF2 type) 

F:........................ V:.........................T:.........................

13

Item

Respirators 

F:........................ V:.........................T:.........................

14

Item

Safety goggles 

F:........................ V:.........................T:.........................

15

-36-

Health and Safety
Bill No.  2
Section  1

Carried to Collection R



ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

Item

Personal Fall arrest and rescue equipment with and 
including life lines and associated equipment 

F:........................ V:.........................T:.........................

16

Item

High visibility reflective vests and/or bibs 

F:........................ V:.........................T:.........................

17

Item

Temporary handrails, toe boards, edge protection other 
than for access scaffolding

 F:........................ V:.........................T:.........................

18

Item

Temporary warning signs and symbols 

F:........................ V:.........................T:.........................

19

Item

SANS approved safety netting (orange color with 
minimum of 1,2 meters high) 

F:........................ V:.........................T:.........................

20

Item

Provision for the supply and maintenance of Road 
Traffic Signs as in terms of the South African Road 
Traffic Signs Manual complete 

F:........................ V:.........................T:.........................

21

Item

Allow for Pre-employment medical examinations 

F:........................ V:.........................T:.........................

22

Item

Allow for exit medical examinations 

F:........................ V:.........................T:.........................

23

Item

Allow for HIV/AIDS awareness and Implementation 
programs, including STI and TB as well as HIV/AIDS 
Co-ordinator. (unit refers to number of months)

 F:........................ V:.........................T:.........................

24

Health and Safety Education
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Item

Allow for all compulsory health and safety awareness 
program (e.g. Inductions, toolbox Talks, Safety 
Promotions, H&S related training, etc.) (unit refers to 
number of months)  

F:........................ V:.........................T:.........................

25

Item

Allow for all health & safety training (e.g. H&S 
representative, working at heights, fall protection 
planner,
first aider level 2, scaffolding inspector, erector, 
supervisor, temporary works erector, construction plant 
operators etc.) 

F:........................ V:.........................T:.........................

26

Item

Provide for adequate handling and storage of materials 
so as to minimize contamination of ground, air or water. 

F:........................ V:.........................T:.........................

27

Environmental

Item

Provide for the adequate and safe collection and 
disposal of general and hazardous waste materials from 
site by an approved method.

 F:........................ V:.........................T:.........................

28

Item

Provide Facilities and Eating Area for workers. 

F:........................ V:.........................T:.........................

29

Item

Provide for rehabilitation on completion of site areas and 
temporary access routes not covered by construction or 
landscaping specifications. 

F:........................ V:.........................T:.........................

30

Item

Provide for environmental management of stockpiling 
topsoil for re-use 

F:........................ V:.........................T:.........................

31

1.00No

Provide for a Responsible person to prepare and update 
Method Statements, conduct regular inspections, 
maintain records, and report to the Principal Agent. (Unit 
refers to number of months) 

F:........................ V:.........................T:.........................

32
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1No
Allow provision for Health and safety plans and approval 
thereof by Safety Agent

33

Item

Allow for Health & Safety Training for SMME 
Contractors as per OHS Act (Safety Representative, 
First aid, Fire Fighting , Working at heights etc)

34
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39

38

37

36

35

34
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SECTION SUMMARY - PRELIMINARIES

Bill
No

Page
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Amount

Section 1

32Preliminaries

40Health and Safety
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ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

SECTION No. 2

BILL No. 1 : EARTHWORKS 
(PROVISIONAL)

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

The material to be excavated is assumed to be 
predominantly of a composition that will allow 
excavation in "earth" as specified, but including a 
percentage of excavation in "soft rock" and "hard rock".

Nature of material to be excavated:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations, or alternatively, 
from stock piles situated on the building site.

Carting away of excavated material:

The Contractor shall allow for removing seepage and 
other water from subterranean sources from the 
excavations by pumping, baling or otherwise.Accurate 
records of all such dewatering shall be kept to 
determine the total volume of water so removed and a 
clear distinction shall be made between water from 
subterranean sources and other water

Dewatering of excavations:
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Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved.When additional testing is done on instruction 
of the  Principal Agent and these tests are successful, 
they will be paid for additionally.

Density testing on filling:

"Filling and bedding to trenches etc. to be in compliance 
with SABS 1200 DB and LB respectively"

Imported fill:

EXCAVATION OTHER THAN BULK

24m3Trenches.1

Excavation in earth not exceeding 2m deep:

198m3Holes.2

83m3Reduced levels under floors.3

30m3Soft rock.4

Extra over trench and hole excavations in earth for 
excavation in:

182m3Hard rock.5

89m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

6

Extra over all excavations for carting away:

51m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

7

Risk of collapse of excavations:

146m2
Ditto, but from ground level to exceeding 1,5m and not 
exceeding 3,0m deep.

8

Item
Keeping excavations free from mud and all water 
including subterranean sources.

9

Keeping excavations free of water:

EARTH FILLING, ETC.
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41m3Under floors, steps, pavings, footings, etc.10

Earth filling (G5 material) supplied by the contractor 
compacted to 98% Mod AASHTO density:

55m3Under floors, steps, pavings, footings, etc.11

Earth filling (G7 material) supplied by the contractor 
compacted to 95% Mod AASHTO density:

3m3Under floors etc. (Provisional).12

Coarse river sand filling supplied by the contractor:

80m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density.

13

Compaction of surfaces:

8No
Allow for compaction tests by an approved laboratory to 
determine density of filling material.

14

Prescribed density tests on filling:

SOIL POISONING

80m2

Under floors, etc., including forming and poisoning 
shallow furrows against foundation walls, etc., filling in 
furrows and ramming.

15

Approved brand of anti-termite soil poison applied 
by a Registered Pest Control company and 
guaranteed against termite infestation for ten years:

233m2To bottoms and sides of trenches, holes, etc.16
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43
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ERADICATION OF PIT LATRINES ABLUTIONS
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SECTION No. 2

BILL No. 2 : CONCRETE, FORMWORK AND 
REINFORCEMENT

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Architect. The 
testing shall be undertaken by an independent firm or 
institution nominated by the Contractor to the approval 
of the Architect. (Test cubes are measured separately).

Cost of tests:

Descriptions of formwork shall be deemed to include 
use and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use.

Formwork:
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The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself.

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described.

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks.

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

17m3Footings to walls (Provisional).1

30MPa/20mm concrete:

REINFORCED CONCRETE

10m3Surface beds on waterproofing.2

30MPa/20mm concrete:

12m3Suspended Slabs.3

9m3Ground slab.4

10m3Infill to 330mm cavity walls.5

TEST BLOCKS

12No
Making and testing set of three 150x150x150mm 
concrete strength test cubes (Provisional).

6

Test blocks:

FINISHING TOP SURFACE OF CONCRETE
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210m2Surface beds, slabs, etc7

Finishing top surfaces of concrete smooth with a 
wood float:

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)  

70m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

8

Rough Formwork to Sides:

65m2Soffit of slab over pit.9

Permanent Formwork:

16No450mm Diameter opening through 200mm thick slab.10

Extra on permanent formwork for boxing or 
blocking in or boxing out to form:

MOVEMENT JOINTS ETC

103m12mm Joints not exceeding 300mm high (Provisional).11

Expansion joints with bitumen impregnated 
softboard between vertical concrete or brick 
surfaces:

4.68tSteel reinforcement to structural concrete work.12

REINFORCEMENT (PROVISIONAL)

55m2
REF. 395 fabric reinforcement in concrete surface beds, 
slabs, etc.

13

Fabric reinforcement:
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ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

SECTION No. 2

BILL No. 3 : MASONRY

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

BRICKWORK

(CPAP WORK GROUP NO. 116 UNLESS 
OTHERWISE STATED)

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the 
width of a brick

Sizes in descriptions

Clay & concrete bricks are to comply with N.H.B.R.C 
Part 2, Section 3

Bricks

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole. 

Hollow walls etc 

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating.

All pointing of exposed joints to be concave

Pointing
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Samples of all masonry building units, except those of 
walls described as "loadbearing", shall consist of a 
minimum of 6 units. Samples of building units to be 
used in walls described as "loadbearing" shall consist of 
30 units from every 30 000 units delivered to site

Samples

BLOCKWORK

Blocks are to be either solid or hollow modular dense 
concrete masonry units having a compressive strength 
of 7 MPa

Concrete masonry units

Wall ties shall be polypropylene "Permaties" complying 
with BS 76377.  Ties for hollow walls shall be of 
sufficient length to allow not less than 75mm of each 
end to be built into the blockwork.  Ties are to be 
spaced at intervals of not more than 1m in the horizontal 
direction and not more than 400mm staggered in the 
vertical direction except at openings, vertical joints or 
ends of walls where they are to be placed vertically 
above each other

Wall ties for blockwork

Blockwork shall comply with SABS 0145 "Concrete 
Masonry Construction" 

Blockwork 

Surfaces to be plastered shall have joints raked out to a 
depth of at least 10mm to provide a key.  Cavities of 
hollow walls shall be kept free of mortar droppings or 
other undesirable matter. Every second perpend of the 
bottom course of the external skin of hollow walls shall 
be left open as a weep hole

Descriptions of blockwork shall be deemed to include 
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the 
construction of corners, reveals, jambs, ends, etc to 
solid and hollow walls and for bonding as necessary

Standard complementary blocks
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BRICKWORK IN FOUNDATIONS 
(PROVISIONAL)

25m2One brick walls.1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

100m2

345mm thick cavity brick walls made of two leafs of 
110mm wall with 135mm concrete fill (concrete 
elsewhere measured).

2

3m3Mass brickwork walls.3

BRICKWORK IN SUPERSTRUCTURE

3m3Mass brickwork walls.4

Brickwork of NFP bricks (14 MPa nominal 
compressive strength) in Class II mortar:

BRICKWORK AND BLOCKWORK SUNDRIES

120m115mm Wide reinforcement built in horizontally5

Galvanized brickwork reinforcement

764m230mm Wide reinforcement built in horizontally.6

1 500mDitto, but in foundations (Provisional).7

191m2To walls (Provisional).8

Bagging and sealing the outer face of the inner skin 
of walls with 1:3 cement and sand mixture and seal 
with two coats "Brixeal" bitumen emulsion 
waterproofing coating:

62No

30 x 2mm Galvanized roof tie 1500mm long with one 
end fixed to timber and other built into brickwork or 
concrete.

9

Cramps, ties, etc:

8m2Breeze block panels10

Ventilation blockwork:
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FACE BRICKWORK

12m2Extra over for facebrick in piers.11

"Corobrik Firelight Satin" or other approved face 
bricks in stretcher bond with ruled joints and 
perpends externally:

25m2Extra over for facebrick in foundations (Provisional).12

6m2

Half brick wall in beam filling pointed one side including 
cutting and fitting around roof timbers and bedding 
roofing solid on top in cement mortar.

13

191m2One brickwall pointed on both sides.14

36mFair raking cutting.15

20m

230mm Brick on edge sill bedded sloping and jointed in 
cement mortar and pointed on top, edge and projecting 
soffit including cutting and fitting between reveals and 
splay cutting brickwork under. 

16

Brick-on-edge header course copings, sills, etc, of 
"Corobrik Firelight Satin" or other approved face 
bricks pointed with recessed joints on all exposed 
faces, 220mm wide sill set sloping and slightly 
projecting:

33m220mm Wide lintel pointed on face and 110mm soffit.17
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ERADICATION OF PIT LATRINES ABLUTIONS
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SECTION No. 2

BILL No. 4 : WATERPROOFING

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

DAMPPROOFING OF WALLS AND FLOORS 

26m2Under surface beds.1

One layer of 350 micron 'USB GREEN' waterproof 
sheeting sealed at laps with 'Gunplas Pressure 
Sensitive Tape':

15m2Below walls, sills, etc.2

One layer of 350 micron embossed dampcourse 
waterproof sheeting below walls, sills, etc:

100m2Internal pit walls3

Two coats flexible cementitious waterproofing slurry 
to all internal faces of pit walls and base slab, 
"SikaTop Seal-107" or approved equivalent, strictly 
in accordance with the manufacturer's 
recommendations

55m2Under surface beds.4
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100m2Pit walls etc.5

Two coats bituminous waterproof coating to 
external faces of below-ground pit walls prior to 
backfilling, "Sika Igolflex-201" or approved 
equivalent

JOINT SEALANTS ETC

56m
In joint sealing and pointing all round external window 
and door frames.

6

Clear Neutral silicone sealant:

103m

10 x 12mm In movement joints in floors or walls 
including raking out expansion joint filler as necessary 
(Provisional).

7

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc
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SECTION No. 2

BILL No. 5 : ROOF COVERINGS

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

The roof sheeting shall be 0,55mm AZ150 ZincAl or 
equal approved IBR 686 profile roll-formed in 
continuous lengths and cut to length by a pneumatic 
cut-off process from certified Z275 galvanized steel 
complying with ISQ 550 (3T). A certificate verifying 
compliance shall be issued by the manufacturer. 

Sheeting

The profile shall be supplied with a paint finish G550 
consisting of a full top coat "Colourplus" or equal 
approved silicone modified polyester Colour: To match 
existing on one side and Cool Grey backing to other

Finish for AZ150 Zincalume

The AZ150 ZincAl sheets shall be fixed to every purlin 
strictly in accordance with manufacturer's specifications. 
Holes through sheeting are to be drilled and NO 
punching of holes are allowed. 8mm Diameter x 75mm 
long fixing screws with 19mm diameter washer and 
rubber gasket are to be used. Every precaution shall be 
taken to prevent damage to roof sheets during all stages 
of construction. Duck boards should be used when 
necessary to protect the sheeting from damage. 
Sheeting which has become deformed or damaged in 
any way, shall be replaced

Assembly
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Flashings shall be approved by roof sheeting 
manufacturer and fixed to the sheeting with S10 clips to 
obviate any direct fixing perforations. Prior to flashings 
being fixed, all troughs at the apex shall be stop-ended 
to the full depth of the sheet in order to prevent any 
penetration of wind drived water. The trough shall be 
lipped at the eaves end to form a drip. Flashing flanges 
shall be notched to the sheet profile where necessary. 
All these operations must be performed with special 
tools available from the manufacturer. Care shall be 
taken to ensure that no sheeting or flashing will be cut 
with abrasive disc on roof surface in order to prevent 
steel splatter from penetrating colour coated areas. The 
flashings shall be supplied with a paint finish consisting 
of a full top coat silicon modified polyester Colour : 
White to one side

Flashings

The manufacturer shall be assessed and certifed as 
complying with ISO 9001: 2008 Quality Management 
System

Quality Assurance

AZ150 ZincAl or equal approved sheeting shall be laid 
in strict accordance with manufacturer's specifications 
by an approved contractor. The employer shall be 
provided with a ten year written guarantee on materials 
and a five year written guarantee on workmanship and 
water-tightness after final inspection of the roofs, by the 
manufacturer.  

Guarantee

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity

Safety
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The contractor shall ensure that all materials used on 
site for cladding, etc are transported, handled and 
stored in accordance with the manufacturer's 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction

Handling and Storage

Before commencing with installation, the contractor shall 
verify that the following items have been checked and 
accepted:
a. The entire structure or the portion thereof to be 
sheeted has been correctly aligned, levelled and grouted
b. Purlins and sheeting rails are at the correct spacing 
and are within the specified tolerances
c. The corners of the roof are square and the wall 
framework is perpendicular or as specified
d. No protrusions such as bolt heads, splice plates, 
cleats, etc. appear on the face of the framework
e. All members to which roofing and cladding are to be 
fixed in aesthetically sensitive areas are true and square
f. Paint and any other materials that may be 
incompatible with the sheeting, have been painted over 
or so dealt with that direct contact with the sheeting is 
avoided
g. The contact faces between the purlins or the girts and 
the cladding are in the same plane. Should the 
alignment be inadequate, the contractor shall request 
instructions from the engineer before proceeding with 
the fixing of the cladding

Inspection Prior to Installation or Erection

Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugation 

Protrusion through Sheeted Surfaces
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All debris, etc arising from the fixing of the cladding shall 
be removed from the sheetin as the fixing progresses. In 
addition, off-cuts of insulation, surplus fastners and 
sealants, mandrels from pop rivets, off-cuts of flashings 
and sheeting, surplus flashing, food packaging, cartons, 
bottles, cans, etc shall not be  left on the roof or in the 
gutters. Care shall be taken to ensure that no such 
material enters, blocks or partially impedes the flow of 
water into the outlets, downpipes, etc

Cleaning of Roofs, etc

ROOF COVERING

(CPAP WORK GROUP NO. 125 UNLESS 
OTHERWISE STATED)

PROFILED METAL SHEETING AND 
ACCESSORIES

140m2Roof covering with pitch not exceeding 15 degrees.1

0.53 mm AZ150 Colorplus IBR roof sheeting, 
"Safintra" or approved equivalent, fixed strictly in 
accordance with the manufacturer's 
recommendations, complete with all fixings, 
closures, sealants and accessories

22m
Ridge capping 500mm girth, screwed through sheet to 
purlins

2

22m2
0.8 mm translucent polycarbonate roof sheeting to 
match roof profile, complete with proprietary fixings

3

Extra Over for Translucent polycarbonate roof 
sheeting

ROOF AND WALL INSULATION

140m2

Insulation laid taut over roof trusses (at approximately 1 
100mm centres) and fixed concurrent with SA Pine 
purlins at 900mm centres, etc including galvanised steel 
straining wires

4

"Sisalation Grade FR430"  or equal approved heavy 
industrial insulation

ROOF VENTILATION
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4NoRoof Turbine Ventilators.5

Aluminium roof turbine ventilator "Whirlybird", 
complete with flashing, weatherproofing, fixings and 
all necessary accessories, installed in accordance 
with the manufacturer's recommendations.
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SECTION No. 2

BILL No. 6 : CARPENTRY & JOINERY

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

CARPENTRY AND JOINERY

(CPAP WORK GROUP NO. 126 UNLESS 
OTHERWISE STATED)

SUPPLEMENTARY PREAMBLES

ROOFS ETC

All trusses to be fabricated in a factory by a truss 
fabricator who holds a current Certificate of Competence 
awarded by the Institute for Timber Construction

TR1 & TR2 Certificates are to be issued for each Block 
before occupation may take place

MONOPLANAR PREFABRICATED METAL 
CONNECTORED TIMBER ROOF TRUSSES

NOTE: All timber roof trusses including nail-plated 
trusses and bolted trusses with lapped members must 
comply with SANS 0243 : THE DESIGN, 
MANUFACTURE AND ERECTION OF TIMBER 
TRUSSES

PREFABRICATED ROOF TRUSSES HAVING A PITCH 
NOT EXCEEDING 25 DEGREES 

Prices for roof trusses are to include for all temporary 
bracing and supports and for all necessary top and 
bottom chord bracing, wind bracing and runners where 
required and TR1 and TR2 Certificates
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Timber for trusses to be South African softwood 
structural timber and shall be at least of grade 4 and in 
accordance with SANS Specification No.'s 563 or 1245 
or laminated timber in accordance with SANS 1460

TIMBER

Metal truss connector plates shall be made from 
galvanised steel of at least 1mm nominal thickness, with 
a minimum yield strength of 250MPa and a minimum 
ultimate tensile strength of 330MPa. The corrosion 
resisting coating shall be 0,275Kg/m2 commercial class 
hot dipped galvanising

The connector plates shall have been tested by the 
CSIR and be a size capable of transmitting the forces 
between the members of a truss without exceeding the 
design values given in the CSIR report

METAL CONNECTOR PLATES

Bolts shall be to BS 4190 or SANS 135 with appropriate 
washers. (See below)

BOLTS

Square or round washers of the following minimum 
dimensions shall be used with all bolts:
                    WASHER DIMENSIONS
  Bolts Size            Width (mm)           Thickness
   up to M8 25 2,5
   up to M12 36 4,0
   up to M20 60 5,0

WASHERS

These shall be as specified in BS 1579 and installed in 
accordance with the CSIR Publication : HOUT 468, "The 
Design, Manufacture and Erection of Timber Trusses".

SHEAR PLATES, TOOTH CONNECTORS AND SPLIT 
RINGS

These shall be in accordance with SANS 820 : 1974

NAILS
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The trusses shall be constructed to ensure the correct 
profile, overhangs and cambers

All joints are to be close fitting butt joints made by 
precision pressing of the metal connector plates into 
each side of the joint

TRUSS CONSTRUCTION

All trusses shall be designed by a registered 
Professional Engineer employed by the Contractor in 
accordance with the SANS Code of Practice for the 
Design of Timber Structures SANS 0163 and the Code 
of Practice for General Procedures and Loadings SANS 
0160

TRUSS DESIGN

The truss centres shall be less than or equal to that 
described in the Bills for each respective truss type

TRUSS SPACING

Prints shall be provided to the consulting engineer/ 
architect for approval. These drawings shall be signed 
by a Professional Engineer

The following minimum information shall be supplied:
* Details of the roof system with the positions of all 
trusses and beams clearly indicated
* Bracing details
* All truss details, including valley trusses where 
applicable, with the following clearly detailed:-

- All member sizes and grades
- Connector plate sizes for all truss joints. Code 

numbers are deemed sufficient
* All connection and hold down details between trusses, 
girders, beams and supports
* The type of roof covering, ceiling and any other loads 
taken into account in the design

DRAWINGS

The dimensions in the descriptions of trusses are 
nominal and verification measurements are to be 
obtained from site before design or fabrication 
commences, and must be designed in accordance with 
the environmental conditions of the area
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The following schedule of prices includes all timber of 
the required grade and type shown on the designs, all 
cutting and waste, cutting to exact length and end 
angles necessary to manufacture the respective truss 
types, the supply of all connector plates, fabrication of 
the trusses, checking the completed truss for quality, as 
well as loading, transporting to the site and offloading

The trusses must be suitable stored and protected on 
site as directed by the Secretary or his Representative

GENERAL

The trusses are to be hoisted and erected strictly in 
accordance with the procedures and recommendations 
of the Manual "The Erection and Bracing of Timber Roof 
Trusses" published by the Institute for Timber 
Construction and the Council for Scientific and Industrial 
Research of as detailed by the designer of the SANS 
Code of Practice: "The Design, Manufacture and 
Erection of Timber Roof Trusses"

ERECTION

The trusses shall be designed for:
* Roof Cover:   0,55mm Metal roof sheeting
* Max Purlin centres:   900mm 
* Ceilings:    Plasterboard ceilings 
* Overhang:    Min 600mm

TRUSS LOADING
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a. All the roof trusses to be at average 1 177mm centres 
and constructed for approximable 25deg pitch unless 
otherwise stated

b. All the roof trusses to be designed and constructed 
with softwood structural timber to include for live loads, 
wind loads and to take corrugated roof covering, purlins 
and fibre cement or plasterboard ceilings with 
brandering. Each roof truss shall have all its members 
accurately cut and close butted together and rigidly fixed 
by CSIR approved patented galvanized metal spiked 
connectors, fixed on both sides of each intersection by 
an approved method, all in accordance with the 
manufacturer's instructions

c. Unless otherwise described all rafter feet are to 
extend 600mm beyond the length of the tie beam, with 
ends twice splay cut

d. Upon completion of the contract the Registered 
Professional Engineer must issue to the Principal Agent 
a certificate to the effect that the roof has been erected 
in accordance with his approved design, under his 
supervision and that the entire roof is structurally stable. 
The lump sum price of the roof trusses and purlins or 
battens (bottom purlin or tilting fillet to be wrought) shall 
include for the design and supervision by a Registered / 
Professional Engineer and for all necessary runners, 
overhangs wrought all round and trimmed and splay cut 
as required, braces, hoisting and fixing, etc.,but shall 
exclude fixing brackets and hurricane clips, wall plates, 
fascia, barge boards, roof coverings, purlins, etc. which 
are all separately measured

TRUSSES

e. The tenderer's attention is drawn to the fact that the 
description of the trusses only represents the overall 
size (fascia to fascia) and not the required design

f. Erection must be carried out as described in "The 
Erection and Bracing of Timber Roof Trusses" published 
by the Truss Plate Association of South Africa Ltd. and 
the National Timber Research Institute, CSIR

g. Descriptions of roof trusses shall be deemed to 
include for design, manufacture, supply, hoisting and 
fixing in position, trimming ends, notching, etc. and for 
any temporary bracing

Plate nailed pitched timber roof construction
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106m2

Design, supply and install prefabricated timber roof truss 
system complete, designed in accordance with the 
Standard Building Regulations and the Engineer's 
requirements, measured on the flat plan area of the roof 
inclusive of overhangs

1

Sawn softwood:

42m38 x 114mm Wall plate.2

143m50 x 76mm Purlins.3

67m76 x 50mm Cross bracing4

62NoHurricane clips5

Item

Prior to the erection of all the roof trusses the consulting 
engineer shall certify that he has received such working 
drawings and construction detail designs from the 
professional engineer employed by the contractor and 
that he has considered same and given permission to 
proceed with the fabrication of the trusses (TR1 
certificate issued by Contractor's Engineer) and then 
before the roof covering commences the completed 
structure shall be inspected and certifed as stable by the 
professional engineer employed by the contractor to 
ensure that the manufacture of the trusses and erection 
details have been complied with to his satisfaction (TR2 
certificate issued by Contractor's Engineer)

6

EAVES, VERGES, ETC

49m
12 x 225mm Fascias to match existing including H-
profile jointing strips

7

"Everite Nutec" or equal approved fibre cement

36m
200 x 80mm barge board, joined with aluminium H-
profile fascia joiner and secured to a trimmer purlin

8

DOORS ETC 

5NoDoor size 44 x 813 x 2032mm high.9

Solid Core MERANTI hardwood Flush panel door, 
edged with 5mm MERANTI edging on all sides:

10NoDoor size 32 x 880 x 1800mm high.10
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FRAMED FRAMES, ETC

10No50 x 108mm rebated meranti frame11

Meranti Frames bolted to wall with expanding 
masonry bolts - four per style including quadrant 
beads on both sides:
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SECTION No. 2

BILL No. 7 : IRONMONGERY

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Each lock is to be distinctly numbered with consecutive 
numbers and each key is to be stamped with the 
corresponding number to the lock that it controls. All 
locks are to have two keys

Keys/Locks

Where trade names are specified other ironmongery 
approved by the Principal Agent may be used

Trade Names

Fixing of ironmongery is deemed to be fixed to timber 
unless otherwise described

Fixing

IRONMONGERY

(CPAP WORK GROUP NO. 132 UNLESS 
OTHERWISE STATED)

HINGES, BOLTS, ETC

30No100 x 75 brass butt hinge1

LD medium duty or equal approved

LOCKS
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5No
"Gower" three lever mortice lockset and furniture to 
external door

2

"Union" or equal approved

HANDLES

10No
"AL 8294 AS anodised aluminium" Water closet 
indicator bolt.

3

"Union" or equal approved

10No100 x 75 polished barrel bolt4

LD medium duty or equal approved

15No
38mm Diameter black rubber door stop plugged to 
concrete floor. 

5

Sundries:

5No
ASSA ABLOY DC300DA R&P closer EN 3-6 SIL (Silver) 
Code - DC300DA.

6

30No

Union Kick Plate 900 X 800mm Works Code - SS5089-
900W x 2 Per Door.

7

Sign Plates:

6No
Signplate plugged and screwed to walls with chromium 
plated dome headed screws.

8

All sign plates, and door numbers are to be with 
engraved blue perspex all in accordance with the 
standard signplates for Schools.

BATHROOM FITTINGS

16No

TR3 3 Roll toilet roll holder (code TRW0003) size 
120x380x130mm or equal approved with a mild steel 
white epoxy coated one-piece body 1mm thick, holds 3 
toilet rolls and the frontal sight-hole indicate refill time.

9

Franke or equal approved:

8No

Liquid soap dispenser, Grade 402 stainless steel, 
Classic White Range, size 310 x 160 x 105 mm 
complete with vandal-resistant fixings

10
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3No

Lockable paper towel dispenser, Grade 402 stainless 
steel, Classic White Range, size 334 x 286 x 184 mm 
complete with vandal-resistant fixings

11

3No

Wall-mounted waste bin, Grade 402 stainless steel, 20 
litre capacity, size 600 x 420 x 125 mm complete with 
vandal-resistant fixings

12

1No
300 × 300 × 300 × 50 mm stainless steel dog-leg side 
grab rail (Code KB26) complete with concealed fixings

13

1No
800 mm long stainless steel straight grab rail (Code 
KB18) complete with concealed fixings.

14

13No

6mm Silvered float glass copper backed mirrors with 
polished edges holed for and fixed with chromium plated 
dome capped mirror screws with rubber buffers to plugs 
in brickwork or concrete

15
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SECTION No. 2

BILL No. 8 : METALWORK

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

The Contractor is to check and verify on site that the 
item specified in the BoQ matches existing prior to 
placing orders. Additional costs will not be borne by the 
client for items that do not match existing and are not 
approved by the Principal Agent

SUPPLEMENTARY PREAMBLES

METALWORK

(CPAP WORK GROUP NO. 136 UNLESS 
OTHERWISE STATED)

HOT-DIPPED GALVANIZED STEEL WINDOW 
FRAMES

20NoWindow size 889 x 457mm high.1

Purpose made school windows with brass fittings to 
opening sashes with and including 10mm square 
burglar bars at 150mm centres:

GALVANIZED PRESSED STEEL DOOR FRAMES

5NoFrame for door 813 x 2032mm high.2

1,6mm galvanised mild steel standard pressed jamb 
lining with double rebates to suit one brick wall:

HOT DIP GALVANIZED STEEL GATES

Note: The contractor is to check on site measurements 
before placing of order.
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5NoSecurity Gate size 1 000 x 2 100mm high.3

Gate constructed from hot-dipped galvanised mild 
steel, consisting of 40mm x 30mm x 2,0mm thick 
rectangular hollow section to outer frame and 
horizontal rails. Infill to be no. 8 continuous 10mm 
dia galvanised mild steel rods passing through and 
welded to horizontal rails and welded to outer frame. 
Lock housing to be formed of no.2 100mm x 180mm 
x 3mm galvanised mild steel plates welded to finish 
flush with each face of the gate and is to have the 
necessary cut-outs for
the lock deadbolt and Euro Profile cylinder. Frame 
stile to hinge side to be 30mm x 30mm x 2,00mm 
thick galvanised mild steel hollow square section 
2000mm long, bolted to wall with no. 4 expansion 
bolts. 30mm x 30mm x 2,00mm thick galvanised 
mild steel hollow square section 260mm long, twice 
bolted to wall as lock keep. End caps to be provided 
to both the frame stile and the lock keep. Gate to 
include 1,5 pairs galvanised mild steel pintle hinges 
welded to gate and frame stile. Pin of top hinge to 
be inverted. No. 1 N302 Union Euro Profile Cylinder 
Gate Lock with LH5240-N302 housing and 2 x 18SC 
Union double cylinder. No. 1 Halstead 166SC cabin 
hook and eye with cabin hook screwed to 100mm x 
70mm x 32mm Meranti block plugged and screwed 
to wall, and eye welded to leading edge of gate 
outer frame:

10No
600 x 600mm Type 2A Heavy duty cast iron manhole 
cover and frame to SABS 558.

4

MANHOLE COVERS
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SECTION No. 2

BILL No. 9 : PLASTERING

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

PLASTERING

GRANOLITHIC

91m230mm Thick on floors.1

Untinted granolithic on concrete:

POLYURETHANE FLOOR FINISH

91m2On floors2

Prepare existing concrete surface and apply 
approved 4 mm heavy-duty polyurethane cement 
floor finish, complete with primer, body coat, seal 
coat and 100 mm high integral coved skirting, all in 
accordance with the manufacturer's 
recommendations: 

INTERNAL PLASTER 

103m75mm High coved skirting.3

Solidcove Mortar  Skirtings
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SECTION No. 2

BILL No. 10 : PLUMBING AND DRAINAGE 
(PROVISIONAL)

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

PLUMBING AND DRAINAGE

(CPAP WORK GROUP NO. 148 UNLESS 
OTHERWISE STATED)

RAINWATER DISPOSAL:

49m

125 x 75mm high gutters fixed to falls in continuous 
lengths at not exceeding 1000mm centres with and 
including approved gutter brackets.

1

Seamless aluminium gutters and downpipes

24m100 x 75mm rainwater downpipe2

12NoExtra over rainwater pipe for shoe3

12NoExtra eaves gutter for stopped end.4

12NoExtra over rainwater downpipe for bend5

TAPS, VALVES, ETC 

13No
(Code. 232-10-15) fullway isolating ball valves with 
plastic coated plated steel lever handle

6

Cobra Watertech or Similar approved

SANITARY FITTINGS 

-80-

Plumbing and Drainage (Provisional)
Bill No.  10
Section  2

Carried to Collection R



ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

6NoRef 507AP, Bowl Urinal c/w brackets, fixed to brickwork7

Atlas Plastics or similar approved

16NoVIP 450 Pit Pedestal, fixed to concrete floor8

13NoWash hand basin9

SANITARY PLUMBING 

130m50mm Waste pipe.10

PVC waste or vent pipes and fittings:

48m110mm Vent pipe.11

33No50mm Bend.12

Extra for:

6No50mm Access bend.13

6No50mm Rubber S trap with side outlet.14

16m
Black Whirlybird with insect-proof netting inside, to fit on 
110mm vent pipe.

15

130m15mm pipe from tank to sink16

Polycop pipe

1No

3 000 x 900 x minimum 700mm deep, complete with 
graded stone filling, geotextile lining of Bidim U14 or 
similar approved, 500mm compacted soil cover to 90% 
MOD AASHTO above soakaway, pipe connection from 
hand wash basin waste, excavation, backfilling and 
disposal of surplus material, all subject to final 
Engineer’s detail

17

Soakaway (Provisional)

7m2

200 x 200 mm, 8 mm thick, first-grade glazed ceramic 
wall tiles with satin or semi-gloss finish, colour selected 
by the Architect

18

Sundries:
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SECTION No. 2

BILL No. 11 : GLAZING

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

GLAZING

(CPAP WORK GROUP NO. 150 UNLESS 
OTHERWISE STATED)

GLAZING TO STEEL WITH PUTTY

10m2Panes exceeding 0,1m2 and not exceeding 0,5m2.1

6.38 mm laminated "Arctic Snow" obscure safety 
glass secured into galvanised steel windows with 
compatible UV-resistant structural glazing sealant 
complete, all in accordance with SANS 10400

ItemIssue glazing certificate of compliance2
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SECTION No. 2

BILL No. 12 : PAINTWORK

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Where trade names are specified it will read "or equal 
approved"

Trade Names

PAINTWORK ETC TO NEW WORK

(CPAP WORK GROUP NO. 152 UNLESS 
OTHERWISE STATED)

ON FLOATED PLASTER

100m2On internal walls.1

Prepare and brush surface to remove all loose 
contaminants and apply one coat PP700 gypsum 
and plaster primer and two coats "Plascon Polvin" 
or equal approved emulsion paint for interior use

ON WOOD

56m2On doors2

Prepare, brush surface to remove all loose 
contaminants, stain and apply one coat "Plascon 
Woodcare Pretreatment (WWP 1)" or equal approved 
, and three coats "Woodcare Wood Preservative 
(FPR1)" or equal approved preservative strictly in 
accordance with the Manufacturer's instructions
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189m2On exposed timbers.3

Prepare and apply two coats carbolenium on:

ON FIBRE-CEMENT

19m2On fascias and barge boards.4

Prepare and brush surface to remove loose 
contaminants and apply one coat professional 
gypsum & plaster primer PP700, and two coats 
"Plascon Wall 'n All (WAA)" or equal approved 
emulsion paint

ON METAL

10m2On window frames5

Prepare surfaces and remove all loose material, 
check for dents in frame and fill with body filler as 
required.Wash down with galv clean.Touch up 
factory applied primer and apply one undercoat, 
followed by two coats gloss enamel paint:

9m2On door frames6

ON BRICK SURFACES

442m2On facings7

Clean down with spirits of salts solution and apply 
two coats silicone-based brick dressing on: 
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85
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SECTION SUMMARY - BUILDING WORKS

Bill
No

Page
No

Amount

Section 2

45Earthworks (Provisional)

49Concrete, Formwork and Reinforcement

54Masonry

57Waterproofing

63Roof Coverings Etc.

71Carpentry and Joinery

75Ironmongery

78Metalwork

79Plastering

82Plumbing and Drainage (Provisional)

83Glazing

86Paintwork
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SECTION 3

BILL No. 1

DEMOLITIONS

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated.

Explosives

Water supply pipes and other piping in ground that may 
be encountered and found necessary to disconnect or 
cut, shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings to the 
satisfaction of the principal agent.

General

Unless otherwise described all materials are to become 
the property of the contractor and are to be removed 
from the site.
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All preparatory work, alterations, etc., to existing 
asbestos cement roof sheeting, gutters, rainwater pipes, 
etc., is to be carried out strictly by an approved and 
certified specialist company and in accordance with 
statutory requirements (Occupational Health and Safety 
Act, 1993 - Asbestos Regulations 2001) and all 
necessary precautions must be taken when working with 
and disposing of asbestos cement products and the 
disposal of waste water resulting from cleaning 
operations, etc.

Removal of asbestos material

The removal of asbestos shall be carries out by a 
certified entity, registered in accordance with the 
Occupational Health and Safety Act. 1993 and the 
Asbestos Regulations 2001

Asbestos in all forms/building elements that is to be 
removed, shall be carried out in strict accordance with 
aforementioned regulation and a certificate issued by 
the entity as contemplated in the above, shall be 
provided per block for the removal thereof, where the 
term block shall in this context refer to any single, free 
standing building structure, regardless of size or 
purpose

The following shall apply in respect of asbestos 
removal

Corresponding disposal certificates shall be issued by 
the facility at which the asbestos is disposed off, with 
said facility to, prior to the disposal of any asbestos 
material provide satisfactory proof that the facility is duly 
registered and fully compliant in terms of the act, to 
receive the asbestos material

Under no circumstances is the Contractor nor any of his 
duly authorised representatives to sell and/or give away 
asbestos material to any member/s of the school 
community, the community in general or the public at 
large. Should this be found to be occuring, the 
Contractor will be held responsible contractually and 
may further be prosecuted ciminally

The cost for complying with the above, and all 
requirements of regulation as reflected above is to be 
priced for in terms for removal of asbestos material. No 
further claims in this regard will therefore be entertained
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TEMPORARY BARRIERS, SCREENS, ETC

120m

SANS approved weld mesh type temporary barrier 
fencing 1,8m high covered with a net fixed to and 
including 100mm diameter gum poles set securely min 
300mm deep in ground at max 3m spacing including 
excavation, backfilling, etc

1

Temporary barriers, screens, etc including removal 

1No
Extra over mesh fence for double leaf gate size 5.5 x 
1,8m high.

2

10No

Clean out pit latrine by desludging including removal of 
all debris and waste including solid waste as per Health 
and Safety requirements and make good on completion 
including disposing of all debris and waste at an 
authorised municipal waste disposal facility. Contractor 
to price per seat 

3

DESLUDGING EXISTING TOILETS 

ItemIssue of Certificate of Waste Disposal.4

1No

Demolish pit latrine structure comprising of brick/block 
work with corrugated roof sheeting, approximate size 5 x 
5m wide with 3,5m high top structure and 2,0m deep pit. 
Demolition is to only commence once the latrine has 
been completely emptied (elsewhere measured).

5

DEMOLISHING AND REMOVING

6No

Demolish pit latrine structure comprising of pre-cast 
work with corrugated roof sheeting, approximate size 1 x 
1.2m wide with 3m high top structure and 2,0m deep pit. 
Demolition is to only commence once the latrine has 
been completely emptied (elsewhere measured).

6

ItemCart away rubble from demolitions and dispose off site.7

15m2Breaking down and removing one brickwall8

12m3
Backfill existing hole with G7 fill material in max. 150mm 
layers and compact to 95% MOD AASHTO density.

9

5No
Allow for compaction tests by an approved laboratory to 
determine density of filling material.

10
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SECTION No. 3

BILL No. 2

EXTERNAL WORKS (PROVISIONAL)

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

MODEL PREAMBLES

SITE CLEARANCE, ETC.

230m2

Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris.

1

Site Clearance, ETC

BULK EARTHWORKS

180m3

Excavate to cut in open face, not exceeding 2m deep  to 
reduce levels and grade to fill and compact to 93% mod 
AASHTO density at optimum moisture content.

2

Open face excavation not exceeding 2m deep:

180m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

3

Extra over all excavations for carting away:

180m3

Dig, load and remove filling selected from spoil heaps 
on site and deposit as filling in platforms including 
spreading and compacting to cambers and falls in layers 
not exceeding 150 mm thick to a minimum of 95% 
Modified AASHTO dry density.

4

Earth filling from excavated material
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230m2

Trim and level off surface of ground (excavated or filled 
under this Contract) including excavating or filling, 
ripping and scarifying as necessary and compacting the 
whole area for a depth of 300mm to a density of at least 
90% Mod. AASHTO maximum density, part to falls.

5

Surface Preparation:

5NoModified AASHTO Density test.6

Prescribed density tests on filling:

THE FOLLOWING IN PEDESTRIAN ACCESS

253m3
Reducing levels and depositing excavated material in 
prescribed stock piles on site.

7

Excavation not exceeding 2m deep

253m3Off site to a dumping site to be found by the Contractor.8

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):

127m3

Over site of Selected Subgrade G5 material in 
accordance with SABS 1 200 DM in layers not 
exceeding 150mm thick and compacted to 95% Mod 
AASHTO density.

9

Filling supplied by the contractor under walkways

424m2Under floors,etc.10

Rip and Re - compact insitu material on site compacted 
to 93% Mod. AASHTO density:

5NoIn-situ dry density test.11

Prescribed density tests on filling:

424m2
Treat filling under paving with 'Chlordane Heptachlor 
Aldrin' or equal approved.

12

Approved brand of anti-termite soil poison applied by a 
Registered Pest Control Company and guaranteed 
against termite infestation for ten years:

Concrete Paving Blocks
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332m2Paving to walkway areas, etc laid to falls.13

Paving of 50mm thick 200x100mm 25MPa Bevel Bond 
paver blocks grey in colour in herringbone pattern on 
and including 20mm thick sand bed with dry filler sand 
swept and vibrated into joints all laid on subgrade 
(elsewhere measured) conforming to SABS 1200D 
degree of accuracy I:

232m

Extra over ordinary paving for 200mm wide block-on-flat 
header course edging on 100mm thick mortar bed 
including unreinforced concrete haunching along outside 
edge.

14

20mDitto but circular on plan.15

Kerbing

222m

Figure 8B (300 x 275 x 175mm) semi mountable kerb 
laid in lengths not exceeding 1000mm on a well rammed 
earth bottom or base course.

16

Precast or in situ mass concrete (25 MPa - 19 mm 
stone) kerbs cast in convenient lengths with exposed 
faces finished smooth from the mould and all salient 
angles rounded, jointed and pointed in 1:3 cement 
mortar, including excavations, formwork, etc.

20mDitto but circular on plan.17

25m

Fig. 12 kerb size 75 x 150mm high overall, laid in 
lengths not exceeding 1000mm on a well rammed earth 
bottom or base course.

18

20mDitto but circular on plan.19
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THE FOLLOWING IN RETAINING WALLS, ETC.

3m3Trenches.20

Excavation in earth not exceeding 2m deep

5m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

21

Risk of collapse of excavations:

Item
Keeping excavations free of all water other than 
subterranean water.

22

Keeping excavations free of water:

3m3Off site to a dumping site to be found by the Contractor.23

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):

3m3
Behind walls with selected backfilling supplied by the 
Contractor compacted to 98% Mod ASSHTO density

24

Filling with approved clean, hard, dry decomposed 
dolerite filling supplied and carted onto site by the 
Contractor, compacted to a density of at least 95% Mod. 
AASHTO maximum density:

9m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

25

Compaction of surfaces

1m3Surface blinding under footings and bases.26

15Mpa/19mm Concrete

1m3Strip footings.27

30Mpa/19mm Concrete

1m3Cavity walls.28
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1No
Making and testing of 150x150x150mm concrete 
strength test cubes (Provisional).

29

Test blocks:

6m2
REF. 395 fabric reinforcement in concrete infill, strip 
footings.

30

Fabric reinforcement:

36m230mm Wide reinforcement built in horizontally.31

Brickwork reinforcement:

3m2

330 mm reinforced concrete-filled cavity wall comprising 
two 110 mm facebrick leaves separated by a 110 mm 
cavity, cavity filled with 25 MPa concrete, including all 
wall ties, reinforcement, concrete infill, placing, 
compacting, curing and all necessary sundries, 
complete

32

"Corobrik Firelight Satin" clay face bricks or other 
approved equal, size 222 × 106 × 73 mm, bedded and 
jointed in Class II mortar and pointed with recessed 
vertical and recessed horizontal joints, suitable for 
Exposure Zones 1–2 (cement to be 42.5N all-purpose 
cement).

3m

220mm Wide header course to top of one brick wall 
bedded and jointed in cement mortar and pointed on top 
and both sides as described.

33

Brick-on-edge header course copings, sills, etc., of 
"Corobrik Firelight Satin" clay face bricks or other 
approved equal, size 222 x 106 x 73mm, bedded and 
jointed in Class II mortar and pointed with recessed 
joints on all exposed faces.

3NoLeave or form 32mm weephole through one brick wall34

Openings in Walls etc. 

4m2
"Geofabric filter blanket wrapped around stone with 
150mm side and 300mm end laps, including stitching.

35

Membranes
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1m319mm Stone.36

Earth filling 300 x 300mm section of 19mm thick stone  
material surrounding 110mm uPVC pipe, supplied by the
contractor compacted to 98% Mod AASHTO density:

THE FOLLOWING IN STORMWATER 
DRAINAGE, APRONS ETC.

APRONS

4m3
Reducing levels and depositing excavated material in 
prescribed stock piles on site.

37

Excavation not exceeding 2m deep

4m3Off site to a dumping site to be found by the Contractor.38

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):

2m3
G7 Base course material compacted to 98% Mod 
AASHTO density

39

Filling supplied by the contractor under floors, aprons, 
etc

2m3

Over site of Selected Subgrade G5 material in 
accordance with SABS 1 200 DM in layers not 
exceeding 150mm thick and compacted to 95% Mod 
AASHTO density.

40

1m3Under floors etc.41

Coarse river sand filling supplied by the contractor:

12m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

42

Compaction of surfaces:

4NoIn-situ dry density test.43

Prescribed density tests on filling:
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1m3Surface beds cast in panels on waterproofing.44

Reinforced 25Mpa/19mm Concrete:

12m2Surface beds, slabs, etc to falls and currents.45

Finishing top surfaces of concrete smooth with a wood 
float:

4No
Making and testing of 150x150x150mm concrete 
strength test cubes (Provisional).

46

Test blocks:

16m12mm Joints not exceeding 300mm high.47

Expansion joints with bitumen impregnated softboard 
between vertical concrete or brick surfaces:

16m
10 x 12mm In movement joints in floors or walls 
including raking out expansion joint filler as necessary.

48

Two-part grey polysulphide sealing compound including 
backing cord, bond breaker, primer, etc

12m2
REF. 395 fabric reinforcement in concrete surface beds, 
slabs, etc.

49

Fabric reinforcement:

12m2

350 Micron USB orange polyethylene dampproof 
membrane in accordance with SABS 952 Type C laid on 
sand bed (elsewhere measured).

50

Waterproofing under Surface beds

STORMWATER CHANNELS

13m3
Reducing levels and depositing excavated material in 
prescribed stock piles on site.

51

Excavation not exceeding 2m deep

13m3Off site to a dumping site to be found by the Contractor.52

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):
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8m3

Over site of Selected Subgrade G5 material in 
accordance with SABS 1 200 DM in layers not 
exceeding 150mm thick and compacted to 95% Mod 
AASHTO density.

53

Filling supplied by the contractor under channels

56m

700 x 80mm thick V' channel 150mm deep in centre laid 
in position in ground not exceeding 2000mm sections 
including all formwork, reinforcement, expansion joints, 
smooth finishing to top of concrete surface etc.

54

Cast in-situ Ref 395 mesh reinforced concrete (25MPa) 
open stormwater channels having V-shaped waterway 
formed in top, finished smooth on all exposed surfaces 
in 3:1 cement plaster trowelled smooth and with angles 
rounded, cast in suitable lengths not exceeding 2m, 
including all formwork, moulds, shallow excavation, 
filling and ramming, laying to falls, bedding and pointing 
in 3:1 cement mortar. Concrete apron to be tinted, 
colour to be specified by the Engineer.

4NoExtra for 700mm angle55

3No

Extra for forming 200mm thick 700mm wide spreader 
with 200mm high edges fanning out to 1 960mm width 
at furthest end with hard burnt bricks pitching cast in ass 
diffusers including working off concrete to a smooth 
finish and draining onto natural ground with 150 - 
200mm diameter loose stones.

56

20m
Create earth berm for stormwater control with in situ 
material 1,5m wide at base x 500mm high

57

Sundries:

20m
Construct shaped earth V-drain 2m wide with grass 
runners 

58

THE FOLLOWING IN SUB-SOIL DRAINAGE, 
ETC.

35m3Trenches.59

Excavation in earth not exceeding 2m deep:

-99-

Site Works
Bill No.  2
Section  3

Carried to Collection R



ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

35m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

60

Extra over all excavations for carting away:

139m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

61

Risk of collapse of excavations:

17m2Ditto, but from ground level to exceeding 1,5m.62

17m3Backfilling to trenches, holes, etc.63

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% MOD 
AASHTO density:

12m319mm Stone.64

Earth filling 300 x 300mm section of 19mm thick stone  
material surrounding 110mm uPVC pipe, supplied by the
contractor compacted to 98% Mod AASHTO density:

139m2
""Geofabric filter blanket wrapped around stone with 
150mm side and 300mm end laps, including stitching.

65

Membrane

Item
Keeping excavations free from mud and all water 
including subterranean sources.

66

Keeping excavations free of water:

59m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

67

Compaction of surfaces

SUB-SOIL DRAINAGE
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6m
110mm uPVC pipe.68

110mm Diameter perforated uPVC pipe surrounded with 
300 x 300mm section of 20mm stone wrapped in A3 
geotextile material.

4No110mm Tee.69

Extra for:

4No110mm Y junction.70

THE FOLLOWING IN SOAKAWAY

7m3Holes71

Excavation in earth not exceeding 2m deep:

7m3

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 
within 5km from the building site

72

Extra over all excavations for carting away 

26m2
Sides of trench and hole excavations exceeding 1,5m 
deep but not exceeding 3,0m deep

73

Risk of collapse of excavations

4m3Backfilling to holes74

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 90% Mod 
AASHTO density

4m2Stone (>53mm).75

Earth filling with stone material supplied by the 
contractor:

32m2
"BidimGeotextile or equal approved, lined on all sides 
including the top and bottom faces.

76

Membranes

-101-

Site Works
Bill No.  2
Section  3

Carried to Collection R



ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

Item
Keeping excavations free of all water other than 
subterranean water

77

Keeping excavations free of water 

THE FOLLOWING IN RAINWATER TANKS AND 
STANDS

16m3Trenches.78

Excavation in earth not exceeding 2m deep:

16m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

79

Extra over all excavations for carting away:

7m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

80

Risk of collapse of excavations:

7m3Backfilling to trenches, holes, etc.81

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% MOD 
AASHTO density:

7m3Under footings.82

Earth filling (G7 material) supplied by the contractor in 
layers not exceeding 150mm thick and compacted to 
98% Mod AASHTO density:

16m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

83

Compaction of surfaces

6m3Strip footings.84

25 Mpa/19mm Concrete
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4m3Tank concrete slab.85

25 MPa/19mm Concrete:

4No
Making and testing of 150x150x150mm concrete 
strength test cubes (Provisional).

86

Test blocks:

16m2Surface beds, slabs, etc.87

Finishing top surfaces of concrete smooth with a steel 
trowel including adding additional cement while concrete 
is still green to attain a smooth, hard surface:

32m
Edges, risers, ends and reveals not exceeding 300mm 
high.

88

Rough Formwork to Sides:

16m2Type 617 fabric reinforcement in concrete slabs.89

Allens Meshco Square Mesh Fabric reinforcement:

Brickwork of NFX bricks (14 MPa nominal compressive 
strength) in Class I mortar (Cement to be 42.5N all-
purpose cement):

BRICKWORK IN FOUNDATIONS.

16m2One brick walls.90

Brickwork of NFP bricks (14 MPa nominal compressive 
strength) in Class II mortar (Cement to be 42.5N all-
purpose cement):

BRICKWORK IN SUPERSTRUCTURE

20m2One brick walls.91

107m230mm Wide reinforcement built in horizontally.92

Brickwork reinforcement:

114mDitto but in foundations.93
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"Corobrik Firelight Satin" clay face brick or equal 
approved, size 222 x 106 x 73mm, bedded and jointed 
in Class II mortar and pointed with recessed vertical and 
recessed horizontal joints, suitable for exposure zones 
1-2(Cement to be 42.5N all-purpose cement): 

FACE BRICK

20m2Extra over brickwork for face brickwork externally.94

32m

230mm wide header course to top of one brick wall 
bedded and jointed in cement mortar and pointed on top 
and both sides as described.

95

Brick-on-edge header course copings, sills, etc, of 
"Corobrik Firelight Satin" or equal approved face bricks 
pointed with recessed joints on all exposed faces, 
220mm wide sill set sloping and slightly projecting:

4No

5000 Litre roto molded or equal approved plastic tank 
complete with lid,  15mm brass bibtap with handle 
suitable for locking and 4 No. galvanised stay wires 
2.5m each long connected to tank, with and including 4 
No. eye bolts cast into concrete.

96

Plastic water tanks etc:

4NoHole top of tank for 100mm pipe.97
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SECTION  4

BILL No. 1 

PROVISIONAL SUMS

Tenderers are advised that no claim in respect of loss of 
profit or Preliminary charges based on the omission of 
these amounts will be considered and the said amounts 
will be omitted strictly without any financial 
compensation payable to the Contractor.

SUPPLEMENTARY PREAMBLES

Provisional sums and Budgetary allowances contained 
herein may be omitted or reduced at the Employer's 
discretion and the Contractor shall not be entitled to 
claim for any loss by way of reductions or omission of 
any discount, or percentage relating to Provisional 
amounts and Budgetary sums or any loss of profit 
related therto.

BUDGETARY ALLOWANCES

The following budgetary allowances are for work to 
be executed at rates in the bills of quantities or to 
be agreed by the Principal agent:

39 000.00Item

Provide the sum of R39 000.00 for the employment of a 
Community Liaison Officer to be employed by the Main 
Contractor and be paid an allowance of R6 500.00 a 
month for the duration (6 months)

1

COMMUNITY LIAISON OFFICER

%Add: Mark-up2

180 000.00Item

Provide the sum of R 180 000.00 (One Hundred and 
Eighty Thousand Rand) for Electrical installation and 
Lightning Protection

3

ELECTRICAL INSTALLATION

%Add: Profit4

%Add: Attendance5

-107-

Provisional Sums
Bill No.  1
Section  4

Carried to Collection R



ERADICATION OF PIT LATRINES ABLUTIONS

NKALAKUTHABA JUNIOR SECONDARY SCHOOL

25 000.00Item

Provide the sum of R 25 000.00 (Twenty Five Thousand 
Rand) for carrying out a geotechnical investigation and 
submission of a geotechnical report with 
recommendations for the proposed works

6

GEOTECHNICAL INVESTIGATION

%Add: Profit7

%Add: Attendance8

25 000.00Item

Provide the sum of R 25 000.00 (Twenty Five Thousand 
Rand) for carrying out a topographical survey of the site 
and submission of survey drawings

9

TOPOGRAPHICAL SURVEY

%Add: Profit10

%Add: Attendance11
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107Total Brought Forward from Page No.
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Page
No

FINAL SUMMARY

Section
No

Amount

41PRELIMINARIES1

87BUILDING WORKS2

106EXTERNAL WORKS3

109PROVISIONAL SUMS4

RSUB-TOTAL

R

Allow five per cent (5%) of the above sub-total for 
contingencies to be used as directed and deducted in 
whole or in part if not required.

CONTINGENCIES

RSUB-TOTAL

RADD VAT @ 15%
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