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THE WORKS
Part C3: Scope of Work

The scope of work entails additions, Renovations and Upgrading of the Existing boarding

facilities,

which will include the following:

C3.1

Rehabilitation of the existing three-storey Block with a
basement area (Girls Hostels).

The proposed Alteration or conversion of the existing Old
Military Bar to have six rooms that will accommodate four
learners per room accommodate and two rooms with baths
to accommodate the caretaker’s staff.

Rehabilitation and alteration to the existing Kitchen, Dining
Hall and Staff Quarters Block.

The Dining hall area is made of steel frames to be
demolished and build up using masonry.

Rehabilitation of the existing Laundry Block and install with
new laundry equipment.

Building new septic tank and water treatment plant.

Refurbishment of the existing one storage water tank and
erection of one new storage tank.

Refurbishment of existing water reticulation network,
refurbish of the existing pump house, and erection of two
new pump houses

New sewer reticulation from girl's hostels, laundry, kitchen
and staff accommodation.

Refurbishment of the existing retaining walls.

Constructing new lift pump station on the sewer reticulation
network.

Constructing new covered walkways.
Rehabilitating existing covered walkways.
Electrical and Mechanical works.

Removal of all asbestos roofing on site.

Part C4: Site Information

C4.1

Site Information
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INDEPENDENT DEVELOLPMENT TRUST

T1.1 Bid Notice and Invitation to Bid

APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO
ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF
EDUCATION, NORTH WEST PROVINCE.

BID NUMBER: DOE14NWERO019/CON14
CLOSING DATE AND TIME: 28 SEPTEMBER 2026 @ 12H00

On behalf of the Department of Education, North West Province, the Independent Development
Trust, invites bidders for the APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND
RENOVATIONS TO ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.

Only tenders who have a CIDB contractor grading of Grade 8GB (General Building) or
higher; and comply with the tender conditions will be legible.

Documents will be available from the 28 AUGUST 2026
Tender documents must be downloaded from IDT website and National Treasury e-tender on

the following link: http://www.idt.org.za/business opportunities/current-tenders ,and
www.treasury.gov.za

BID enquiries relating to the issues of these documents may be addressed to:

Bid Administration Enquiries
E-mail: NWTenders@idt.org.za

Technical Enquiries
E-mail: NWTenders@idt.org.za
Technical Enqguiries cut off date — 21 September 2026

Tender documents to be submitted at the tender box of the IDT office:

INDEPENDENT DEVELOPMENT TRUST (NORTH WEST OFFICES)
4071 Joules Street

Industrial Site

MAHIKENG

2745

A compulsory clarification meeting with representatives of the employer will take place on site
at Onkgopotse Comprehensive School located at Klippan farm 1 Near Slurry about 33km
from Mahikeng town, in the Mahikeng Local Municipality, Ngaka Modiri Molema District
Municipality of the North West Province on 08 September 2026 @ 14H00. The site is
accessible via R49 from 10.8km from R49 Slurry turn. The coordinates of the site are
25°42'36"S 25°50'53"E. Tenderers must sign the attendance register in the name of the
tendering entity.

Note: Bidders are requested and encouraged to arrive early before the commencement of the
briefing session. No late arrivals will be allowed in the briefing meeting.
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IPLEASE NOTE THE FOLLOWING IMPORTANT DATES]

. Compulsory Clarification Meeting (Site Briefing) Date: 08 September 2026 @ 14H00
o Bid Closing Date: 28 SEPTEMBER 2026
. Requirements for sealing, addressing, delivery and assessment of tenders are stated

in the Tender Data.
The evaluation of the tender will be carried out in three (3) phases.
Phase 1: Mandatory Requirements
Only bidders who meet the following requirements will be eligible for further evaluation.
1.1 MANDATORY ADMINSTRATIVE REQUIREMENTS/ DOCUMENTATION

1.1.1 Submission of fully completed and signed Invitation to Bid (SBD 1).

1.1.2 Submission of fully completed and signed Bidder's Disclosure (SBD 4).

1.1.3 Submission of fully completed and signed Preference Points Claim Form in terms of the
Preferential Procurement Regulations 2022 (SBD 6.1).

1.1.4 Confirmation of Receipt of Addenda to Bid Documents, if applicable

The IDT reserves the right to request information or documentation in accordance with the
provisions of the Promotion of Administrative Justice Act (PAJA).

1.2 MANDATORY COMPULSORY REQUIREMENTS/ DOCUMENTATION

1.2.1 Letter of Authority for signatory and / or Board / company resolution

1.2.2 The bidder must be registered with CIDB and provide CIDB number — Grade 8GB
or higher (JV's to hold a consolidated CIDB Grading, which equates to the required
grading).

1.2.3 The bidder must provide a valid letter of good standing from Department of Labour
(COIDA) or FEM certificate. (If JV, all partners must submit COIDA or FEM
Certificates)

1.2.4 The bidder must be registered with CIPC Company Incorporation Property
Commission and provide source of verification (in the case of JV each company
must be registered with CIPC).

1.2.5 The bidder must be registered on Central Supplier Database (CSD) and provide
MAAA Number to verify registration) before submitting the bid.

1.2.6 Attendance to the compulsory site briefing meeting - Briefing session attendance
register must be signed at Briefing Meeting

1.2.7 The Form of Offer must be fully completed, signed and witnessed in the tender
document.

1.2.8 The Bill of Quantities (BOQ) must be submitted in its entirety. All applicable items
must be priced, and any non-applicable items must be clearly indicated as “Not
Applicable (N/A)”

1.2.9 Joint Venture (JV) agreement, if applicable, must be signed by all parties of the JV.

1.2.10 The bidder must provide proof of active professional registration as
PrCPM/PrCM with SACPCMP for the person that will be assigned to play a role of
a construction manager for this project.

1.2.11 The bidder must provide proof of active professional registration as
professional occupational health and safety with SACPCMP as CHSO, CHSM or
CHSA for the person that will be assigned to play the role of health and safety officer
for this project.

Tender T1.1
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Note: (i) Failure to submit any of the above documents / requirements shall
result in disqualification of the bid.

(i) If any of the Directors are in the Employment of the State, the Regulation 13(c) of the
Public Service Regulations, 2016 provides that an employee shall not conduct business
with any organ of state or be a director of a public or private company conducting
business with an organ of state unless such employee is in an official capacity a director
of a company listed in schedule 2 and 3 of the Public Finance Management Act. In
alignment with Directive on conducting business with an organ of state issued by the
minister of Public Service and Administration - 21 February 2024.

(i) If the bidder is listed on National Treasury List of Restricted Suppliers shall result in
disqualification of the bid.

(i) If any of its Directors are Listed on the Register of Defaulters
shall result in disqualification of the bid.

Tax Compliance Status is a mandatory requirement if the bidder is recommended for award.
» The bidder must provide its Tax Compliance Letter with the unique pin for verification.

In accordance with National Treasury Instruction No. 9 of 2017/18, the IDT will verify the tax
compliance status of the recommended bidder prior to the award of the Bid.

Where the recommended bidder is found to be non-compliant with its tax obligations, the IDT
will notify the bidder in writing of its non-compliant status and afford the bidder seven (7) working
days to submit written proof from the South African Revenue Service (SARS) confirming its tax
compliance status, or written proof that the bidder has made an arrangement with SARS to
meet its outstanding tax obligations.

The bidder's tax compliance status or proof of such arrangement will be verified by the IDT
through the applicable SARS/eFiling or Central Supplier Database (CSD) verification process.

Should the recommended bidder fail to provide the required written proof within the
stipulated seven (7) working days, the IDT will reject the Bid.

Only bidders who met all mandatory requirements will be evaluated further on functionality.

Phase 2: Functionality criteria

Phase 2 entails the process of the evaluation of functionality, technical requirements. Only Bidders
who meet the threshold of 70% (70 Points) or above the total functionality, quality points will be
eligible to be evaluated under phase 3. The table below specifies in the functionality, technical
criteria to be considered under the evaluation.

Criteria Maximum
Points

Allocation

Relevant Previous Experience on completed projects of a similar 35 point

nature and value in the last ten (10) years (Refer to Form T2.2.2) poinis

Signed and stamped client references on the same projects listed 15 boiiit

above (both Client & Client Representative). OR Signed and POIts

Contactable reference letters from previous clients.

Qualifications, Skills and Experience of project key resources 35 points

Financial Viability 15 points

Total 100 points

5
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Tender

In Addition to achieving the overall minimum qualifying score for functionality, Bidders
shall be required to achieve the minimum threshold stipulated for each critical
evaluation criterion. Failure to achieve the minimum threshold in any criterion shall
render the Bid non-responsive for functionality purposes.

Criteria Maximum Minimum

Points Points
Allocation

Relevant Previous Experience 35 points 17 points

Signed and stamped client references 15 pointe 6 points

Qualifications, Skills and Experience of project 35 points 20 points

key resources

Financial Viability 15 points 10 points

Similar Nature of work for evaluation Construction/renovation of Buildings (No points will be
allocated for other nature and value of works like Civil Engineering projects, Water and
sanitation projects, Transport Projects, Traffic Engineering Projects, and all Electrical &
Mechanical Engineering projects, RDP)

Supporting Documents Required
e Particulars of Tender's Projects (Appointment letters and completion certificates)
e Schedule of Tenderer's References
e CV of Key Personnel including the OHS
o Copies of Certificates/qualifications (certified copies not older than 6 Months)
e Copies of all Professional Registrations of Staff.
e Signed and stamped banking/financial documentation

Only bidders who are competent and who have achieved the minimum functionality threshold of 70
points or higher will be evaluated on 90/10 (Price / Specific Goals) points based on the Preferential
Procurement Regulations of 2022.

Phase 3: Preferential Point System

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
in the tender documents, stipulate in the case of—

The 90/10 Preferential Point System will be applied, where 90 points will be allocated for price and
10 points for specific goals. The 90/10 system will be used since the estimated value for this project
is above the R50 000 000 (all applicable taxes included).

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system: or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system, then the organ of state must indicate the points allocated for specific goals for both
the 90/10 and 80/20 preference point system.

6
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Tender

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

The specific goals allocated points in terms ber o
of this tender PO

Women Ownership

Youth Ownership
People with Disabilities Ownership

3

3

5

Black Ownership 2
Total points for Price and SPECIFIC GOALS _

Source Documents to be submitted with the Tender:

In order to claim and be awarded points, the following source documents must be submitted with
the bid. Failure to submit any of the below source documents will lead to zero point allocation.

« CIPC Document (Company Registration Document will be required for verification (CIPC DOC)
and share certificate if ownership certificate is not indicated on the CIPC)

¢ Woman (Originally Certified ID Document not older than 6 months)

+  Youth (Originally Certified ID Document not older than 6 months)

«  People with Disability (Letter from the Dr. Confirming the Disability signed with verifiable contact
details)

+  Black Ownership (Originally Certified ID Document not older than 6 months)

CSD full report will be used in support of the above mentioned documentation to verify specific goals

The IDT may conduct a risk assessment on recommended bidder/s. Bidders are requested to price
each line item of the Bills of Quantities (BOQ) in black ink. Should the bidder/s be deemed too risky
to complete the project based on the IDT’s risk assessment report, they will be subjected for further
clarification.

Tender Documents may be downloaded from the IDT’s website following the link
http://www.idt.org.za/business-opportunities/current-tenders/ as well as on the e-tenders
portal, www.etenders.gov.za. Tenders must only be submitted on the tender documentation that
is downloaded from the stipulated websites. The retyping of the tender document is not permitted:

All SCM and Technical enquiries relating to this bid must be directed in writing to
NWTenders@idt.org.za during office hours (08h30 — 17h00) weekdays.

Enquiries will be accepted until the 21 September 2026. No Verbal or telephonic queries will be
attended to. Any attempt to verbally contact the IDT’s Agent or IDT’s employee to influence
outcome of this tender will lead to disqualification.

T1.1
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Tender

On submission of Tender documents, the bidder must submit a signed original bid
document in hard copy.

Requirements for sealing, addressing, delivery, opening and assessment of bids are stated
in the Tender Data. (Refer to Section T1.2)

The bid closing date is 28 SEPTEMBER 2026 @ 12h00 and bids shall be submitted in
the tender box at IDT’s North West Regional Office;

4071 Joules Street

Industrial Site

Mahikeng

2735

Telegraphic, telephonic, telex, facsimile, e-mail and late bids WILL NOT be accepted.

The Independent Development Trust does not bind itself to accept the lowest or any particular bid.

T1.1
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INDEPENDENT DEVELOPMENT TRUST

APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO
ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF
EDUCATION, NORTH WEST PROVINCE.

T1.2 Bid Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced
without amendment or alteration for the convenience of tenderers as an Annexure to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the standard conditions of tender. Each item of data given below is
cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The additional conditions of bid are:

Clause |BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO
number |ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH
WEST PROVINCE.— BID NUMBER: DOE14NWER019/CON14

F.1.1 The employer is the Independent Development Trust on behalf of the Department:
Education, North West Province.

F.1.2 The bid documents issued by the employer comprises:
THE BID

Part T1: Bidding procedures
T1.1 Bid notice and invitation to bid
T1.2 Bid data

Part T2: Returnable documents
T2.1 List of returnable documents
T2.2 Returnable schedules

THE CONTRACT

Part C1: Agreements and contract data

C1.1 Form of offer and acceptance

C1.2 Contract data

C1.3 Form of Guarantee

C1.4 Adjudicator's agreement

C1.5 Agreement in terms of Occupational Health and Safety
C1.6 Waiver of Lien

Part C2: Pricing data
C2.1 Pricing instructions
C2.2 Bills of quantities

Part C3: Scope of work
C3 Scope of work

10
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Part C4: Site Information
C4 Site Information

This tender applies to both the (a) Skills Development Standard and the (b) Indirect Targeting
Standard. Although in the case of these two standards there are no returnable documents, tenderers
are sensitized that the proforma documents as listed below, shall be completed by the successful
contractor after award of the contract within the stipulated period. (The proforma documents are
provided in the tender data for information purposes only).

Form A 1 List of recognized Skills Development Agencies, Form A 2 Baseline Training Plan, Form A 3
Project Interim Report, Form A 4 Supervisor Agreement, Form A 5 Project Completion Report. (Skills
Development Standards)

Project Interim Report, Project Completion Report and Declaration. (Indirect Targeting Standards)

IAddendum to the Contract

IAnnexures

IAnnexure A: Architectural Drawings

IAnnexure B: Electrical Specifications & Drawings
lAnnexure C: Civil and Structural Drawings

The employer's agent is: GODIMONG CONSULTING ENGINEERS
Mr. NM Mongae

05 Dadford Street,
Golfview,
Mahikeng

2735

Tel: (018) 381 1478
E- mail: info@godimong.com

F.2.1

F.2.1.1

F21.1.4

Eligibility

Submit a tender offer only if the Tenderer satisfies the criteria stated hereunder and if the Tenderer, or
any of his principals, is not under any restriction to do business with the employer (IDT) or the North West
Department of Education

Only bidders, who meet the following requirements will be eligible for further evaluation.
1.1. MANDATORY ADMINSTRATIVE REQUIREMENTS/ DOCUMENTATION

1.1.1 Submission of fully completed and signed Invitation to Bid (SBD 1).

1.1.2 Submission of fully completed and signed Bidder’s Disclosure (SBD 4).

1.1.3 Submission of fully completed and signed Preference Points Claim Form in terms of the|
Preferential Procurement Regulations 2022 (SBD 6.1).

1.1.4 Confirmation of Receipt of Addenda to Bid Documents, if applicable

The IDT reserves the right to request information or documentation in accordance with the provisions of the
Promotion of Administrative Justice Act (PAJA).

1.2. MANDATORY COMPULSORY REQUIREMENTS/ DOCUMENTATION

1.2.1  Letter of Authority for signatory and / or Board / company resolution.

1.2.2  The bidder must be registered with CIDB and provide CIDB number — Grade 8GB or higher
(JV's to hold a consolidated CIDB Grading, which equates to the required grading).

1.2.3  The bidder must provide a valid letter of good standing from Department of Labour (COIDA)
or FEM certificate. (If JV, all partners must submit COIDA or FEM Certificates)

1.2.4  The bidder must be registered with CIPC Company Incorporation Property Commission and
provide source of verification (in the case of JV each company must be registered with
CIPC).

1.2.5 The bidder must be registered on Central Supplier Database (CSD) and provide MAAA|

Number to verify registration) before submitting the bid.

Tender
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E2A40.2

1.2.6  Aitendance to the compulsory site briefing meeting - Briefing session attendance register
must be signed at Briefing Meeting.

1.2.7  The Form of Offer must be fully completed, signed and witnessed in the tender document.

1.2.8  The Bill of Quantities must be completed and priced

1.2.9  Joint Venture (JV) agreement, if applicable, must be signed by all parties of the JV

1.2.10 Acknowledgement of Addenda to Tender Documents (if applicable) The bidder must provide|
proof of active professional registration as PrCPM/PrCM with SACPCMP for the person that
will be assigned to play a role of a construction manager for this project.

1.211 The bidder must provide proof of active professional registration as professional
occupational health and safety with SACPCMP as CHSO, CHSM or CHSA for the person
that will be assigned to play a role of health and safety officer for this project.

Notes:

(i) Failure to submit any of the above documents / requirements
shall result in disqualification of the bid.

(ii) If any of the Directors are in the Employment of the State, the Regulation 13(c) of the Public
Service Regulations, 2016 provides that an employee shall not conduct business with any|
organ of state or be a director of a public or private company conducting business with an
organ of state unless such employee is in an official capacity a director of a company listed
in schedule 2 and 3 of the Public Finance Management Act. In alignment with Directive on
conducting business with an organ of state issued by the minister of Public Service and
Administration - 21 February 2024.

(iiiy  If the bidder is listed on National Treasury List of Restricted Suppliers shall result in
disqualification of the bid.

(iv)  If any of its Directors are Listed on the Register of Defaulters
shall result in disqualification of the bid.

Tax Compliance Status is a mandatory requirement if the bidder is recommended for award.
+  The bidder must provide it's Tax Compliance Letter with the unique pin for verification.

In accordance with National Treasury Instruction No. 9 of 2017/18, the IDT will verify the tax
compliance status of the recommended bidder prior to the award of the Bid.

Where the recommended bidder is found to be non-compliant with its tax obligations, the IDT will notify,
the bidder in writing of its non-compliant status and afford the bidder seven (7) working days to submit
written proof from the South African Revenue Service (SARS) confirming its tax compliance status, of
written proof that the bidder has made an arrangement with SARS to meet its outstanding tax obligations.

The bidder's tax compliance status or proof of such arrangement will be verified by the IDT through the
applicable SARS/eFiling or Central Supplier Database (CSD) verification process.

Should the recommended bidder fail to provide the required written proof within the stipulated sever
(7) working days, the IDT will reject the Bid.

CIDB Grading
In order to be considered for an appointment in terms of this bid, the bidder must be registered with the
CIDB, in a contractor grading designation in accordance with the sum tendered for a Grade 8GB class

of construction work.

Joint ventures are eligible and preferred with particular reference to local participation and as such
submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2; the lead partner has a contractor grading designation in the Grade 8GB or Higher class of
construction work; and

3. the combined contractor grading designation calculated in accordance with the

Construction Industry Development Regulations is equal to 8GB contractor grading
designation determined in accordance with the sum tendered for a (GB) General Building
class of construction work

Tender
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F.2.1.1.3

Key Personnel
In order to be considered for an appointment in terms of this bid, the bidder must have the following key

personnel in its permanent employment at the close of the bid. Alternatively, a signed undertaking from
an organisation having the required personnel, stating that they will undertake the necessary work on
behalf ofthe bidder in terms of a sub-consultant agreement, will be acceptable. Such undertaking must
be attached to the “Key Personnel” schedule, Part T2.2: Returnable Schedules.

Individuals must be identified for each of the key personnel listed on the "Key Personnel” schedule, Part
T2.2; Returnable Schedules.

Where the key personnel are no longer accessible to undertake the necessary work after the award of the
tender, the contractor shall within a period of 5 working days replace the key personnel listed on the “Key
Personnel” schedule, Part T2.2: Returnable Schedules with a person with equivalent competencies and
subject to approval by the employer.

Acknowledge addenda

F.2.6
IAcknowledge receipt of addenda to the bid documents, which the employer may issue, and if necessary
apply for an extension to the closing time. If the Addenda has financial implications, failure to acknowledge
the addenda may eliminate your bid form evaluation. This is due to incomparability of offers with the rest of
the bidders
F.2.7 Clarification Meeting
A compulsory site briefing / clarification meeting will be held on 08 September 2026 at 14h00 at
Onkgopotse Tiro Comprehensive School. The GPS coordinates are 25°42’36”S 25°50'54”E.
Bidders shall sign the attendance register in the name of the bidding entity. Addenda if any will be issued to
bidders appearing on the attendance register.
Note: Bidders are advised to allow enough travelling time to the briefing meeting.
F.2.8 Seek clarification
Bidders can request clarification of the bid documents, if necessary, by notifying the employer in writing to
NWTenders@idt.org.za during office hours (08h30 — 17h00) weekdays at least 5 (five) working days before|
the closing time and date stated in F.2.15.
F2.9 Insurances
Refer to contract data for insurance requirements. (Refer to Section C1.2)
F.2.11 Alterations to documents

Do not make any alterations or additions to the bid documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the bidder.

All signatories to the bid offer shall initial all such alterations. Erasures and the use of masking fluid are
prohibited.

Tender
Part T1.2: Bid Data
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Clause
number

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO
ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH
WEST PROVINCE.— BID NUMBER: DOE14NWER019/CON14

F2:12

Alternative Bid Offers

No alternative tender offers will be considered.

F.2.13

Submitting a Bid Offer

F.2.13.4

F2.13.5

F.2.13.6

F.2.13.7

F.2.13.9

The bidder will sign the original of the bid offer.
The bidder must submit tender offer in a sealed envelope. (Clearly marked

APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO ONKGOPOTSE
TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH WEST
PROVINCE. — BID NUMBER: DOE14NWERO019/CON14

On submission of Tender documents, the bidder must submit a signed original bid document in hard copy
and one softcopy of the bid document using USB-memory stick / Disc (read only).

The bid document softcopy on the USB-memory stick should be indexed the same way as the original bid
hard copy document, which can be returned back to the bidder after the evaluation process is completed.

Two-envelope system — not applicable

The employer's details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Employer's address:

North West Regional Office
4071 Joules Street
Industrial Site

Mahikeng

2735

Identification details:

Tender No: DOE14NWER019/CON14

Description: APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO
ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH
WEST PROVINCE.

Tender offers submitted by facsimile, e-mail or reproduced will be rejected by the employer. Tender
documents must be submitted in an original format as issued by the employer.

Tender
Part T1.2: Bid Data
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Clause
number

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO
ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH
WEST PROVINCE.— BID NUMBER: DOE14NWER019/CON14

F.2.15

F.2.16.1

Closing Time of Tender
The closing time for submission of tender offers is by no later than 28 SEPTEMBER 2026 at

12h00. Location of tender box:

North West Regional Office
4071 Joules Street
Industrial Site

Mahikeng

2735

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.16

F.2.16.1

Tender Offer Validity

The bidder is required to hold the bid offer valid for a period .of 120 calendar days (from the bid
closingdate)

F.2.19

Inspections, Tests and Analysis

Access shall be provided for inspections, tests and analysis as may be required by the employer.

F.2.23

Certificates

The bidder is required to submit with his tender a Contractor Registration number issued by the Construction
Industry Development Board (CIDB).

The bidder is required to submit with his tender the MAAA Number to verify registration with the Central
Supplier Database (CSD).

The bidder is required to submit with his tender professional registration certificates for the key personnel
requested.

F3.5

Two-envelope system — not applicable

F.3.1

Evaluation of Tender Offers

The procedure for the evaluation of a responsive tender will be in terms of the Preferential Procurement
Regulations 2022 on 80/20 or 90/10 preference point system.

F.3.11.3

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the applicable
preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and
that the lowest acceptable tender will be used to determine the applicable preference point system, then the
organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference
point system.

Tender
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Clause

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO

number | ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH
WEST PROVINCE.- BID NUMBER: DOE14NWER019/CON14
F.3.11.8 | Scoring Preference

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 preference point system is applicable, corresponding points
imust also be indicated as such.

INote to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points

Number of points claimed
The specific goals allocated (90/10 system)
al!ac.ate,d’gp;el__ s in _ rms of (90/10 system) (To be completed by
this tender (Xoibis atiriplaled the tenderer)
by the organ of state)

Women 3
Ownership

; 3
Youth Ownership
People with Disabilities 2
Ownership

2

Black Ownership

Source Documents to be submitted with the Tender:
In order to claim and be awarded points, the following source documents must be submitted with the bid.
Failure to submit any of the below source documents will lead to zero point allocation.

» CIPC Document (Company Registration Document will be required for verification (CIPC DOC) and sharg
certificate if ownership certificate is not indicated on the CIPC)

« Woman (Originally Certified ID Document not older than 6 months)

+Youth (Originally Certified ID Document not older than 6 months)

* People with Disability (Letter from the Dr. Confirming the Disability signed with verifiable contact details)

-Black Ownership (Originally Certified ID Document not older than 6 months)

CSD full report will be used in support of the above mentioned documentation to verify specific goals

Tender
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F.3.11.9 | The quality criteria and maximum score in respect of each of the criteria are as follows:

Criteria Maximum Minimum
Points Points

Allocation
Relev.aqt Previous Expenencle on completed projects 35 points 17 points
of a similar nature and value in the last ten (10) years
(Refer to Form T2.2.2)
Signed and stamped client references on the same . .

15 points 6 points

projects listed above (both Client & Client ¥ P
Representative). OR Signed and Contactable
reference letters from previous clients.
Qualifications, Skills and Experience of project key 35 points 20 points
resources
Financial Viability 15 points 10 points
Total 100 points
NB: Minimum qualifying functionality threshold is 70 points out 100

A. RELEVANT PREVIOUS EXPERIENCE ON COMPLETED PROJECTS OF A SIMILAR NATURE
AND VALUE IN THE LAST TEN (10) YEARS (35 POINTS):

Points allocated for proven track record based on previous projects executed to completion by the bidder
in consideration of similar kind and complexity. The similarity refers to the construction of building projects
in tepast 10 years. Buildings (No points will be allocated for other nature and value of works like Civil
Engineering projects, Water and sanitation projects, Transport Projects, Traffic Engineering Projects and
all Electrical & Mechanical Engineering projects, RDP)

The scoring on this item will be carried out as follows:
i The bidder shall submit signed appointment letter(s) in the relevant official Client letterhead
clearly showing the project value / amount
i The bidder shall submit signed proof of project completion (JBCC or other Completion
Certificate or letter from the client (client letter head) confirming completion of such a project).
iii.  For subcontracted work submit the appointment letter and completion certificate as stated in (i)
& (i) together with the appointment letter and completion certificate for the main contractor

NOTE: Failure to submit any of the above requirements will result in no points being awarded to

the bidder.
Evaluation points will be awarded in terms of the following table below:
Similar Similar completed | Similar Non-Submission,
completed projects (as per Completed Irrelevant
projects (as per CIDB level 7GB ~ | projects (as per Evidence,
CIDB level 8GB Tender Value CIDB level 6GB Incomplete
& above — Limit between — Tender Value Evidence
Tender Value R 20 000 001 to Limit between
Limit between R 60 000 000) R 10 000 001 to
R 60 000 001 and R 20 000 000)
above
Project A 7 5 3 0
Project B 7 5 3 0
Project C 7 5 3 0
Project D 7 5 3 0
Project E 7 5 3 0
Points 35 25 15 0

The scoring on this item will be carried out as follows:
iv.  The bidder shall submit signed appointment letter(s) in the relevant official Client letterhead
clearly showing the project value / amount
V. The bidder shall submit signed proof of project completion
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NOTE: Failure to submit any of the above requirements will result in no points being awarded to
the bidder.

B. SIGNED CLIENT REFERENCES ON THE SAME PROJECTS LISTED ABOVE (BOTH CLIENT &
CLIENT REPRESENTATIVE).OR SIGNED WITH CONTACTABLE REFERENCE LETTERS FROM
PREVIOUS CLIENTS (15 POINTS).

Points allocated for client reference (As per returnable schedule T 2.2.4) based on previous
completed projects as above executed by the bidder in consideration:

Points will be allocated based on:
i. Receipt of signed client references in the forms supplied in this document
or
ii. Favorable client reference letter on their letterhead

NOTE: Failure to submit any of the above requirements will results in no points being awarded to
the bidder.

Evaluation points will be awarded in terms of the following table:

Brojests Overall Assessment by Client
Poor Average Good Excellent

Project 1 0 1 2 3

Project 2 0 1 2 3

Project 3 0 1 2 3

Project 4 0 1 2 3

Project 5 0 1 2 3
Total Number of Points 0 5 10 15

C. QUALIFICATIONS, SKILLS AND EXPERIENCE OF PROJECT KEY RECOURCES
(35 POINTS):

Points allocated for required
i competencies,
ii. qualifications (i.e degree or diploma)
iii. submission of CV's

iv. submission of relevant certified (not older than 6 months) evidence of qualifications and
certificates of allocated Required Key Project Resources.
V. Professional registration within the built environment.

NOTE: Points allocation with submission of all required documentation will be rounded off to thenearest
lowest number

Evaluation points will be awarded in terms of the following table A (28 points):

Category | Professional Qualification within the Built Years of experience within
Registration Environment (5 points) the BuiltEnvironment
(7 points) (16 points)
(Related to Degree Diploma | National 10 or 5-9 1-4| <1
Building or Certificate above | years | year | year
works, higher or similar years s
SACPCMP,
SACQSP,
SACAP,
ECSA
Project / 7 2 i 1 7 5 3 1
Contract
Manager
Site Agent Not required 2 2 1 5 4 3 1
Foreman Not required 1 1 1 4 4 3 1
Total Points 7 5 4 3 16 13 9 3
18
Tender T1.2

Part T1.2: Bid Data
DODOE14NWER019/CON14



Evaluation points will be awarded in terms of the following table B (7 points):

Category Description Points
Health and Safety | Professional Registration with SACPCMP (Mandatory) 7
Resource No submission 0

Where the Health and Safety officer allocated to this project is no longer accessible to undertake the
necessary work after the award of the tender, the contractor shall within a period of 5 working days
replace the Construction Health and Safety Officer with a person with equivalent competencies subject
to approval by the employer.

D. FINANCIAL VIABILITY (15 POINTS):

Points are allocated to contractors who provide at least one of the following verifiable documents:

Description Points

Recent audited annual financial statements Not older than 12 months with
Cash & Cash Equivalent of R5 Million or above signed by an accountant and
company Director 15

Recent audited annual financial statements Not older than 12 months with
Cash & Cash Equivalent of R3 Million or above signed by an accountant and
company Director 10

Non-Submission: thresholds lower than above 0

NOTE: 15 points will be scored if at least one of the required documents listed above . Failure to
submit will result in zero points for these criteria.

Quality Formula

WQ=W2 x So/Ms

Formula used to calculate
Functionality points

W2 =Total evaluation points for functionality
as per Scorecard

So = Functionality points allocated to the
bidder under consideration

Ms =Maximum possible score for functionality
in respect of a submission

Minimum points to be scored for Functionality is 70%

FINANCIAL
OFFER/PRICE 80/90

Formula 2 Option 1,A=(1- {p- Formula used to
pm/pm}) calculate Financial
pm =The comparative Price offer Offer/Price points
of the mean/average qualifying
tenderer

p =The comparative offer of the
tender under consideration

80/90

Notes:

1. Bidders are required to score minimum points of 70% for Functionality as stated in the tender data

2. Bidders who fail to meet the required minimum number of points for functionality as stated in the tender data
shall be disqualified

3. Bidders who fail to disclose mandatory required information as per the returnable schedules shall be

disqualified

4. Bidders to submit the following for means of verification:

a) Project list of similar completed projects

b) Performance and quality reports from clients / consultants

c) Certified certificates of qualification of key staff and CV's including references
d) Traceable References for projects completed

e) Traceable references for suppliers

Tender
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Clause
number

BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND
RENOVATIONS TO ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE
DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.— BID NUMBER:
DOE14NWERO013/CON14

F.3.13

F.3.13.1

Acceptance of Bid Offers
Bid offers will only be accepted if:

a) the bidder has submitted an original valid Tax Clearance Certificate issued by the
South African Revenue Services;

b) the bidder is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

c) the bidder or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

d) the bidder has not:
i) abused the Employer's Supply Chain Management System,; or
ii) failed to perform on any previous contract and has been given a written notice to
this effect; .

e) the bidder has completed the Declaration of Interest and there are no conflicts of
interest which may impact on the bidder's ability to perform the contract in the best
interests of the employer or potentially compromise the bid process and persons in
the employ of the state are not permitted to submit tenders;

f) if there are no conflicts of interest which may impact on the bidder’s ability to perform
the contract in the best interests of the employer or potentially compromise the bid
process

.g) the bidder has submitted the CIPRO documentation and certified copies of ID’s for
all directors;

h) the bidder completed, signed and witnessed form of offer;

i) the bidder is in good standing with Compensation for Occupational Injuries and
Disease Act (COIDA) / FEM

i) the bidder has submitted a fully priced Bill of Quantities;

k) The bidder attended a compulsory briefing session and completed attendance
register or certificate of attendance is signed by the representative of the Employer.

I) The bidder is required to submit with his bid a Certificate of Contractor Registration
issued by the Construction Industry Development Board and proof of Registration on
the Central Supplier Database (CSD) with a Compliant Tax Status; copy of the tax
clearance with Tax Compliance Pin issued by the South African Revenue Services.

M) The bidder and all its directors are South African Citizens (For National Key Point
Projects).

Tender
Part T1.2: Bid Data

DODOE14NWERO019/CON14

20
T.2




Notice to Unsuccessful Bidders

F.3.14
Should bidders not hear from the IDT within one hundred and twenty (120) calendar days
of closure, they should consider their submission unsuccessful. Award will be posted on e-
tender and CIDB website within 21 days of award. No written notification directed to each
bidder will be issued by the Employer to unsuccessful bidders.

F.3.18 Provide Copies of the Contract

The number of paper copies of the signed contract to be provided by the employer is one.

The additional conditions of bid are:

1 The employer is not obliged to accept the lowest or any bid.

Tender
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ANNEXURE F: STANDARD CONDITIONS OF BID

(As contained in ADDENDUM F of the CIDB Standard for Uniformity in Construction Procurement)

22
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Standard Conditions of Tender

F.1
F.1.1

F.1.11

F.1.1.2

Note:

F.1.1.3

F.1.2

F.1.3

F.1.3.1

F.1.3.2

F.1.3.3
apply:

b)

c)

d)

Tender
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General
Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their
tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest
to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to
the procurement process or as soon as they become aware of such conflict, and abstain from any decisions
where such conflict exists or recuse themselves from the procurement process, as appropriate.

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in some
circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in
the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family

interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

For the purposes of these conditions for the calling for expressions of interest, the following definitions

a) Conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfil his or her duties impartially;
ii) an individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or
iii) Incompatibility or contradictory interests exist between an employee and the organisation

which employs that employee.
Comparative offer means the tenderer's financial offer after all tendered parameters that will affect the
value of the financial offer have been taken into consideration in order to enable comparisons to be
made between offers on a comparative basis
Corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; and
Fraudulent practice means the misrepresentation of the facts in order to influence the tender process or
the award of a contract arising from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels
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Tender

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only
(i.e post contract award and signing), and in a form that can be read, copied and recorded. Writing shall be
in the English language. The employer shall not take any responsibility for non-receipt of communications
from or by a tenderer. The name and contact details of the employer's agent are stated in the tender data.

F.1.5 Cancellation and Re-Invitation of Tenders

F.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-
a) due to changed circumstances, there is no longer a need for the engineering and construction works
specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
¢) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

F.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original tender
invitation was advertised.

F.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the
second time.

F.1.6  Procurement procedures
F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of
the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to
enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the
proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer
may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive
position provided that such clarification, specification, fine-tuning or additional information does not alter
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh
tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have
been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system (Not Applicable for this Bid)
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the
tenderer scoring the highest number of evaluation points and award the contract in terms of these
conditions of tender.
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F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all

responsive tenderers to submit tender offers in the second stage, following the issuing of procurement
documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of

F.2
F.2i1

F.2.1.1

F.2.1.2

F.2.2
F.2.21

F.2.2.2

F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

Tender
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evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

Tenderer’s obligations
Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or

any of his principals, is not under any restriction to do business with employer and/or the Register of
Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

Notify the employer of any proposed material change in the capabilities or formation of the bidding entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written
approval to do so prior to the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by
the employer for printing the documents. Employers must attempt to make available the tender documents
on its website so as not to incur any costs pertaining to the printing of the tender documents.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into
account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects

of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
tender data.
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F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data. The tenderer is encouraged to go through all contents
of the tender document as seek clarification where applicable. Any assumptions made by the bidder without
prior confirmation by the Employer and his agent shall be at the tenderers own risk.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to
seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except
as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer
shall initial all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a
schedule that compares the requirements of the tender documents with the alternative requirements that
are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

F.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning
F.2.13 Submitting a bid offer

F.2.13.1 Submit one bid offer only, either as a single bidding entity or as a member in a joint venture to provide the
whole of the works, services or supply identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

F.2.13.2Return all returnable documents to the employer after completing them in their entirety, either electronically
(if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated
in the tender data, with an English translation of any documentation in a language other than English, and
the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

F.2.13.5Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.
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Tender

F.2.13.6Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside

the employer's address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening
of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive and as such be disqualified.

Ensure that the employer receives the tender offer at'the address specified in the tender data not later than
the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proofof
delivery.

F.2.15 Closing time

F.2.15.1Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

F.2.15.2Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline

F.2.16 Tender offer validity

F.2.16.1Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data.

F.2.16.21f requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

F.2.16.3Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender
is to be withdrawn or substituted.

F.2.16.4Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE".

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements,
or samples of materials, considered necessary by the employer for the purpose of a full and fair risk
assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer's request, the employer may regard the tender
offer as non-responsive.
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F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19

F.2.20

F.2.21

F.2.22

F.2.23

F.3
F.3.1

F.3.1.1

F.3.1.2

F.3.2

F.3.3

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

The employer’s undertakings
Respond to requests from the tenderer

Unless otherwise stated in the tender Data, respond to a request for clarification received up to five working
days before the tender closing time stated in the Tender Data and notify all tenderers who drewprocurement
documents.

Consider any request to make a material change in the capabilities or formation of the bidding entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:

a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;

b)  the new partners to a joint venture were not prequalified in the first instance, either as individual firms
or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome
of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in
the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew
documents.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1

Tender
Part T1.2: Bid Data

Unless the two-envelope system is to be followed, open valid tender submissions by the IDT's SCM Unit.
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be opened
publicly.
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F.3.4.2

F.3.4.3

Announce at the meeting held immediately after the opening of tender submissions the name of each
tenderer whose tender offer is opened and, where applicable, the total of his prices for the main tender
offer only.

Make available the record outlined in F.3.4.2 on the IDT's website.

F.3.5 Two-envelope system (Not Applicable for this bid)

F.3.5.1

F.3.5.2

F.3.6

F.3.7

F.3.8

F.3.8.1

F.3.8.2

F.3.9

F.3.9.1

F.3.9.2

Tender
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Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial proposals to
tenderers whose technical proposals failed to achieve the minimum number of points for quality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

Test for responsiveness
Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) isresponsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

Arithmetical errors, omissions and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
¢) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
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F.3.9.3

ii) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

F.3.94 .

F.3.10

F.3.11

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as
quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the
tendered total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from
the time that tenders are invited to the time that a contract is awarded. They are generic in nature and are
made project specific through choices that are made in developing the Tender Data associated with a
specific project.

Conditions of tender are by definition the document that establishes a tenderer's obligations in submitting
a tender and the employer's undertakings in soliciting and evaluating tender offers. Such conditions
establish the rules from the time a tender is advertised to the time that a contract is awarded and require
employers to conduct the process of offer and acceptance in terms of a set of standard procedure

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:
Requirement
Fair

Equitable

Transparent

Competitive

Tender
Part T1.2: Bid Data

Qualitative interpretation of goal

The process of offer and acceptance is conducted impartially
without bias, providing simultaneous and timely access to
participating parties to the same information.
Terms and conditions for performing the work do not unfairly
prejudice the interests of the parties.
The only grounds for not awarding a contract to a tenderer
who satisfies all requirements are restrictions from doing
business with the employer, lack of capability or capacity,
legal impediments and conflicts of interest.
The system provides for appropriate levels of competition to
ensure cost effective and best value outcomes.

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

F3.11.1 General
The employer must appoint an evaluation panel of not less than three persons conversant with the

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods
and associated evaluation criteria and weightings that are specified in the tender data
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F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer’s information the policies and /
or certificates of insurance which the conditions of contract identified in the contract data, require the
employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial
risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or
she possesses the professional and technical qualifications, professional and
technical competence, financial resources, equipment and other physical facilities,
managerial capability, reliability, experience and reputation, expertise and the
personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs
administered by a court or a judicial officer, has suspended his business activities, or
is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

fy is able, in the opinion of the employer, to perform the contract free of conflicts of
interest.

F.3.14 Prepare contract documents

F.3.14.11f necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

F.3.16  Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform
a construction works contract is accepted in writing by the employer, register and publish the award on the
cidb Register of Projects..

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of
the contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions
of tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.
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SPECIAL CONDITIONS OF TENDER

F.4

F.4.1

F.4.2

F.4.3

F.4.4

F.4.5

Tender
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Special Conditions of Tender

General

The Special Conditions of Principal Contract Tender generally contain clauses that are either deemed
to be additions, elaborations or variations to the Standard Conditions of Principal Contract Tender.
Accordingly, the Special Conditions of Principal Contract Tender be read in conjunction with the
Standard Conditions of Principal Contract Tender and it shall be deemed that the amended meanings
and intentions of the clauses shall apply, if applicable.

Tender Offers

Tenderers are advised that it is compulsory to submit offers for all Tender Options as set - out below
and where indicated by a tick.

Subject To Escalation Price Offer

Tenderers are advised that this offer shall be subject to Contract Price Adjustment Formulae based
on the Haylett Formulae.

Fixed Price Offer

Tenderers are advised that all rates, amounts, overhead and profit percentage mark-ups and amounts,
profit and attendance amounts, prices, etc. submitted, shall be subject to any form of Contract Price
Adjustment Formulae e.q. Haylett Formulae. In this regard, it is deemed that the Tenderer has allowed
for any potential increases (except any variation in the rate of Value Added Tax) in cost of labour, materials,
transport, etc. in the Tender amounts, rates, etc. submitted.

This will only be applicable to the measured work priced by the main contractor and will not apply to the
provisional sums or budgetary allowances.

Key: - Tender Option Applicable
X - Not Required For This Tender
Market Related Wage Rates
When pricing this document, respondents are to allow for wages, which are not less than the greater of:

The statutory wage rates in any labour category; and,
The SAFCEC recommended minimum rates applicable at any time during the duration of the contract.

In this regard, a Tenderer may be called upon to demonstrate the wage rates utilised in calculating its
Tender price.

Letter of Intent

Tenderers are required to furnish with their tender documents, a letter of intent from a Bank or approved
Insurance Company, to indicate that in the event of their tender being successful that a surety / guarantee
as required will be provided when asked to do so.

Information to be Submitted by Tenderers

All Tenderers are instructed to acknowledge that the information to be submitted must be strictly in
accordance with the requirements stipulated in 2.3. Therefore, separate brochures, information other
than which is specified in 2.3 must not be incorporated in the submission documents. Failure to comply
with this instruction may render the submission liable for disqualification.
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If the spaces in the Tender Returnables are insufficient, the relevant particulars should be documented
on a separate sheet (s) with proper reference to the specific information requested.

F.4.6 Interviews

All Tenderers are advised that they may be required to attend interviews and / or submit further
information; including making their premises, plant, equipment and details of works in progress, available
for inspection after the receipt of Tender submissions.

F.4.7 Detailed Construction Programme

The Principal Contract for the project Commencement and Completion dates and any other relevant
dates for this contract are stated in the Preliminaries.

Time and quality are to be considered the essence of this Contract. Accordingly, it shall be deemed that
the Project Programme detailing each activity and duration as well as a detailed Method Statement be
submitted by the Tenderer as part of the Tender submission and shall be the basis of monitoring progress
on the project.

The programme should be a detailed double-linked critical path programme preferably in CCS format in
both hard copy and electronic format and take into consideration the following;

Dividing the programme into convenient construction zones both horizontally and vertically;

Linking all activities as ‘open ended’ or ‘open start' activities are not acceptable;

Detailing all holidays, Christmas/New Year break, etc.;

Showing both the Date of Practical Completion and the Date of Works Completion given that the
Employer will take Occupation of the facility once the Works Completion Certificate has been issued.
Penalties will apply for Milestone, Practical and Works Completion dates not being achieved as detailed
in the Preliminaries.

The programme must be a fully resourced “double linked" critical path programme clearly showing Start,
Finish and any Interim completion dates as well as any Milestone dates for critical activities including;

o Dates for Practical Completion Inspections to be carried out;

° Date of Practical Completion

° Period required for attendance on and completion of the Completion List issued at Practical
Completion

° Date of Works Completion ;

The successful tenderer's program is subject to review and mutual acceptance.
Any Queries / clarifications relative to the Programme can be directed to the Employer.

F.4.8 Detailed Cash-flow
Tenderers are advised that a fully detailed cash-flow based on the tenderers programme is required to
be submitted together with their tender document. In this regard, tenderers are advised that the financial
year start and end dates are 01 April to 31 March respectively and therefore tenderers are requested to

keep sub-totals for each financial year during the duration of the construction programme.

Tenders are advised that the targeted annual maximum percentages per financial year end for the
contract duration are as follows and are not to be exceeded:

FINANCIAL YEAR
01 APRIL 2026 TO 31 MARCH 2027
01 APRIL 2027 TO 31 MARCH 2028

F.4.9 Detailed Resourcing Schedule

Tenderers are advised that a detailed resourcing schedule including skilled, unskilled and sub-
contractor's staffing histograms is required to be submitted together with their tender document.
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F.4.10 Proposed Domestic Sub-Contracts

The Tenderer shall submit in writing, when requested, a list of proposed domestic sub-contractors that
is intended to be utilised on the project, should its offer be accepted.

Proposed domestic sub-contractors shall take part in the work set aside for 30% Local Participation if
possible i

F.4.11 Adjudication and Independent Development Trust's Rights
F.4.11.1 Independent Development Trust reserves the right to visit any Tenderer (without prior notice), to
interview any shareholder of the Tenderer and to evaluate such Tenderer in accordance with the
criteria as set out in the paragraph 1.11.3 below;

F.4.11.2 All information obtained at such evaluation shall at all times be treated as confidential by Independent
Development Trust;

F.4.11.3 Adjudication of a Tender shall be in the discretion of Independent Development Trust and may take
into account the following:

(i) Tender Price;

(i) Ability to perform, which may take into account previous experience in the relevant industry;
(iii) Suitability of employees and suitability of equipment and materials to be used;

(iv) Black dep Empowerment;

(v) Financial viability of the Tenderer;

(vi) Ownership of the Tenderer;

(vii) Compliance with all relevant laws; and

(viii) SCM policy and procedures.

F.4.12 Form of Contract

The JBCC Series 2000 Principal Building Agreement (Edition 6.2 Reprint May 2018) as amended
in the IDT’s SPECIAL CONDITIONS OF PRINCIPAL CONTRACT, shall be applicable to this
contract.

F.4.13 Specialist Selected Sub-contract Procurement Process

Due to the nature of the project, the procurement process of the following envisaged selected sub-
contracts will be done upon appointment of the Principal Building Contractor:

e Clearing of site

e« Excavation of footings and pipe trenches
¢ Painting

e Brickwork

Upon the appointment of a Principal Contractor, the Principal Contractor is to subsequently appoint the
selected sub-contractors as instructed by the Principal Agent and The Employer.

This is a material condition of appointment and should the Tenderer have any objection to this condition
the tenderer is to raise this in their tender submission. The appointment of the selected sub-contractor
will be done in consultation with the appointed contractor.

F.4.14 Damage to the Work

Care shall be taken not to cause any damage to any part of the existing or new work or any adjoining
property, if applicable. The Contractor will be held responsible for damage caused to the works by his
negligence and shall be liable for all costs incurred in making good any such damage to the satisfaction
of the Principal Agent.
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F.4.15

F.4.16

F.4.17

F.4.18

F.4.19

F.4.20
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Communication, Media Releases, Etc.

The Contractor shall not in any way communicate with the press, or any representative of the written or
electronic media, on a question affecting this contract unless prior approval in writing is received from
the Principal Agent as authorised by the Employer.

All rights of publication of articles in the media, together with any advertising relating to, or in any way
concerned with this project shall vest in the Employer.

The Contractor shall not, without the written consent of the Employer, cause any statement or
advertisement to be printed, screened or aired by the media.

Copyright

No part of this document and any document forming part of the contract documents may be copied,
photographed or repeated in any manner or by any process without the written consent of the Principal
Agent. Copyright is reserved on all designs, specifications, patents and patentable designs, systems
and processes contained in documents pertaining to this contract. The person, firm, body, supplier,
contractor, sub-contractor and any other contracting party is to be responsible jointly and severally, in
their personal and corporate capacities for any contravention of this requirement.

Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail, to the requirements of the
specifications, rests with the Contractor, and the Contractor shall, at his own expense, institute a quality
control system and provide other technical staff, together with all transport, instruments and equipment
to ensure adequate supervision and positive control of the works at all times.

The cost of supervision and process control, including testing carried out by the Contractor shall be
deemed to be included in the amount quoted for the works.

The Contractor's attention is drawn to the normal standards regarding the minimum frequency of testing
required for materials. The Contractor shall, at his own discretion increase this frequency where
necessary to ensure adequate control.

The Contractor shall remain solely responsible for the work as defined in this contract document, up to
the end of the Defects Liability Period.

The Contractor needs to ensure that daily site diaries are kept on site at all imes. These may be required
for submission to the Employer as and when needed.

The end-user client and the IDT may from time to time inspect the quality / workmanship on site and
make the necessary comments and/or requirements for correction.
Occupational Health and Safety Act
The Contractor shall comply with the requirements set out in the Construction Regulations, 2014 issued
under the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Co-Operation of Contractor for Cost Control
It is deemed that the Contractor accepts the obligation of assisting the Professional Consultants in
implementing proper cost control in ensuring that the final building cost does not exceed the budget.
Application for Payment
The Contractor shall submit the following information on a monthly basis to the Quantity Surveyor in
order to assist with the processing of the Payment Certificate and the preparation of the empowerment
report:

e A detailed breakdown of the work done. (The work breakdown must be referenced strictly in
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F.4.21

F.4.22

F.4.23

F.4.24

F.4.25
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accordance with the Contract Document or the detailed priced bills of quantities, as applicable.)

° A detailed breakdown of all Variation Order costs claimed (With specific reference to work done by
the Nominated/Selected Subcontractor) in the certificate concerned, together with copies of the
relevant Contract instructions.

o An empowerment report which shall contain an affidavit certifying that all information contained in
the report as being true and correct and must be authenticated by the sub-contractor and a
commissioner of oaths

° EPWP Labour Report showing total work opportunities created on site

° Tax Invoice: The contractor shall attach a tax invoice as prescribed in the Value Added Tax
legislation to each payment certificate when presenting the certificate to the Employer for payment.
Such tax invoices shall correctly reflect the prescribed information and the amounts shall match
precisely the amounts included in the Payment Certificate. Should the contractor fail to comply with
these requirements, the date of presentation of the certificate shall be deemed to be delayed at the
contractor's default until such time as the requirements are met.

Should anyone or any combination of the above requirements not be complied with, the Principal Agent
and/or Contractor reserves the right to exclude any amounts that may have been due for certification
from the Payment Certificate concerned and/or delay the issue of Payment Certificates and/or, revise the
contractual payment date, as applicable, until such time compliance is achieved.

Identification of Personnel

All permanent staff that are utilised on the project by the Contractor, Domestic and Selected Sub-
contractors are at all times whilst on site, be clad with clothing that clearly identifies each staff member
together with an identification document which includes, but not limited to the following:

A photograph of the staff member concerned;

The identification numbers of the staff member concerned; and,

The name of company concerned

In addition, to that stated above, the Contractor shall adhere to the premise's security rules and
regulations.

No staff member will be permitted to execute the Works if this condition is not adhered to.

Intervention at Manufacture and / or Supplier and / or Contract Level

The Employer and its Agents reserve the right to discuss and liaise on any issue pertaining to this
Contract with the Contractor's service providers i.e. manufacturers and / or suppliers and / or sub-
contractors concerned. This right shall not create privity of contract between the Employer and / or its
Agents and the said manufacturer and / or supplier and / or sub-contractors.

Cession of Materials Supplied to the Site

It shall be deemed that the Contractor and its service providers upon delivery of each batch of materials
to site, has ceded the said materials to the Employer.

Alterations in the Quantity and Value of Work

The Employer and / or its Agents shall be permitted to either increase or decrease the quantity and value
of work contracted for. In this regard, the Contractor including its service providers shall not be entitled
to claim for any additional expense incurred, or for any change in the rates for work done and / or any
materials and services supplied. It shall be deemed that all costs associated with this item are included
in the Tender Price.

Change in the Scope of Work

The Contractor acknowledges that whilst drawings have been prepared for the Works, the scope of work
and value of the Contract may be substantially altered and that no claims for loss and expense shall be
due by the Employer for implementing any changes that may become necessary. It shall be deemed that
the Tender Price includes for all costs that may arise due to compliance with this clause.
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F.4.26

F.4.27

F.4.28

F.4.29

F.4.30

F.4.31
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Treasures, Relics, Etc.

Any relics, treasure, articles of value or of potential historical or archaeological interest found on the site
must be brought to the attention of the Principal Agent. All work at the specific area of the discovery shall
stop for a reasonable time period until such time that the Principal Agent instructs continuation of the
Works.

Any relics, treasure, articles of value or of potential historical or archaeological interest found on the site
shall remain the property of the Employer and shall be handed over to the Principal Agent who shall be
the sole arbitrator of what is an article of value.

Priced Bills of Quantities

The Tenderer shall submit a fully priced Bills of Quantities as well as a detailed breakdown and build-up
of all items measured as lump sum items with the Tender Price. Lump sum items shall be measured in
accordance with the Standard System of Measuring Building Work (Sixth Edition, including any
subsequent amendments thereto), and shall form part of the Contract and shall be used for the purposes
of preparing valuations, Payment Certificates, determining the value of Variation Orders, preparation of
Final Accounts, etc.

Neither the Employer, not its Agents shall be liable for any cost incurred for the award and subsequent
withdrawal of the award of the Tender in terms of this clause.

Prices and Net Measurements

Prices throughout these Bills of Quantities shall be deemed to include for all obligations arising out of the
Contract and unless otherwise specified, be held to include for making, conveying and delivering,
unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, patterns,
models and templates, plant, temporary works and return of packaging.

Prices for all items contained in these Bills of Quantities and any additional authorised variations, shall
be deemed to exclude all amounts due in terms of the Value Added Taxation legislation. A provision for
the addition of VAT shall be made on the Final Summary page of the Bills of Quantities and Final
Statement of Accounts, as applicable.

Value Added Tax (V.A.T)

All prices and or rates tendered shall be deemed to be exclusive of Value Added Tax.

Value Added Tax shall be added as a lump sum where provided on the Final Summary page of the Bills
of Quantities, and the Tender Price inclusive of Value Added Tax will be shown on the Form of Tender.

Value Added Tax shall be calculated at the National going rate at the time of submission of bids.

Site and Information

Tenderers must acquaint themselves with the conditions of the Site and generally obtain their own
information on all matters affecting the submission of Tenders for the Works. Tenderers will be held
responsible for any misunderstanding or incorrect information obtained, except information which may
have been given in writing over the signature of the Principal Agent.

The contractor is expected to establish a construction camp, office and workshop facility, for the fulfilment
of the contract. Site establishment facilities to be removed after the completion of the project.

The contractor must strictly use the working area provided by the Employer.
Noise

Tenderers must take note that the site is within the Onkgopotse Tiro Comprehensive School Site. As
such high noise level shall be restricted to times that will not disrupt the community. Tenderers are to
ensure that they acquaint themselves with these conditions and adequately price for it accordingly as no
additional time will be allowed for any delays that may be attributed to such.
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The Contractor will be restricted from working evening shifts but may be allowed to work weekend shifts
with prior 1 week’s notice. Such shall be included in the contractor’s pricing as no additional allowance
for weekend shifts will be allowed for by the Employer, post tender award.

F.4.32  Water and Electricity

The contractor is expected to make means for the provision of water and electricity for construction
purposes. The use of such services from the site shall be at the discretion and on agreement with the
end user department.

F.4.33 Preliminaries Costs

The Tenderer must allow in his pricing, or where provided for in the Tender Document, for all
preliminaries costs deemed necessary for the proper execution and completion of the Works, as no late
claims whatsoever for additional costs in this respect will be considered.

F.4.34 Protection of Existing Work

The Tenderer shall allow for the protection of all existing work that is liable to be damaged during the
execution of this Contract and work that is liable to be damaged once the Contractor completes its
Section of the Works.

F.4.35 Mock-Up / Samples, etc.

Samples, mock-ups, etc. will be called for by the Principal Agent for approval and shall be provided at
no extra cost as rates will be deemed to include for this.

F.4.36 Substitution of Materials

No substitution of the articles or materials specified in this Tender Document will be permitted unless the
authority of the Principal Agent has been obtained, in writing, before Tender closing. The Tenderer will
otherwise be required to provide / or use the specified articles or materials. Approval of any request for
the substitution of any article or materials will only be considered when the Principal Agent is satisfied
that if the substitution is approved, there is sufficient time remaining before Tender closing to advise all
other Tenderers accordingly.

F.4.37 Restriction on Site Access
Tenderers are to price any items related to this under Clause 3.1 in the Preliminaries bill. The Principal
Agent and /or the Compulsory Tender Briefing will provide further details of the restrictions, if any that
will affect the Contractor.

F.4.38 Security

The Tenderers are to note that upon award of the contract, they are to furnish the Employer (within 21
days of award), the following:

Construction Guarantee equal in value to 10% of the Contract Sum valid for the duration of the contract.
F.4.39 Safety Requirements

The Contractor is referred to the safety requirements associated with the project. It is of utmost
importance that the successful contracting entity abides by the.

The Contractor will comply with all Health and Safety Regulations and the Health and Safety Plan.
Management of safety on site shall remain the sole responsibility of the Contractor.

Disposal of all rubble material and asbestos roof sheetings / materials, to suitable legal dump sites, shall
be carried out on a weekly basis. All costs for this exercise shall be included in the bid price (for the
duration of the project plus a further 6 months in the event of project overrunning its duration)

The safety on site, agreement and general information forms included in the Tender Returnables
must be agreed and fully completed and submitted with the Tender Submission.
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F.4.40 Budgetary Allowances / Provisional Sums

Where applicable, these amounts have been included in the Tender Price where the work has not been
defined at the date of Tender. It is intended that once the scope is defined, Tenders will be invited with
a view to these Works being awarded as Nominated / Selected Subcontract works.

o The Specialist Consultant responsible for the specific work package will prepare documentation
which is to include drawings, specification and schedule of quantities that define the scope of works
all in accordance with the Nominated / Selected Subcontract Agreement.

o The Quantity Surveyor will prepare the necessary Tender documents.

e  The Principal Agent will arrange for inviting / advertising of tenders subject to the payment of a non-
refundable document fee, if applicable.

e The Employer will arrange to issue the tender documents from their offices and take receipt of
amounts paid.

e The Tenders for the Works will be submitted to the Employer’s office in terms of the tender closing
times stipulated. Tenders will be opened and tender amounts read out at the time.

e  The Quantity Surveyor will make copies of the returned Tender documents for distribution to the
Principal Agent.

e The Quantity Surveyor will prepare an initial financial evaluation report of the Tenders, Principal
Agent and Engineer will evaluate the Tenderer's technical compliance and capability and circulate
to the Employer.

s  The Principal Agent will prepare a draft report, discuss with the Contractor to get their approval and
finally circulate the draft to the other Consultants for final comment. Thereafter the Tender Report
with Recommendations will be finalised by the Principal Agent and circulated to the Employer for
approval. On approval, the recommendation together with any instructions of award
will be issued to the Contractor who will be responsible for appointing the relevant party as a Sub-
contractor. '

F.4.41 Community Liaison Officer (CLO)

The Tenderer shall allow for a CLO who is to be appointed and remunerated by the Contractor following
identification and selection by the Ward Councillor.

Purpose of the Job:  The primary role of the CLO shall be liaison and facilitation of communication
between the Contractor, the Local community and the Ward Councilor.

Job title: Community Liaison Officer (CLO)

Reporting to: The Contracts Manager or other delegated representative of the Contractor. The
CLO must report to the Contractor and remain on site on a daily.

Experience: Relevant experience and knowledge of building construction, community
facilitation and relevant labour legislation.

Remuneration: Rate payable for the CLO will be 100% of the Building Industry minimum wage for
unskilled labour.

Minimum Skills: 1. Ability to work with others;

2. Ability to communicate in local language of the project location and English;
3. Ability to communicate in writing;
4. Sound Interpretation skill.

The Ward Councillor in whose wards work is to be done will collectively identify 3 (three) CLO candidates
for the project and make such persons known to the Contractor within five days of being requested to do
so. The Contractor will be required to enter a written contract with the CLO that specifies:

(a) The hours of work and the wage rate of the CLO which could include:

(b) The duration of the appointment

(c) The duties to be undertaken by the CLO which could include:

® Assisting in all respects relating to the recruitment of local labour and advising them of their

rights
° Acting as a source of information for the community and councilors on issues related to the
contract
° Keeping the contractor advised on community issues and issues pertaining to local security
o Assisting in setting up any meeting or negotiations with affected parties
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e Keeping a written record of any labour or community issues that may arise

e The CLO needs to be seen to be neutral by all parties and therefore should endeavour not
to take sides should conflict arise.
o Should the CLO function not involve a full days work, the CLO will be expected to undertake

other work allocated by the Contractor for the balance of each day
Procedures for local labour recruitment:
° The Contractor submits a list of his/her requirements to the CLO, stating the numbers

required in each labour category (general worker, bricklayer, etc.) and a programme that
shows when these resources will be required.

° During the construction period, the CLO uses the list to identify candidates for employment,
who are interviewed and if successful employed by the contractor.
° The Contractor keeps the CLO informed by providing him/her with employee's details at the

start of their employment (name, residential address, ID number, wage, employment, start
and finish date, task, etc.) and notify the CLO when their employment ends.

F.4.42 Contract Skills Development Goal (CSDG)

The contractor shall achieve in the performance of the contract the Contract Skills Development Goal
(CSDG) established in the Standard for Developing Skills through Infrastructure Contracts (Government
Gazette, Vol. 694, No. 48491, 28 April 2023), hereinafter referred to as the Standard.
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T2.1 LIST OF RETURNABLE DOCUMENTS
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T2.1 List of Returnable Documents

List of returnable documents are for ensuring that everything the employer requires a tenderer to
submit with his tender is included in, or returned with, his tender submission. Tick below if returnable
document is attached or completed properly.

# LIST OF RETURNABLE DOCUMENTS TICKIF
ATTACHED
T2.1.1 | Invitation to bid (SBD1)
T2.1.2 | Preference Points Claim Form in Terms of PPPFA,
Procurement Regulations 2022 (SBD 6.1)
T2.1.3 | Central Supplier Database (CSD) and provide MAAA Number
T2.1.4 | Tax Letter with unique PIN
T2.1.5 | Joint Venture Agreement Between Parties
T2.1.6 | Contractors copy of Company Registration Incorporation
T2.1.7 | CIDB Registration Number
T2.1.8 | Letter of Good standing with Compensation For OccupationalAnd
Injuries Dieses Act (COIDA/FEM) Registration Number
T2.1.9 | Company Compulsory Enterprise Questionnaire
T2.1.10 | Bidders disclosure (SBD 4)
T2.1.11 | Attendance at Compulsory Briefing
T2.1.12 | Authority for signatory
T2.1.13 | Addenda to The Tender Documents
T2.1.14 | Tenderers financial standing
T2.1.15 | Amendments, Qualifications and Ternatives
T2.1.16 | Socio economic upliftment strategy
T2.1.17 | Contractors health and safety declaration
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T2.2 RETURNABLE SCHEDULES (ALL COMPULSORY)
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T2.2 RETURNABLE SCHEDULES

Contains documents that the tenderer is required to complete for the purpose of evaluating tenders and
other schedules which upon acceptance become part of the subsequent contract.

# QUALITY EVALUATION SCHEDULES

T2.24

1222 Project Experience

T22.3 Letters of Appointment, and Relevant Completion Certificates (Practical Completion,
Work Completion & Final Completion)

T2.2.4 Client references

1225 Key Personnel

T2.26 Financial Viability

RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO
THE CONTRACT (to be attached with submission)

Record of Addenda to Tender Documents

Declaration Concerning Fulfillment of the Construction Regulations, 2003

First Programme and Method Statement

Preliminary Health and Safety Plan for completion

Form of offer and acceptance

Contract data

Forms of securities
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T2.1.1 INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (North West Department of Education)

BID NUMBER: | DOE14NWERQ19/CON14 | CLOSING DATE: | 28 SEPTEMBER 2026 | CLOSING TIME: | 12H00
BID DATA FOR APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO ONKGOPOTSE TIRO
DESCRIPTION | COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Mahikeng
2745

IDT North West Regional Office
4071 Joules Street, Industrial Site

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Andile Matladi CONTACT PERSON Wisdom Norgbey
TELEPHONE NUMBER TELEPHONE NUMBER
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS NWTenders@idt.org.za E-MAIL ADDRESS NWTenders@idt.org.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX CENTRAL
STATUS COMPLIANCE OR | SUPPLIER
SYSTEM PIN: DATABASE No: | MAAA

B-BBEE STATUS LEVEL TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
VERIFICATION CERTIFICATE SWORN AFFIDAVIT

[] Yes ] No [ Yes []No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES &
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

QSEs) MUST BE SUBMITTED IN

ARE YOU THE ACCREDITED ARE YOU A FOREIGN BASED | []Ves [INo
REPRESENTATIVE IN SOUTH | [Yes [INo SUPPLIER FOR THE GOODS

AFRICA FOR THE GOODS ISERVICES IWORKS [IF YES, ANSWER THE
JSERVICES /WORKS [IF YES ENCLOSE PROOF] OFFERED? QUESTIONNAIRE BELOW |
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J ves CInO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? J ves CINO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O ves [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [J ves [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

Tender
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PART B
TERMS AND CONDITIONS FOR BIDDING

i

BID SUBMISSION:

1.1,

1.2

1.3.

1.4,

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

2.4
2.5

2.6

2T

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:
(Proof of authority must be submitted e.g. company resolution)

DBTE: . T A N e SR R A
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T2.1.2 PREFERENCE POINTS CLAIM FORM

SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1.2

1.3

Tender

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 90/10 system for requirements with a Rand value of above R50 000 000
(allapplicable taxes included)

To be completed by the organ of state

a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The 90/10 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are
received.

Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and

(b) Specific Goals.
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1.4

1.5

1.6

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS

PRICE 90
SPECIFIC GOALS 10
TARGETED GROUP

Women Ownership

Youth Ownership

People with Disabilities Ownership

N N W W

Black Ownership

Total points for Price and SPECIFIC GOAI"

Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response

to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes

all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined

by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of

3.

3.1.

2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 90/10 PREFERENCE POINT SYSTEMS

Tender
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A maximum of 80 points is allocated for price on the following basis:

80/20 or 90/10

Pt-P mi Pt-P mi

Ps=80(1-___"™" ) or Ps=90(1- ™" )
P min P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin =  Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 points is allocated for price on the following basis:

80/20
Ps =80 (1 + 772 )

P max
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Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

41. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 preference point system applies, anorgan of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
preference point system will apply and that the highest acceptable tenderwill be
used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 preference point system will
apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 80/20 preference point system isapplicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number ofpoints

Number ofpoints claimed (90”0
allocated(90/10 system)
_ _ system) (To be completed by
The specific goals allocated (To be completed by the the tenderer)
Women Ownership 3
Youth Ownership 3
People with Disabilities Ownership 2
Black Ownership 2
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Source Documents to be submitted with the Bid or RFQ

*CIPC Document (Company Registration Document will be required for verification (CIPC DOC))
*Woman (Originally Certified ID Document)
*Youth (Originally Certified ID Document)

*People with Disability (Letter from the Dr. Confirming the Disability)
*Black Ownership (Originally Certified ID Document)

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm

4.4, Company repisralion: NENEI oo v s s S s ST
4.5, TYPE OF COMPANY/ FIRM

1 Partnership/Joint Venture / Consortium
() One-person business/sole propriety
3 Close corporation
3 Public Company
[ Personal Liability Company
O  (Pty) Limited
O Non-Profit Company
3 State Owned Company
[TICK APPLICABLE BOX]
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4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certifythat the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

iy The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i)y In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4

and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ
of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in additionto any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person's conduct;

(c) cancel the contract and claim any damages which it has suffered asa result of having
to make less favourable arrangements due to suchcancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

Source Documents to be submitted with the Bid or RFQ

*CIPC Document (Company Registration Document will be required for verification (CIPC DOC))
“Woman (Originally Certified ID Document)

*Youth  (Originally Certified ID Document)

*People with Disability (Letter from the Dr. Confirming the Disability)

*Black Ownership (Originally Certified ID Document)
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T2.1.3 CENTRAL SUPPLIER DATABASE

Attached hereto is my / our Central Supplier Database repori.

IMPORTANT NOTES:

A full report of the CSD report is required showing all the company details such as, address, Tax
Compliance, banking details etc.
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T2.1.4 TAX CLEARANCE CERITFICATE

Tax Clearance Certificate or Unique Pin obtained from SARS to be inserted here.

In accordance with National Treasury Instruction No. 9 of 2017/18, the IDT will verify the tax
compliance status of the recommended bidder prior to the award of the Bid.

Where the recommended bidder is found to be non-compliant with its tax obligations, the IDT will
notify the bidder in writing of its non-compliant status and afford the bidder seven (7) working days
to submit written proof from the South African Revenue Service (SARS) confirming its tax
compliance status, or written proof that the bidder has made an arrangement with SARS to meet its
outstanding tax obligations.

The bidder’s tax compliance status or proof of such arrangement will be verified by the IDT through
the applicable SARS/eFiling or Central Supplier Database (CSD) verification process.

Should the recommended bidder fail to provide the required written proof within the stipulated
seven (7) working days, the IDT will reject the Bid.
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T2.1.5 JOINT VENTURE AGREEMENT — IF APPLICABLE

Attached hereto is our duly signed, Joint Venture Agreement. Our failure to submit the

agreement with our tender document will lead to the conclusion that the joint venture has not
been formally formed and all parties were not involved in the tender process.

Tender
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1216 CONTRACTOR'S COPY OF REGISTRATION OF INCORPORATION

Attached hereto is my / our copies of company registration of incorporation or company
registration documents. My failure to submit the copy with my / our tender document will lead to
the conclusion that | am / we are not registered as claimed.
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T21.7 CIDB REGISTRATION CERTIFICATE

Attached hereto is my / our registration certificate with the Construction Industry Development
Board. My / our failure to submit the certificate with my / our tender document will lead to the
conclusion that my / our company is not registered with CIDB.

NOTE: The CIDB can be contacted or visited on www.cidb.org.za for more information and
registration. Obtain a “Code of Conduct for all parties engaged in construction procurement” for
you information.
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T4:1.8 COPY OF A LETTER OF GOODSTANDING WITH COMPANSATION FOR

OCCUPATIONAL AND INJURIES DISEASES ACT (COIDA OR
TENDER LETTER OBTAIN FROM DEPARTMENT OF LABOUR OR
FEMA)REGISTRATION CERTIFICATE

Attached hereto is my / our certified copy of A LETTER OF goodstanding with the Compensation
for Occupational Injuries and Diseases, e.g. letter of good standing. My / our failure to submit
the certificate with your tender offer will lead to the conclusion that your entity/ company is not
registered with COIDA / FEMA. If Joint Venture (JV) attach one for every service provider.
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Tender

T2.1.9 COMPULSORY ENTERPRISE QUESTIONNAIRE

Note: Compulsory Enterprise Questionnaire must be completed by each member of a JV or consortium

Section 3: CIDB registration number,ifany: . ....... ..o i

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

Lilfa Lot Iy ! TS - (3 A bt by s H1 PN L} Y
Compiete-omy-i-soie-proprictor of pafnersntpant-atacn-separaiepageirmoretnairopanners

Section 5: Particulars of companies and close corporations
Company registration NUMDET . .. ... .. ..
Close corporation NUMBBI : v ¢ s vov e s vim § o v v B sabe v o e & ook wam ¥ sisrs wiis o it winin o o

TaX T erENCE NUMIDET . . o o o e e e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

I a member of any municipal council Y an employee of any provincial department, national

I a member of any provincial legislature or provincial public entity or constitutional institution

T a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

T a member of the board of directors of any Y amember of an accounting authority of any national
municipal entity or provincial public entity

T an official of any municipality or municipal Y an employee of Parliament or a provincial legislature

entity

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, board or | Status of service

partner, director, manager, | organ of state and position held (tick appropriate column)
principal shareholder  or Current Within last
stakeholder 12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months been in the service of any of the following:

Y a member of any municipal council Y an employee of any provincial department, national or
T a member of any provincial legislature provincial public entity or constitutional institution
I a member of the National Assembly or within the meaning of the Public Finance
the National Council of Province Management Act, 1999 (Act 1 of 1999)
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Tender

I amember of the board of directors of any I a membper of an accouniing authority of any national

municipal entity or provincial public entity
Y an official of any municipality or municipal T an employee of Parliament or a provincial legislature
entity

Name of spouse, child or | Name of institution, public office, board or | Status of service

parent organ of state and position held (tick appropriate
column)
Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that
my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iiiy confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other bidding entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my

belief both true and correct.

. Date
Signed

Name Position
Enterprise
name
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T2.1.10 BIDDER’S DISCLOSURE

Tender

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest1 in the enterprise, employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you,or anyperson connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:
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Tender

the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding voteor power to influence or to direct the course and
decisions of the enterprise.

3 DECLARATION

I, the: undersigned; [NAME] urmmmsvirsamvimssmmim s o s s e s vy in
submitting the accompanying bid, do hereby make the following statements that | certify to be trueand
complete in every respect:

3 | have read and | understand the contents of this disclosure;

3.2  lunderstand that the accompanying bid will be disqualified if this disclosure is found not to be trueand
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between partners
in a joint venture or consortium?2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements withany
competitor regarding the quality, quantity, specifications, prices, including methods, factors orformulas used
to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars ofthe products or services to which this
bid invitation relates.

3.4  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directlyor
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

3.5  There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution; and
the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Preventionand Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME INTERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING
AND COMBATING ABUSE IN THE SUPPLY CHAINMANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Slgnatu]—e . Date.........

Position Name of bidder
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T23:11 CERTIFICATE OF ATTENDANCE AT COMPULSORY BRIEFING

This 18 toncartify that (TETIUBIBE) ..ouovomcnsnansisasmmssnsnmmssmssssnssesmessaonsnnssnpsmsssansast s s05HA1 58S A ITTREHADY
o [0 ol L S e e e e S ——
.............................................................................................. was represented by the person(s)
named below at the compulsory meeting held for all tenderers at (location) .............cccc...ccoeeen.
.......................................... on (date).............ccceevvernnnnnn., starting at (time) o

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the
site of the works and / or matters incidental to doing the work specified in the tender documents
in order for me / us to take account of everything necessary when compiling our rates and
prices included in the tender.

Particulars of person(s) attending the meeting:

B R T e — SIgnature: ......oooooiiii

(7= To= (1] 17 S e ——— Identity number: ...

~ Attendance of the above person(s) at the meeting is confirmed by the Employer's
representative, namely:

Name: .. ..o SIgnature: .......oovvveviiic

Capacity: .....cooooiiiiiee e Date and TiME: ..o ar s s
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T2.1.12 CERTIFICATE OF AUTHORITY FOR SIGNATORY

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete
the certificate set out below for the relevant category, and attach their Registration Certificates for
Companies, Close Corporations and Partnerships, or Agreements and Powers of Attorney for
Joint Ventures, or ID documents to the page provided at the end of this form.

(U] () (1) (V) (V)
CONPANY CLOSE PARTNERSHIP JOINT VENTURE SOLE
CORPORATION PROPRIETOR
(1 CERTIFICATE FOR COMPANY
U SUUTUPORIR S PRRECER) (o Iy |1[¢ 1| o] =] (RNIRS RSP R chairperson

of the Board of Directors of

of the Board (copy attached) taken on

in the capacity Of.....c e , was authorised to sign all documents in connection

with the tender for Contract No .................. and any contract resulting from it, on behalf of the

company.

Chairman:

As Witnesses: 1.

(1) CERTIFICATE FOR CLOSE CORPORATION

hereby authorise Mr/Ms

to sign all documents in connection with the tender for Contract No
from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key members upon whom rests
the direction of the affairs of the Close Corporation as a whole.
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(l). CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading @s, ...,

............................................................. hereby authorize Mr/MS ...,
acting in the Capacity Of ... , to sign all
documents in connection with the tender for Contract NO........coccviiiiiiiiiniinn and any contract
resulting from it, on our behalf.
NAME ADDRESS SIGNATURE DATE

Note : This certificate is to be completed and signed by all of the key partners upon whom rests
the direction of the affairs of the Partnership as a whole.

(IV)  CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms
.........., authorized signatory of the company,...........ccccoeeiiiiiiniiinn
acting in the capacity of lead partner, to sign all documents in connection with the tender offer for

Contract NO .....occeieicir e and any contract resulting from it, on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized
signatories of all the partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Lead partner
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Note : This certificate is to be completed and signed by all of the key partners upon whom rests
the direction of the affairs of the Partnership as a whole.

(V) CERTIFICATE FOR SOLE PROPRIETOR

Ly oo ettt ii e i eee e, hereby confirm that | am the sole owner of the business

PEAING SIS s v s e A Be s iy st s

Signature of Sole owner: ..o

As Withesses:
i
2.

Bate: o cnmmness e ssnmam tes
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T2.1.13 RECORD OF ADDENDA TO THE TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer

Date Title or Details

Attach additional pages if more space is required.

Signed S Date ..
Name — e
ID number Position . —
Tenderer 2s
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T2.1.14 TENDERER’S FINANCIAL STANDING

The Tenderer shall provide information about his commercial position, which includes information
necessary for the Employer to evaluate the Tenderer's financial standing.

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the
effect that he will be able to successfully complete the contract at the tendered amount within the
specified time for completion.

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the
reasons as to why he is unable to do so, and in addition provide the following details of his banker and
bank account that he intends to use for project:

Name of account holder:

Name of Bank :

Branch :

Account number

Type of account :

Telephone number

Facsimile number :

Name of contact person (at bank :

Failure to provide either the required bank details or a certified bank rating with his tender, will
lead to the conclusion that the Tenderer does not have the necessary financial resources at his
disposal to complete the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the tender submitted by the Tenderer.

SIGNATURE:

IDENTITY NUMBER:

(of person authorised to sign on behalf of the Tenderer)

DATE:
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12115 AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer

desire to make any departures from the provisions of this contract he shall set out his proposals

clearly hereunder. The Employer will not consider any amendment, alternative offers or

discounts unless forms (a), (b) and (c) have been completed to the satisfaction of the Employer).

| / We herewith propose amendments, altefnatives and discounts as set out in the tables below:

(a)  AMENDMENTS

PAGE, CLAUSE OR
ITEM NO

PROPOSED AMENDMENT

[Notes: (1) Proposals for amendments to the General and Special Conditions of Contract are
not acceptable, and will be ignored;
(2) The Tenderer must give full details of all the financial implications of the
amendments and qualifications in a covering letter attached to his tender.

(b) ALTERNATIVES

PROPOSED
ALTERNATIVE

DESCRIPTION OF ALTERNATIVE

[Notes: (1)  Individual alternative items that do not justify an alternative tender, and an
alternative offer for time for completion should be listed here.
(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities,
programme, etc, and a detailed statement setting out the salient features of the proposed
alternatives must accompany the tender.

(3) Alternative tenders involving technical modifications to the design of the works and
methods of construction shall be treated separately from the main tender offer.]

Tender
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(c) DISCOUNTS

ITEM ON WHICH
DISCOUNT IS OFFERED DESCRIPTION OF DISCOUNT OFFERED

[Note: The Tenderer must give full details of the discounts offered in a covering letter attachedto
his tender, failing which, the offer for a discount may have to be disregarded. Only
unconditional discounts will be considered]

SIGNA TLIRE e mrmnsmpnurms semasoomamvineamin s s IDENTITY. NUMBER: ...... ovoiosisisismsarsnymss

(of person authorised to sign on behalf of the Tenderer) BATE: ... mmnsn
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 T2.1.16 SOCIO ECONOMIC UPLIFTMENT STRATEGY

Attached hereto are my / our proposed socio economic upliftment strategy. The strategy will as
a minimum address items such as skills upliftment, training, sub contracting, skilled and semi-
skilled labour employment, procurement of local labour and materials, employment of woman,
youth and disabled, etc.

Notes:

a) The developer has a commitment to utilising the local community resources and labour, and as
such preference will be shown to bidders who prioritise local employment.

b) As part of the tender documentation a methodology is to be submitted proposing as to how the
main contractor will deal with the social economic expectations of the surrounding community.

The proposal is to allow for a suitable employment ratio of local community members and any
additional measures that will enable future local community upliftment.

c) The main contractor is required to familiarise himself with the community and local authority to
ascertain for himself the full extent of the community’s requirements and minimum wages.

d) The contractor shall appoint a community liaison officer and shall be responsible for all
community negotiations etc.
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12111 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the

Emplo
the wo

yer is satisfied that the Contractor has the necessary competencies and resources to carry out
rk safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA

1993 Construction Regulations 2014,
To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter
in detail.

Declaration by Tenderer

1.

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company / enterprise has the competence and the necessary resources
to safely carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

| hereby undertake, if my tender is accepted, to provide a sufficiently documented Health and
Safety Plan in accordance with Regulation 5(1) of the Construction Regulations, approved by the
Employer or his representative, before | could be allowed to commence with construction work
under the contract. | hereby agree that my company/enterprise will not have a claim for
compensation for delay or extension of time because of my failure to obtain the necessary
approval for the said safety plan.

| confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my tendered rates and prices in the
bill of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost for
specific items that may be scheduled in the bill of quantities.

I hereby confirm that | will be liable for any penalties that may be applied by the Employer in terms
of the said Regulations for failure on my part to comply with the provisions of the Act and the
Regulations as set out in Regulation 33 of the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction
Regulations 2014, and accept that my tender will be prejudiced and may be rejected at the
discretion of the Employer.

| am aware of the fact that, should | be awarded the contract, | must submit the notification required
in terms of Regulation 4 of the OHSA 1993 Construction Regulations 2014 (example attached
hereafter) before | could be allowed to proceed with any work under the contract.

SIGNATURE:

IDENTITY NUMBER:

(of person authorised to sign on behalf of the Tenderer)

DATE:

Tender
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T2.2.1 EVALUATION SCHEDULE: SAFETY HEALTH ENVIRONMENTAL AND
QUALITY MANAGEMENT SYSTEM (SHEQ) PLAN

Attached hereto are my / our SHEQ Plan, all in compliance with the Health and Safety Specification —
Annexure A or Letter of Undertaking from a Qualified OHS Consultant.(do we need a CV or
professional registration attached?)

(PLEASE ATTACHED HERE)
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T2.2.3 EVALUATION SCHEDULE: LETTERS OF APPOINTMENT, AND
RELEVANT COMPLETION CERTIFICATES (PRACTICAL COMPLETION,
WORK COMPLETION & FINAL COMPLETION)

Tenderer is to attach all letters of appointment and completion certificate corresponding to the
projectlisted in T2.2.2
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T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES

EVALUATION SCHEDULE: EXPERIENCE ON BUILT ENVIRONMENT PROJECTS REFERENCES

The Bidder shall provide details of his performance on each of the previous projects listed in the “Relevant
Experience” returnable schedule. “Employer Reference Scorecards” will be completed by each of the respective
Employers for the projects listed in the “Relevant Experience” returnable schedule. (Bidder to make copies for each
disciplines)

REPORT ON BIDDER’S COMPETENCE & PERFORMANCE ON A BUILT ENVIRONMENT PROJECTS FOR BID
RECOMMENDATION PURPOSES

The following are to be completed by the Employer or Employers Agent and is to be supported in each case accompanied
by a Signed and Stamped Reference (in the form issued to the bidder)

Note: Bidders are strongly encouraged to use the provided template to ensure a full and fair evaluation. Should bidders opt
to submit their own format, they are advised that their Client Reference Letters will be evaluated to a maximum of 2 points
for the five projects per discipline.

PROJECT A:

Type of Project, e.g. (new school, renovation of clinic): ........................

B D Oy O . e e e e

CoNtraCt AMOUNE . . e e

CONtraCt DUt OM . i e e e e

Actual Contract DUt N ... e

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING
Excellent 3
Good 2
Average 1
Poor 0

Any other remarks considered necessary to assist in evaluation of the Service Provider?

EMployer’sContact PESOM: e s e o s i i 5 s e B B s
TOIBPNONE:  icmuvmmsisenmsms sy s s oD T 0 8 D T B T A 7 T P ST T

| hereby declare that to the best of my knowledge, information completed above is true and correct and |
understand that | will be held responsible for any misrepresentation.

Employer Signature:...................co o, Dates covs ey s

STAMP
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T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES

EVALUATION SCHEDULE: EXPERIENCE ON BUILT ENVIRONMENT PROJECTS REFERENCES

The Bidder shall provide details of his performance on each of the previous projects listed in the “Relevant
Experience” returnable schedule. “Employer Reference Scorecards” will be completed by each of the respective
Employers for the projects listed in the “Relevant Experience” returnable schedule. (Bidder to make copies for each
disciplines)

REPORT ON BIDDER’S COMPETENCE & PERFORMANCE ON A BUILT ENVIRONMENT PROJECTS FOR BID
RECOMMENDATION PURPOSES

The following are to be completed by the Employer or Employers Agent and is to be supported in each case accompanied
by a Signed and Stamped Reference (in the form issued to the bidder)

Note: Bidders are strongly encouraged to use the provided template to ensure a full and fair evaluation. Should bidders opt
to submit their own format, they are advised that their Client Reference Letters will be evaluated to a maximum of 2 points
for the five projects per discipline.

PROJECT B:

Type of Project, e.g. (new school, renovation of clinic): ...

EMPBION O coccomicsioonmsesiissiosessssiatonos s e SIS 1950555 RS0 O e A At SRR

(00 Y 4 i = U Y 0 ¢ o 1] PP

CONTIaCt DU O .o i it et et e e e e e e

AUl CONErACE DUNA T ON .. ot e e e e e e e e e e e e e e e e e e e

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING
Excellent 3
Good 2
Average 1
Poor 0

Any other remarks considered necessary to assist in evaluation of the Service Provider?

EMployer's CONLACE POISON: uuuusimmim s ss ey s ooy s s o s sivain 7o 5 S0 Sva s vensa s o vios
TOIEPNONE: om0 s e T ST A T ST S e I T s W s o
I hereby declare that to the best of my knowledge, information completed above is true and correct and |

understand that | will be held responsible for any misrepresentation.

Employer Signature:......................c.cocooee | B} | O e SR

STAMP
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T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES

EVALUATION SCHEDULE: EXPERIENCE ON BUILT ENVIRONMENT PROJECTS REFERENCES

The Bidder shall provide details of his performance on each of the previous projects listed in the “Relevant
Experience” returnable schedule. “Employer Reference Scorecards” will be completed by each of the respective
Employers for the projects listed in the “Relevant Experience” returnable schedule. (Bidder to make copies for each
disciplines)

REPORT ON BIDDER’S COMPETENCE & PERFORMANCE ON A BUILT ENVIRONMENT PROJECTS FOR BID
RECOMMENDATION PURPOSES

The following are to be completed by the Employer or Employers Agent and is to be supported in each case accompanied
by a Signed and Stamped Reference (in the form issued to the bidder)

Note: Bidders are strongly encouraged to use the provided template to ensure a full and fair evaluation. Should bidders opt
to submit their own format, they are advised that their Client Reference Letters will be evaluated to a maximum of 2 points
for the five projects per discipline.

PROJECT C:

Type of Project, e.g. (new school, renovation of clinic): .......................... e,

B DOy B . e e e

CONtraCt AMOUN L i e e

CoNtract DUFAL 0N ..o e

Actual Contract DUIatioN ... .. e

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING
Excellent 3
Good 2
Average 1
Poor 0

Any other remarks considered necessary to assist in evaluation of the Service Provider?

Emplover's CoONtaCtPerSON: ooy s s o i ey S S i R T e
B = 1= o o) [ e
| hereby declare that to the best of my knowledge, information completed above is true and correct and |

understand that | will be held responsible for any misrepresentation.

Employer Signature:......................... Dates. commnememmrsmme e s R

STAMP
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T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES

EVALUATION SCHEDULE: EXPERIENCE ON BUILT ENVIRONMENT PROJECTS REFERENCES

The Bidder shall provide details of his performance on each of the previous projects listed in the “Relevant
Experience” returnable schedule. “Employer Reference Scorecards” will be completed by each of the respective
Employers for the projects listed in the “Relevant Experience” returnable schedule. (Bidder to make copies for each
disciplines)

REPORT ON BIDDER’S COMPETENCE & PERFORMANCE ON A BUILT ENVIRONMENT PROJECTS FOR BID
RECONMMENDATION PURPOSES

The following are to be completed by the Employer or Employers Agent and is to be supported in each case accompanied
by a Signed and Stamped Reference (in the form issued to the bidder)

Note: Bidders are strongly encouraged to use the provided template to ensure a full and fair evaluation. Should bidders opt
fo submit their own format, they are advised that their Client Reference Letters will be evaluated to a maximum of 2 points
for the five projects per discipline.

PROJECT D:

Type of Project, e.g. (new school, renovation of clinic): .................o

B OVEE: covmimme s s s s s e ST e T e s

O NETAC AT OUNE mrarns s S0 e s A B R S T S s

CONTrACT DUITA O cusncomnmmme s e s s s 50 Vi 3 S s N M A A W o s

Actual Contract DUratiON s s s osmnsr s s S i R e T S TR A s

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING
Excellent 3
Good 2
Average 1
Poor 0

Any other remarks considered necessary to assist in evaluation of the Service Provider?

Employer’s contact PEISON. ...
B =1 (<o T 1 O e T
| hereby declare that to the best of my knowledge, information completed above is true and correct and |

understand that | will be held responsible for any misrepresentation.

Employer Signature:......................oo B

STAMP
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T2.2.4 EVALUATION SCHEDULE: CLIENT REFERENCES

EVALUATION SCHEDULE: EXPERIENCE ON BUILT ENVIRONMENT PROJECTS REFERENCES

The Bidder shall provide details of his performance on each of the previous projects listed in the “Relevant
Experience” returnable schedule. “Employer Reference Scorecards” will be completed by each of the respective
Employers for the projects listed in the “Relevant Experience” returnable schedule. (Bidder to make copies for each
disciplines)

REPORT ON BIDDER’S COMPETENCE & PERFORMANCE ON A BUILT ENVIRONMENT PROJECTS FOR BID
RECOMMENDATION PURPOSES

The following are to be completed by the Employer or Employers Agent and is to be supported in each case accompanied
by a Signed and Stamped Reference (in the form issued to the bidder)

Note: Bidders are strongly encouraged to use the provided template to ensure a full and fair evaluation. Should bidders opt
to submit their own format, they are advised that their Client Reference Letters will be evaluated to a maximum of 2 points
for the five projects per discipline.

PROJECT E:

Type of Project, e.g. (new school, renovation of clinic): ...

B D O O Tt sasmscnssnimsomos o o b R 853 AT R i S 950 et s

CONEEACE ATTIOUINES vz o mssbiosse oy o8s30 R4 5 45 5K SV S S B

CONLTACT DIURALTON G 0 s i s s s s s AT i S PR i S A SR

Bt Al C ONIEACE DA OTIE: oo o iasisisssssoss s i s s o e s e oA AR e S s e

RATE SERVICE PROVIDER ON THEIR OVERALL PERFORMANCE

TICK APPROPRIATE
DESCRIPTION SCORE SCORING
Excellent 3
Good 2
Average 1
Poor 0

Any other remarks considered necessary to assist in evaluation of the Service Provider?

EMployer's cONtact PEISON! o i s 0 i e SR ey e s
TEIEERONG. o s R e e A A T
| hereby declare that to the best of my knowledge, information completed above is true and correct and |

understand that | will be held responsible for any misrepresentation.

Employer Signature:......................c i Dratel i s sy

STAMP
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Tender

T2.2.5 EVALUATION SCHEDULE: KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought

in from outside the local community if such personnel are not available locally.

The Tenderer shall list below the personnel that he intends to utilize on the Works. Only Key
personnel listed below shall be considered for evaluation.

CATEGORY OF
EMPLOYEE

ORGANOGRAM

NAMES

QUALIFICATION

YEARS OF
EXPERIENCE

Project / Contract
Manager

Site Agent

Foreman

OHS personnel
registered with
SACPCMP

The Tenderer is referred to Clause F.2.1.1.2 of the Tender Data and shall insert in the spaces provided
on the following pages details of the key personnel required to be in the employment of the tenderer or
other organization, in order for the tenderer to be eligible to submit a tender for this project. Proof of
professional registration must be appended to these schedules, together with the Curriculum Vitae of

each individual.

SIGNATURES: ... .occoomnrissnressmsamesssiss sssinr iedages

(of person authorised to sign on behalf of the Tenderer)

Part T2.2: Returnable documents
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EVALUATION SCHEDULE: CURRICULUM VITAE OF KEY PERSONNEL
(COMPULSORY)

(CVs are required only for site agent, contract or project manager and technician and foreman)

CV FOR CONTRACTS OR PROJECT MANAGER

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Body: Category of Registration: Registration Number:
Professional Body: Category of Registration: Registration Number:
Professional Body: Category of Registration: Registration Number:

Name of Employer (firm):

Current position: Years of Experience:

Certification:

[, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes
me, my qualifications and my experience.

SIGNATURE: ..ot e IDENTITY NUMBER: ..........cooii
(of person authorised to sign on behalf of the Tenderer) DATE: . ...
(OWNER OF THE CV)
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Tender

EVALUATION SCHEDULE: CV FOR SITE AGENT

Name: Date of birth:
Profession: Nationality:
Qualifications:

Professional Body: Category of Registration: Registration Number:
Professional Body: Category of Registration: Registration Number:
Professional Body: Category of Registration: Registration Number:

Name of Employer (firm):

Current position: Years of Experience:

Certification:

[, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes
me, my qualifications and my experience.

SIGNATURE OF THE INCUMBANT IN THE SCHEDULE DATE

INCUMBANT’S IDENTITY NUMBER (why different from the above)
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EVALUATION SCHEDULE: CV FOR FOREMAN

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Body: Category of Registration: Registration Number:
Professional Body: Category of Registration: Registration Number:
Professional Body: Category of Registration: Registration Number:

Name of Employer (firm):

Current position: Years of Experience:

Certification:

, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes
me, my qualifications and my experience.

SIGNATURE OF THE INCUMBANT IN THE SCHEDULE DATE

INCUMBAN'I-"‘S IDENTI.WLQI'\.I-UMBER |

88
Tender T2.2
Part T2.2: Returnable documents
DOE14NWERO019/CON14



EVALUATION SCHEDULE: CV FOR HEALTH AND SAFETY OFFICER

Name:

Date of birth:

Profession:

Nationality:

Qualifications:

Professional Body:

Category of Registration:

Registration Number:

Professional Body:

Category of Registration:

Registration Number:

Professional Body:

Category of Registration:

Registration Number:

Name of Employer (firm):

Current position:

Years of Experience:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes

me, my qualifications and my experience.

SIGNATURE OF THE INCUMBANT IN THE SCHEDULE

INCUMBANT'S IDENTITY NUMBER

Tender
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independen! development trust

PART C1 : AGREEMENT AND CONTRACT DATA

C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Form of Guarantee (Pro Forma as per specific contract)

C.1.4 Adjudicators Agreement
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C1.1 FORM OF OFFER AND ACCEPTANCE
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Tender

C1.1 Form of Offer and Acceptance

A. Offer [Failure of a Tenderer to sign this form will invalidate the tender]

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
for the procurement:

APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO ONKGOPOTSE TIRO
COMPREHENSIVE SCHOOL FOR THE DEPARTNMENT OF EDUCATION, NORTH WEST PROVINCE.— BID
NUMBER: DOE14NWER019/CON14

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor
under the Contract including compliance with all its terms and conditions according to their true intent

and meaning for an amount to be determined in accordance with the Conditions of Contract identified
in the Contract Data.

The offered total of the prices inclusive of Value Added Taxis:.....................o

Amount in Words:

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and

WITNESSES

SIGNATURE(S) OF AUTHORISED BIDDERS(S)

NAME: e

CAPACITY: e

DATE: © sclsedutoshummimsimmsshtimsmsdinsadnsty

ADDRESS oo

CONTACT:  wenapmsssrams e

Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor
in the Conditions of Contract identified in the Contract Data.
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B. ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s
Offer shall form an agreement between the Employer and the Tenderer upon the terms andconditions
contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part C1 Agreements and Contract Data (which includes this Agreement)
Part C2 Pricing Data, including the Schedule of Quantities
Part C3 Scope of Work

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by
reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representatives of both parties.

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract
2004 within the period stated in the Contract Data, and he shall, immediately after receiving a completed
copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer's agent
(whose details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees,
proof of insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data, within 14 days of the date on which this Agreement comes into effect.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute a binding contract between the parties.

Signature ... ... BDYAlEL: x5 % ¢ o s 50 5 5 5 5 0 GRS B § 5 5o
Name ..
Capacity ... ...

for the
Employer Independent Development trust

Name and
Signature
OF WIRESS: . oo o wvminn o 8 v st a5 5 4 ¢ s 2 Date . ...
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C. SCHEDULE OF DEVIATIONS

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as
any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the
employer during thls process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed

copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this
agreement.

T SUBIECT s s s o s apran s 5 5 5 £ SoEB 5 55 5 08 VORI E X ¥ 5 05 O S B 6T B8 DRI S B F P 0 R R § 8 R SRR Y S
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DEtails . . e
SUSUDIEOE & ciners v s w5 s iiomn a5 v w0 @ s % T R R R E ¥ R R ¥ T 8 R 6 6§ G TN 6 S B
DEBAIlS | & wami 5 5 5 5 o pomveman & 05 8 o dres 5 B 8 o o F % E T B b SR R S ARG B B G B W e R 6 & 5 nEE
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C1.2 CONTRACT DATA
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INDEPENDENT DEVELOPMENT TRUST

APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO ONKGOPOTSE TIRO COMPREHENSIVE
SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE ~ BID NUMBER: DOE14NWER019/CON14

C1.2 Contract Data for BID NO: DOE14NWERO019/CON14

The Conditions of Contract are clauses of the JBCC Series 2000 Principal Building Agreement
(Edition 6.2) published by the Joint Building Contracts Committee together with IDT’s Special
Conditions of Contract.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011 315-4140), Master Builders Association (011 205-9000; 057 352-6269) South African
Association of Consulting Engineers (011 463-2022) or South African Institute of Architects (051 447-
4909; 011 486-0684; 053 831-2003;) _

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. Should there be any
contradictions between the Contract Data and the JBCC Principal Building Agreement, the Contract
Data shall take precedence.

The contractor shall achieve in the performance of the contract the Contract Skills Development Goal
(CSDG) established in the CIDB Standard for Developing Skills through Infrastructure Contracts,
published in Gazette Notice No.48491 of 28 April 2023.

The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG)
relating to the engagement of targeted enterprises as established in the CIDB Standard for Indirect
Targeting for Enterprise Development through Construction works Contracts Gazette Notice No.36190
of 25 February 2013

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building
Agreement to which it mainly applies.
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The additions, deletions and alterations to the JBCC Principal Agreement are:

Clause Amendments

1.0 DEFINITIONS AND INTERPRETATION
Clause 1.1 is deemed to be amended by the addition and amendments of the following:
Change the Definition of "AGREEMENT" to read as follows:
This JBCC Principal Building Agreement, the contractor’s tender document accepted by the employer,
the form of offer signed by the contractor, special conditions of contract, contract data and other
contract documents.
The completed JBCC® Principal Building Agreement and JBCC® contract data, the
contract drawings, the priced document and any other documents reduced to writing and
signed by the authorised representatives of the parties
Change the Definition of "BILLS OF QUANTITES" to read as follows:
The document drawn up in accordance with the pricing instructions contained in the pricing data.
Change the Definition of "CONSTRUCTION PERIOD" to read as follows:
The period commencing on the intended date [CD] of possession of the site by the contractor and
ending on the date of practical completion
Change the Definition of "CONTRACT DOCUMENTS" to read as follows:
The agreement and all documents referenced therein. The contract documents shall be taken to be
mutually explanatory of one another but in the event of ambiguity, discrepancy, divergence or inconsistency
in or between them, the Contract Data shall prevail over all other contract documents
The above has been removed from 6.2, due to the agreement definition which now includes contract
document
Change the definition of “PAYMENT CERTIFICATE?” to read as follows:
A certificate prepared at regular agreed intervals by the principal agent to the contractor certifying the value
of work done and verified by the employer for payment, delivered to the employer and properly recorded on

Clause Amendments
delivery, and the certificate will only become due and payable once the employer has verified and signed
the certificate. Note: The employer reserves the right to withhold or reject the certificate within ten (10)
working days should there be a reason to do so, and the contractor may resort to the dispute resolution
process should the rejection fails to be resolved.
Change the Definition of "PRACTICAL COMPLETION" to read as follows:
The stage of completion where the works or a section thereof, in the opinion of the principal agent, has
been reached in accordance with C28 & C29 this is a different clause of the specific preliminaries and where
the work on the practical completion list (and patent's list if applicable) has been completed and free of
latent defects other than minor defects identified in the list for completion and can be used for the intended
purpose and certified as complete by the principal agent.
Change the Definition of "CONTRACT DRAWINGS" to read as follows:
The drawings listed in the Scope of Works.
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Change the Definition of "CONTRACT SUM" to read as follows:
The total of prices in the Form of Offer and Acceptance.

Change the Definition of "INTEREST" to read as follows:

The interest rates applicable to this contract, whether specifically indicated in the relevant clauses or not,
will be the rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of
the Public Finance Management Act, 1999 (Act No. 1 of 1999).

A monetary guarantee [CD] provided by the employer to the contractor, or vice versa,
in terms of this agreement from which either party may recover expense and loss in
the event of default

Add the following to the list of definitions:
SCHEDULE means the variables listed in the Contract Data.

DATE OF SITE HANDOVER means the date the contractor is given possession of the site, which shall
always be after the signing of the agreement and approval of the construction permits from the relevant
authorities including Departments of Labour and Environmental Affairs and local municipality (where
applicable).

EXCEPTIONALLY INCLEMENT WEATHER means weather which is not only extreme or severe but
exceeding that which, on the evidence of the past ten years, could reasonably been expected.

TENANT LIST means a list compiled by the tenant or in his absence the principal agent defining the
incomplete or defective work to be rectified to achieve practical completion. Such list shall be scrutinised
and endorsed by the principal agent and shall not be unreasonable in the context of his contract.

CORRUPT PRACTICE means the offering, giving, receiving and soliciting of anything of value to influence
the action of a public official in the procurement process or in contract execution

FRAUDULENT PRACTICE means a misrepresentation of facts in order to influence a procurement process
or the execution of a contract to the detriment of any tenderer, and includes collusive practice among
tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the benefits of free and open competition.

OFFER AND ACCEPTANCE
3.0
Clause 3.3 deleted and replaced with the following:-
3.3 This agreement shall come into force on the date of signature of the contract
by the employer and after all statutory requirements have been met, and continue
to be of force and effect until the end of the latent defects liability period
notwithstanding termination or the certification and final payment [22.0;29.0,25.0]
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Clause Amendments

4.0 CESSION AND ASSIGNMENT
Clause 4.2 deleted and replaced with the following:-
4.2. The Contractor shall not consent to a nominated Subcontractor assigning or ceding rights or
obligations in terms of this agreement without obtaining the prior written consent of the Principal Agent
with written approval from the Employer
Clause 4.3 deleted and replaced with the following:-
4.3. Where the Contractor intend to cedes any right to monies due or to become due under this agreement
as security in favour of a financial institution, a written consent in accordance with clause 4.1 , shall be
obtained from the Employer prior to entering into such cession.
Clause 4.0 is amended by adding the following new clauses:
4.4 Any cession entered into without the necessary written consent from either party, shall be null and void.
4.5 The Employer shall not consent to a cession of monies due or to become due under this agreement
as security in favour of a financial institution, unless such financial institution submitted to the IDT a Valid
Tax Clearance Certificate, is registered as a credit provider in terms of the National Credit Act and as a
vendor in the IDT's Vendor Management System and in line with the IDT's SCM processes.
4.6 The contractor shall adhere to the list of subcontractors indicated in the returnable schedules. Any
changes to the subcontractors and their subcontract work shall be approved by the client in writing. The
contractor shall not subcontract more than 25% of the works to subcontractors whose BEE status is less
than his at the time of appointment. Failure to comply with this shall constitute a breach of contract.

5.0 CONTRACT DOCUMENTS
Clause 5.1 deleted and replaced with the following:-
5.1. The parties shall sign the original contract document and shall each be issued with the copy thereof.
The original signed contract document shall be held by the Employer.
Clause 5.6 deleted and replaced with the following:-
5.6. The contract documents shall be deemed to be mutually explanatory of one another. In the event of
ambiguity, discrepancy, divergence or inconsistency in or between them, the Contract Data shall prevail
over all other contract documents.
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6.0

EMPLOYER'S AGENTS

Clause 6.1 deleted and replaced with the following:-

6.1. The Employer warrants that the Principal Agent has authority and obligation to act and bind the
Employer in terms of this agreement, subject to certain restrictions contained herein this document.
Clause 6.4 deleted and replaced with the following:-

6.4. Where any agent fails to act in terms of delegated authority, the Contractor shall give notice to the
Principal Agent and the Employer to respond to such default within five (5) working days or any agreed
period. Where such default has not been responded to within the specified or the agreed period, the

Contractor may give not less than 10 working days’ notice of intention to suspend the works [28.0].

Clause 6.5 deleted and replaced with the following:-

Tender
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Clause Amendments
6.5 Where any agent fails to act or is unable to act, or ceases to be an agent, in terms of this agreement,
the Employer shall appoint an interim agent within 10 working days from the date of the employer being
aware of such event pending procurement of a replacement agent through normal employer's SCM
processes.

9.0 INDEMITIES
Clause 9.0 is amended by the addition of the following clause:-
Clause 9.1.4. Physical loss or damage to an existing structure in the works that are the subject of the
contract and to existing structures as well.
Delete 9.2.7.
Delete 9.2.10.

10.0 INSURANCES
Clause 10.0 is amended by the addition of the following clauses to the end thereof:
10.12  Damage to the works

(a) Without any way limiting the contractor’s obligations in terms of the contract, the contractor
shall bear the full risk of damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the employer against
any such damage. The contractor shall take such precautions and security measures and
other steps for the protection and security of the works as the contractor may deem
necessary.

(b) The contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage or destruction of the works and to rebuild, restore, replace and/or repair
the works.

(c) Where the employer bears the risk in terms of this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed portions of the works and the costs of such
reinstatement shall be measured and valued in terms of 32.0 hereof.

10.13  Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever arising out of or in the course of
or caused by the execution of the works unless due to any act or negligence of any person
for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss of or damage or to any moveable, or
immoveable property or personal property or property contiguous to the site, whether
belonging to or under the control of the employer or any other body or person, arising out of
or in the course of or by reason of the execution of the works unless due to any act or
negligence of any person for whose actions the employer is legally liable.

(c) The contractor shall upon receiving a contract instruction from the principal agent cause
the same to be made good in a perfect and workmanlike manner at his own cost and in default
thereof the employer shall be entitled to cause it to be made good and to recover the cost
therefore from the contractor or to deduct the same from amounts due to the contractor.

(d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion.
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Clause Amendments

10.14.1

10.14.2

10.14.3

(e) Where the execution of the works involves the risk of removal of or interference with support
to adjoining properties including land or structures or any structures to be altered or added to,
the contractor shall obtain adequate insurance and will remain adequately insured or insured
to the specific limit stated in the contract against the death of or injury to persons or damage
to such property consequent on such removal or interference with the support until such portion
of the works has been completed.

() The contractor shall at all times proceed immediately at his own cost to remove or dispose of
any debris and to rebuild, restore, replace and / or repair such property and execute the works.

10.14  High Risk Insurance
In the event of the project being executed in a geological area classified as a “High Risk Area”, that

is an area which is subject to highly unstable subsurface conditions which might result in
catastrophic ground movement evident by sinkhole or dolomite formation the following will apply:

Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies and hold
harmless the employer against any damage to and/or destruction of the works
consequent upon a catastrophic ground movement as mentioned above. The contractor
shall take such precautions and security measures and other steps for the protection of the
works as he may deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, replace and/or repair the works, at the contractor’s own
costs.

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of
or caused by a catastrophic ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and
all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable,
or immovable property or property contiguous to the site, whether belonging to or under
the control of the employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during
the period of construction.

It is the responsibility of the contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in 10.14.1 and 10.14.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty one (21) calendar
days of the commencement date but before commencement of the works submit to the
employer proof of such insurance policy, if requested to do so.

10.14.4 The employer shall be entitled to recover any and all losses and/or damages of whatever

nature suffered or incurred subsequent upon the contractor’s default of his obligations as
set out in 10.14.1, 10.14.2 and 10.14.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due under this contract or
under any other contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered on indivisible whole.

11.0 SECURITY

Delete clause 11.1.2. and replace with the following:-
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Clause

Amendments

11.1.2. The contractor shall furnish the employer with a fixed construction guarantee equal in value to
ten per cent (10%) of the contract sum within fifteen (15) working days from the offer of appointment date
and keep such security valid and enforceable until the final payment certificate has been issued to the
contractor).

Or

Delete clause 11.1.3. and replace with the following:-

11.1.3 The Contractor shall furnish the employer with a fixed set of five per cent (5%) guarantee of the
contract sum and a payment reduction of 5% of the value of each payment certificate up to a maximum of
five per cent (5%) of the contract sum [25.3.3]. The contractor shall keep such security valid and
enforceable until the final payment certificate has been issued. The contractor could release the retention
at any stage of the contract by issuing a further construction guarantee of five percent (5%) of the contract
sum.

Amend clause 11.3 to read as following:

11.3 Where a contractor fails to provide the security for projects of value less than R5 million, the
employer may:

Amend clause 11.3.1 to read as follows:

11.3.1 Hand over the site to the contractor and withhold in interim payment certificates to the contractor
an amount equal to ten percent (10%) of the contract sum. The amount withheld shall be reduced at
practical completion [19.0] to five percent (5%) of the contract sum and to zero percent (0%) in the final
payment certificate [25.6]

Delete Clauses 11.1.4, 11.1.5, 11.2; 11.4;11.5

Delete 11.7 and replace with the following

11.7. A security held by the employer shall be for the due fulfillment of the contractor’s obligation in term
of this agreement

Delete clause 11.10 and replace with the following

11.10 The Contractor hereby waives, in favour of the Employer, any lien or right of retention that is or may
be held in respect of the Works to be executed on the Site.

Clause 11.0 is amended by adding the following new clauses:

11.12 Within fifteen (15) working days of the date of final completion of the works the employer shall
release all construction guarantees to the contractor.

11.13 Where the employer has a right of recovery against the contractor, the employer may issue a
written demand in terms of the construction guarantee.

11.14 Construction guarantees shall only expire at final completion date.

11.15 The Employer, as an Organ of State, shall not be required to provide payment guarantees
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12.0 DUTIES OF THE PARTIES
Delete clause 12.1.1
Delete clause 12.1.10
Clause 12.0 is further amended by adding the following clauses:
12.4  The contractor shall:
12.4.1 Immediately on award of the contract and prior to the commencement on site, the contractor shall

prepare a working programme covering the first month of the construction period. This working
programme shall be prepared in conjunction with the principal agent and shall be subject to his approval.
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Clause

Amendments

During the first month of the construction period the contractor shall prepare and draw up the programme
for the balance of the works for approval by the principal agent

12.4.2 This programme shall be drawn up in accordance with the dates in the agreement for possession,
sectional completion and practical completion and shall be in sufficient and approved detailto ensure
control over the works.

12.4.3 The programme shall be compiled based on the Critical Path Method of Programming with the
critical activities clearly highlighted. It shall be compiled in such a way that logic is not constrained by
resource limitations unless specifically approved by the principal agent.

12.4.4 Documentation will not be available in complete detail at the commencement stage. However the
contractor, in conjunction with the principal agent, shall progressively plan the works on provisional
information available and with sufficient scope to include future detail without disrupting the basic logic
initially approved by the principal agent.

The quantities contained in these bills of quantities are provisional and shall be utilized as a guide only
for the drawing up of the programme.

Where assumptions are made in regard to programming aspects, such assumptions shall be recorded in
the programme.

12.4.5 The programme shall be updated and modified to accommodate a material change in
circumstances or whenever reasonably required by the principal agent.

Any acceleration and/or special measures sanctioned by the principal agent together with
associated effects shall be incorporated in a revision to the programme.

12.4.6 The programme (including each revision thereof) shall be prepared in conjunction with the
principal agent and shall be subject to his approval. The approval of the principal agent shall be deemed
to be given on the basis that the contractor represents that the programme complies with the
requirements of this agreement.

The contractor shall be responsible at all times for maintaining the accuracy, validity and reasonableness
of the programme and the implementation thereof. The fact that a programme has been prepared in
conjunction with the principal agent or approved by him shall not release or relieve the contractor from
any of his obligations or responsibilities under this agreement. Without derogating from the foregoing, the
contractor shall at all times bear the onus to demonstrate that the programme complies with the
requirement of this agreement and, where applicable constitute an appropriate baseline programme for
any purpose in connection with this agreement.

12.4.7 The contractor and the principal agent shall, at regular intervals not exceeding one month,
assess the state of progress of the works relative to the latest agreed revision of the programme. Such
agreement shall include the recording of actual commencement and completion dates for each activity and
shall constitute the official record of the progress at such point in time.

12.4.7 The contractor shall comply with his tendered subcontractors as stipulated in clause 4.6.

12.5 The contractor shall not remove, cut back or disturb trees and shrubs without a contract instruction
from the principal agent. (Specific requirements of the employer must be described)

12.6 The contractor shall ensure that any relics, treasure or other articles of potential value found on the
site remain the property of the employer and shall be handed over to the principal agent who shall be the
sole arbiter of what is an article of value.
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14.0 NOMINATED SUBCONTRACTORS
Delete clause 14.1 and replace with the following
14.1 The principal agent and/or agents, on written instruction from the employer, shall:
Delete clause 14.1.5
Amend clause 14.3 to read as follows:-

Clause Amendments
14.3 Where such subcontractor is not appointed by the contractor for the reasons stated (14.2), or where
the appointment of a subcontractor has been terminated, another subcontractor shall be nominated and
be appointed on instruction from the principal agent on written instruction from the employer.
Amend clause 14.7.1 to read as follows:-
The principal agent, on written instruction from the employer, shall instruct the contractor to appoint
another nominated subcontractor (14.1.4) to complete the n/s subcontract works.

15.0 SELECTED SUBCONTRACTORS
Amend clause 15.1 to read as follows:-
The principal agent and/or agents, on written instruction from the employer, shall:
Clause 15.1.2 deleted and replaced with:
15.1.2. Call for tenders from a list of tenderers agreed between the contractor, the principal agent and
the employer
15.1.5. Delete
Amend clause 15.4 to read as follows:-
15.4. Where such subcontractor is not appointed by the contractor for the reasons stated (15.3), or where
the appointment of a subcontractor has been terminated, another subcontractor shall be chosen and be
appointed on instruction from the principal agent on written instruction from the employer.
Amend clause 15.7.1 to read as follows:-
15.7.1 The contractor shall appoint another selected subconfractor (15.1.4) to complete the n/s
subcontract works in consultation with principal agent and/agents on written instruction from the
employer

16.0 Amend clause 16.1.1 by adding the following sub-clause:
6.1.1.1 The employer will appoint direct contractors for the following direct contract work and the contractor
shall be expected to accommodate them in his planning and execution of work:
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17.0

CONTRACT INSTRUCTIONS

Amend Clause 17.0 by adding the following sub clauses under clause 17.1.2

The word “substantially” in the main clause above is qualified by the following four sub clauses:

17.1.2.1 Quantity as per line item in fixed Bill of Quantity of more than 5%.

17.1.2.2. Variation in standards that result in rate adjustment within the BOQ of more than 5%

17.1.2.3. Variation in the design that varies the contract sum by more than 5%

17.1.2.4. Should any of the clauses 17.1.2.1-3 be triggered the employer must be notified within 24 hour of
becoming aware of the change in writing. The 5% variance includes the exceeding or reduction of the
amount as stated above.

Amend clause 17.1.13 to read as follow:

17.1.13 Expenditure of budgetary allowances, prime cost amount and provisional sums will only be allowed
with the express, explicit and unigue written consent of the employer.

Clause

Amendments
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19.0 PRACTICAL COMPLETION
Amend Clause 19.0 by adding the following clauses:

19.4.1. In the event of failure as contemplated in the main clause, The employer reserves the right to issue
a practical completion list in excess of the principal agent list or in replacement thereof.

19.4.2. No default Practical completion will be deemed to be given, in light of sub clause 19.4.1

19.8  Without derogating from the generality of the requirements for practical completion the following
specific requirements shall apply:

19.8.1 Defects occurring after the issue of the practical completion list requiring remedial work
that will, in the opinion of the principal agent, cause disruption, will cause the issue of
the certificate of practical completion to be withheld until such defects have been
rectified to the satisfaction of the principal agent.

19.8.2 The following certificates of compliance shall be required (excluding others that may be
required by the local/national authority) from the contractor to achieve practical
completion and completion certificate shall be invalid if one of them is missing:

a) A certificate from the contractor that all aspects of the construction regulations
of 2003 have been complied with.

b) A certificate from the contractor that the National Building Regulations have
been complied with

c) An occupancy certificate

d) occupational Health and Safety certificate

e) A certificate of compliance with respect to plumbing and drainage

f) An electrical certificate of compliance

g) A certificate of compliance with respect to all glazing

h) A certificate of compliance and fire clearance certificate from the contractor
and fire chief respectively.

i) A galvanizing and painting guarantee.

i) All mechanical certificate of compliance.

k) All structural certificate of compliance.

1) A palisade certificate of compliance.

m) A smoke extraction certificate of compliance.

n) A fire signage certificate of compliance.

o) A tiling certificate of compliance.

p) A waterproofing certificate of compliance.

d) A generator guarantee.

r) Commissioning reports

s) Maintenance and operational manuals

1) Training of end users on equipment, etc.

u) Any other applicable guarantees.

19.8.3 A complete set of maintenance and operating manuals together with all workmanship
and material warranties and guarantees are to be compiled and issued to the principal
agent prior to practical completion being granted. In addition to the abovementioned
documentation, a formal "on site" handover will be required to be conducted with every
discipline in the presence of the contractor as well as the applicable services
subcontractor.

Delete Clause 19.6 and replace with the following clauses:

19.6 Notwithstanding anything to the contrary contained in the contract, should the contractor in the opinion
of the principal agent not have achieved practical completion of any area of the works,the
employer may, notwithstanding the contractor’s ongoing responsibilities, take possession of any
such area and such possession by the employer shall not in any way be construed that practical
completion has been achieved.

In such event, the principal agent shall give written notice to the contractor that the employer is
taking immediate possession of any particular areals without practical completion having been
achieved in order to mitigate the employer’s damages and exposure to loss or expense.
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Clause Amendments
19.6.1 In the event of the Employer taking occupation of the works or part thereof prior to
practical completion being achieved, but on or after the date for practical completion,
the employer shall:
(a) Have the principal agent issue a practical completion list(s) prior to such
occupation
(b) Grant the contractor thereafter all reasonable access to expeditiously attend to the
items on the practical completion list(s)
Add clause 19.9 to Clause 19.0 to read as follows:
19.8  After the issue of the certificate of practical completion, entry upon the works to make good
defects shall be at such reasonable times as shall be agreed by the principal agent.
The contractor shall not receive any mark-up for overheads and profit on any omission of tenant
installation work or tenant installation work by others. Claims of loss of profit shall not be entertained.
22.0 LATENT DEFECT LIABILITY PERIOD
Amend Clause 22.1 to read as follow:
22.1 The latent defect liability period for the works shall commence at the start of the construction period
and end 10 years from the certified date of final completion.
Amend 22.2.1 to read as follow:
22.2.1 Where termination of this agreement occurs before the date of final completion, the latent defect
liability period shall end 10 Years from the date of termination (29.10; 29.23) for the completed portion of
the works only.
Delete clause 22.2
23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION
Amend 23.2 to read as follow:
23.2 The contractor is entitled to a revision of the date for practical completion with an adjustment of the
contract value (26.0) by the principal agent subject to a written approval from the employer, for a delay
to practical completion caused by one or more of the following events:-
Amend 23.7 to read as follow:
23.7. The principal agent shall, within twenty (20) working days of receipt of the claim, with the written
consent of the employer, grant in full, reduce, refuse the working days claimed, and:
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25.0 PAYMENT
Amend 25.1. to read as follow:
25.1 The contractor shall cooperate with and assists the employer and Principal agent in the preparation
of the cash flow statement and payment valuation by providing all required document and quantified amount
of work duly executed. Where the contractor has not provided such information the principal agent shall
make a fair estimate of the work executed.
Amend Clause 25.0 by adding the following sub clauses under clause 25.1:
Clause Amendments

25.1.1. The principal agent shall prepare in full the payment certificate for signature and effect by the
employer as stipulated in the contract. No payment certificate will be concluded and effected without the
employer's authorized signature on the certificate.

25.1.2. No payment certificate will be effected without the employer's authorized signature on the
certificate.

25.1.3 The Employer reserves the right to demand a valid Tax Clearance Certificate prior to making any
payment to the Contractor, should it become aware that the tax clearance certificate has expired.

25.1.4 The Contractor shall submit the valid Tax Clearance Certificate within fifteen (15) working days or
any extended period, from the date of expiry of the Tax Clearance Certificate.

Amend clause 25.4.4 to read as follows:

25.4.4 Default interest, where applicable, shall only be effective after the 30 calendar days from the date of
submission of undisputed payment certificate and Contractor Invoice to the employer at the rate of repo
rate plus 3%.

25.4.5. Delete

Amend 25.7 to read as follow:

25.7 The Employer shall, in accordance with clause 8.2.3 of the treasury regulation of March 2005, pay to
the Contractor the amount certified in an interim payment certificate within thirty (30) calendar days
from the date of submission of undisputed payment certificate” to the employer after verification, unless
there is an objection of the certificate by the employer. The employer cannot reject a certificale once the
employer signs it.
Amend Clause 25.9 by adding the following sub clauses:

25.9.1 The employer shall only be liable for the payment for materials and/or goods on site if ownership is
proven by the contractor (paid in full) and such ownership shall pass on to the employer upon payment.
25.9.2 The employer shall only be liable for the payment for materials and/or goods offsite if ownership is
proven by the contractor (paid in full) and the contractor submits a bank guaranteed cheque of the value
of materials and/or goods in favour of the client and such ownership shall pass on to the employer upon
payment.
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26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

Add the followings sub clauses to clause 26.1.

26.1.1. Upon receipt of the change request, the Principal Agent must professionally consider the merits

of the change request and make a recommendation to the employer.

26.1.2. The Principal Agent shall not have the power to approve any deviation or variation which has
financial implications on the Employer without the necessary written approval of the Employer, except
under emergency circumstances wherein failure to undertake the work may result in loss of life.
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Clause Amendments
26.1.3. The Employer must communicate the approval of the change request in writing to the Principal
Agent and the Principal Agent shall, upon receipt of confirmation of the change request, issue the
necessary Contract Instruction to the contractor to undertake the works.
26.1.4. The Contractor shall not commence with any change request Works without proof of the written
approval of the Variation Order from the Employer, except under circumstances mentioned in paragraph
26.1.2 above.
26.1.5 Should the Contractor undertakes the change request Works without the necessary written
approval of the change request from the Employer, the Contractor shall be entirely liable for any financial
and any related implications and hereby indemnify and hold harmless the Employer from and against any
and all claims, actions, damages, liabilities, injuries, costs, fees, expenses, or losses, including and without
limitation, reasonable attorney’s fees and costs of investigation and litigation, whatsoever which may be
incurred by, or for which liability may be asserted against, the Employer arising out of the Contractor's
performance or non-performance of unauthorized works, but only to the extent caused by the negligent
acts, errors or omissions of the Contractor.
26.1.6. The Contractor shall not accept any instructions from any party, including beneficiary Department,
other than the Principal Agent.
Amend clause 26.7 to read as follow:
26.7 The principal agent, in consultation with the employer, shall assess the claim and on approval by the
employer, shall adjust the contact value within twenty (20) working days of receipt of such details.
27.0 RECOVERY OF EXPENSE AND/OR LOSS
27.1.4. Delete
28.0 SUSPENSION BY THE CONTRACTOR
Amend clause 28.1. to read as follow:
28.1 The contractor may give fourteen (14) Working days’ notice to the employer and the principal agent
of the intention to suspend the works where the employer and the principal agent have failed to:
Add the followings clause to clause 28.0:
28.5. The date of resumption of works shall be the date on which the default has been remedied by the
employer.
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29.0

TERMINATION

Clause 29.1.1 is amended by the addition of the following sub-clauses:
29.1.1a The contractor refuses or neglects to comply strictly with any of the conditions of contract.

29.1.1b The contractor’s estate being sequestrated, liquidated or surrendered in terms of the insolvency
laws in force with the Republic of South Africa.

29.1.1c The contractor, in the judgment of the employer, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract.

Clause

Amendments

29.1.1d The contractor fails to perform in terms of the agreement or the employer on reasonable ground
believe that the contractor may not be able to comply with his obligation.

Amend 29.10 to read as follow:
29.10 The latent defect liability period for the completed portion of the works shall end (22.2.1) 10 years
from the date of termination.

Amend 29.23 to read as follow:
29.23 The latent defect liability period for the completed portion of works shall end 10 years from the date
of termination (22.2.2).

30.0

DISPUTE RESOLUTION

Delete clauses 30.3, 30.4, 30.5 and 30.6
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Contract Agreement

Clause
Number

Contract Agreement

41.0

42.0

41.0 POST TENDER PROVISIONS

41.1 All information provided in this section requires consultation with the parties to the
agreement.

41.2 The completed Contract Data - Employer and Contractor data -
Contractor addenda and such other pertinent documents as listed below shall form part
of this agreement:

41.3 The dispute resolution body selected by the parties is:

THE ASSOCIATION OF SOUTH AFRICAN ARBITRATORS

41.4 The employer shall provide a Payment Guarantee

(amount) | N/A

41.5 An annual building industry holiday period is applicable
(ves/no) YES

41.6 Further provisions and information agreed by the parties:

42.0 CONTRACTUAL AGREEMENT

42 .1 This agreement is the entire (special conditions?) contract between the parties regarding
the matters addressed herein. No representations, terms, conditions or warranties not
contained in this agreement shall be binding on the parties. No agreement or addendum
varying, adding to, deleting or terminating this agreement including this clause shall be
effective unless reduced to writing and signed by the parties.

42.2 Contracting Parties

(1) Employer : THE INDEPENDENT DEVELOPMENT TRUST

Physical Address . North West Regional Office
4071 Joule Street
Industrial Site
Mmabatho,
2735

Telephone : (018) 381 0654
Fax ;

E-mail : molefic@idt.org.za

TAX / Vat Registrationno  : 458 014 7876
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Clause
Number

Contract Agreement

(2) Contractor

Physical Address

Telephone
Fax
E-mail

TAX / Vat Registration no

42.3 The accepted contract sum (inclusive of tax)

(In words)

42 4 Signature of the contracting parties:

Thus done and signed at

on

Name of signatory

Capacity of signatory

Thus done and signed at

For and on behalf of the employer who
by signature hereof warrants
authorisation hereto

As Witness (1)

on

Name of sighatory

Capacity of signatory

For and on behalf of the contractor who
by signature hereof warrants
authorisation hereto

As Witness (2)
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Clause
Number

Contract Agreement

Details of Witness (1)

Name:

Address:

Details of Witness (2)

Name:

Address:
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C1.2.1

Special Conditions of Contract

INTRODUCTION

WHEREAS, the Independent Development Trust (“IDT") made an Offer of Appointment and
the Contractor has accepted such appointment subject to the conditions stipulated in the
aforesaid Offer of Appointment Letter, which conditions include signing of the JBCC
Agreement, Edition 6.2 @ May 2018 (hereinafter referred to as “Main Agreement”) and the
Contract Data.

AND WHEREAS, this Special Condition of Contract shall form part of the Main Agreement
between the Employer and the Contractor.

a) ADDITIONS TO THE MAIN AGREEMENT AND THE CONTRACT DATA

1.1 JOINT VENTURE AGREEMENT

141

112

11.3

Should the Joint Venture Agreement be dissolved or any of the JV partner pull
out the JV Agreement for any reasons whatsoever, the Employer hereby
reserve its right to terminate the contract with immediate effect.

Should one JV partner pull out of the JV agreement and the replacement JV
partner does not meet the BBBEE threshold stipulated in clause 5.4 of the
Special Condition of the Principal Contract, the IDT shall be entitled to cancel
the contract with immediate effect.

Should the BBBEE status of the Joint Venture be changed to a lower rate than
the bidding rate, based on legislation applicable at the time of tender closing,
the IDT shall be entitled to cancel the contract.

b) SUBCONTRACTING

1.1 A service provider awarded the contract may not sub-contract more than 25%

of the value of the contract to any other enterprise that does not have an equal
or higher BBBEE status level than the person (service provider) concerned,
unless the contract is subcontracted to an exempted micro enterprise that has
the capability and ability to execute the sub-contract.

1.2 Service provider awarded the project shall subcontract not less than 15% of the

contract value to Black-owned local firms with preferably women, youth and
people with disability

c) LOCAL ENTERPRISE

Service provider awarded the project shall purchase at least 5% of the materials locally
where available.
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Tender

d) TRAINING

Service provider awarded the project may train local labour on life skills, on the job and
accredited certification in e.g. plumbing etc.

e) INSURANCES

The contractor shall be responsible for effecting and maintaining the contract works
insurance for the full duration of the contract period. The insured amount for the full scope
of works shall be 100% of the contract amount. The insured amount shall include for
alterations and renovations to existing buildings and shall not reduce in any way despite
sectional; completion being taken.

f) SITE AND ACCESS AND WORKING HOURS
Clauses 16.0, 16.1 and 16.6 amended to read as follows:

“the site of the works is live school environment within which the contractor shall have
restricted access to the site on being given possession to fulfill his obligations. The
contractor shall be briefed on the restrictions of movement, servitudes, access control,
buildings in use, security requirements and security clearances, working hours due to the
site being occupied and under the employers control at all times. The contractor shall not
extend his operations into any restricted or undefined areas.

The contractor shall ensure that all personnel and subcontractors engaged on the contract
and those visiting the site have the necessary security clearances prior to such persons
being brought on to site. Any persons found to be non-compliant shall not be allowed entry
to the site. All costs associated with the verification of personnel to meet this requirement
shall be borne by the contractor.

The employer shall have unrestricted and continuous access to the works due to the
statutory classification of the site and its operations. This arrangement shall be coordinated
and agreed upon by all parties prior to the handover of the site to the contractor. A steering
committee comprising representatives of the employer, the principal agent, the contractor
and any other nominated or required party shall be set up to ensure that the contractors
operations are unhindered.

Work shall be carried out during normal working hours. Any extended times or approval or
overtime work shall be considered and approved by the steering committee.

The contractor shall comply with the employers’ rules for the control of delivery of materials
and goods into the site and for the removal of such items from the site.”

g) PAYMENT OF PRELIMINARY & GENERAL COSTS (P&G)

In the event that the contractor, due to causes of his own making, fails to achieve the targets
set out in his construction programme and his performance is not in accordance with the
contract, payment of the time related p&g will be paid in proportion to the value of the
monthly progress payment and not in accordance with the projected cash flow for this item.
The principal agent shall review the status quo and revert to paying the contractor in
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Tender

accordance with the contract once the contractor has demonstrated improvement of their
performance and the principal agent is satisfied that the contractor is performing diligently.

Similarly the full amount of the fixed portion of the p&g will be paid only once the successful
contractor has fully complied with deliverables under this section.

h) FINAL PAYMENT

The employer shall pay to the contractor the amount certified in final payment certificate
within thirty (30) calendar days of the date of issue of the payment certificate or the
contractors tax invoice whichever is the later date.

i) AMBIGUITY OR DISCREPANCY

If any ambiguity or discrepancy in any of the documents forming part of the contract is found,
then the contract data and or amendments herein shall prevail in cases of conflict between
any of the documents.

all risks insurance - especially with the current weather conditions - we need to ensure that

- all contracts are insured.
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SIGNATURE OF THE PARTIES

Signed at Pretoria onthisthe ............ day of ..o 2023

AS WITNESSES:

For and on behalf of the Employer:

in his/her capacity as Acting Regional
General Manager

2.
For and on behalf of the Employer:
in his/her capacity as the Programme
Manager.
Signed at Pretoria on this the ............ day of ... 2023
AS WITNESSES:
1.
3
For and on behalf of the Service
provider:
in his/her capacity as Director, who
hereby confirm that he/she is duly
authorised hereto.
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C1.3 FORM OF GUARANTEE

APPOINTMENT OF A CONTRACTOR FOR THE ADDITIONS AND RENOVATIONS TO ONKGOPOTSE TIRO COMPREHENSIVE
SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE.- BID NUMBER: DOE14NWEROQ19/CON14

WHEREAS INDEPENDENT DEVELOPMENT TRUST (hereinafter referred to as "the Employer")
entered into, a Contract with

(hereinafter called "the Contractor") on the day of
20 for the construction
of at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security byway of a guarantee for the due and faithful fulfiiment of such Contract by the Contractor;

AND WHEREAS

has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE,

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors
to the Employer under renunciation of the benefits of division and excussion for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in
any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the Completion Date of the Works
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our
liability hereunder be affected by reason of any steps which the Employer may take under such
Contract, or of any modification, variation, alterations of the Completion Date which the Employer may
make, give, concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to
give time to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said
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Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee
shall remain in full force and effect until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the sum of (not exceeding 10% of the Contract Sum) in

(R )

The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum
with the beneficiary, whereupon the Guarantor's liability hereunder shall cease.

We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREOF this guarantee has been executed by us at

on this day of 20

As witnesses:

1. Signature

2. Signature

Duly authorized to sign on behalf of

Address
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C1.4 ADJUDICATOR’S AGREEMENT
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C1.4: Adjudicator's Agreement

This agreement is made on the............... day of .o, 20. ....... between the
Employer

(EHE OL COMDARYY OIGENISEUON owrasnrasssumsnsssssnmemssnmrssnssmiesse s e e S S S
OF (QAAIOSS)  rmimesssssumms oo o o s s S F ¥ R R T B S e g
................................................................................................................................. and the Contractor
(name of COMPAaNY / OFGAINISALION) .........c.cc.cveiiiiiieiiiieete ettt ettt ene et of
(@AESS) oo e e
............................................................................................................................................. (hereinafter

called the Parties)

and

(IHAIIG) oot e e e 0 T S S 5 5 S S VA A S P

called the Adjudicator

Disputes or differences may arise/have arisen* between the Parties under a Contract No

(o g (el a vz Lol 111 (=) A SRS
and these disputes or differences shall be/have been* referred to adjudication in accordance with the
CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has
been requested to act.

(* Delete as necessary)

IT IS NOW AGREED as follows:

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in
accordance with the Procedure as set out in the Contract Data.

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and
shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save
with the consent of the other Parties which consent shall not be unreasonably refused.

The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent

to him in relation to the adjudication and he shall retain documents for a further period at the request of
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either Party.
SIGNED by:

(SIGNature)s womsvwavnisassvraomi (SIGNEIUNE)! sisisivvinsivsims i (Signature): ......cccccccoeevvveeiinnn,

who warrants that he/ she is  who warrants that he/ she is  the Adjudicator in the presence
duly authorized to sign for and duly authorized to sign for and  of

on behalf of the First Party in on behalf of the Second Party

and on behalf of the presence presence of

of
Witness: Witness: Witness:
(Signature): .......ccccccoiviiiiiiei (Signature): ...........cccocvvveiiiiieennnn. (Signatifelisemmmmnmannnasis
NaMe: ... Name: . ..., Name: . umammmnsnnnmimnes
AdAress: ..o, AdAress: ..o AdAress: ounmemummmmnanns
DAt e Date: ..o, Date
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993

Refer Overleaf:

128
Tender C1.5
Part C1: Agreement and Contract Data OHS Agreement
DOE14NWERO012/CON14



C.1.56 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between Independent Development trust represented by the Supply
Chain Management.
(hereinafter called the EMPLOYER) of the one part, herein represented by:

INNIS CAPACITY 857 oviiueiiieiiiii sttt et ettt

i | T T
(hereinafter called the CONTRACTOR) of the other part, herein represented by

IN hiSTCAPAGIIY 8S! s siass s v s rmns o e e S T TR s

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement -
between the CONTRACTOR and the EMPLOYER in respect of:

TENDER:

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF NEW TO ADDITIONS AND RENOVATIONS TO
ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH WEST
PROVINCE.- BID NUMBER: DOE14NWER019/CON14

at ONKGOPOTSE TIRO COMPREHENSIVE SCHOOL

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement
in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of
1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of
the CONTRACTOR with all relevant provisions of the ACT and the regulations
promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLQYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herselffitself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer's
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2
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above, which steps may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps the EMPLOYER may
deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT

and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

THUS SIINE Bt menamonmsimmmmmmss s @ SRR for and on behalf of the CONTRACTOR
onthisthe .................. day of ..o 20.........

L U ST —
NAME ANDESHRNANME: .....oocnisnss i amnmes imme s o o s s s s ssss
(071 = Y 0 1 4 OO OO OO REOOO

WITNESSES] 1: e s o s o s (o e s e s v o

Thus signed at...cramamunmmnsmsnsamseassi for and on behalf of the EMPLOYER on this
(7= R « |- ./ 1 o' RO ool 2, 0 L E

S GIN AT URE . e
NANE AND SLIRIUANE : s ims:mmmsssm s s s s p s i b st toess
. e e R SO s

WITINESSES? T ssvsrosivesssamss sons aumssss iom mvios s pvha s oo s i ot o s s oo v e
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C1.6 Waiver of Lien

Refer Overleaf:
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Tender

Part C1:

THE JOINT BUILDING CONTRACTS COMMITTEE

JIBCE

e 2000

Waiver of Contractor’s Lien
for use with the JBCC Principal Building

or JBCC Minor Works Agreements

DEFINITIONS

Contractor

Employer

Agreement
(Principal Building Agreement
or Minor Works Agreement)

Works (description)

Site

(properiy title deed description)

AGREEMENT

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in
respect of the Works to be executed on the Site

This waiver shall only come into effect on provision by the Employer of a Payment Guarantee for fulfilment
of his obligations in terms of the identified Agreement

Thus done and signed at

on

Name of signatory

Capacity of signatory

As witness

For and on behalf of the Contractor who by
signature hereof warrants authorisation hereto

Agreement and Contract Data

DOE14NWER019/CON14

JBCC Series 2000 [1 Code 2121 July 2007
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C2: PRICING DATA

C2.1 Pricing Instructions

1 The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work (as amended) published and issued by the Association of South African
Quantity Surveyors (Seventh Edition, 2015. Where applicable the:

a)  Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b)  Mechanical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Refrigeration, Air-Conditioning and Ventilation Installations, published by the
South African Association of Quantity Surveyors, July 1990).

¢) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July, 2005).

2 The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared
by the Joint Building Contracts Committee, (Edition 6.2 Reprint May 2018) as amended in the IDT’s SPECIAL
CONDITIONS OF PRINCIPAL CONTRACT. The additions, deletions and alterations to the JBCC Principal
Building Agreement as well as the contract specific variables areas stated in the Contract Data.
Only the headings and clause numbers for which allowance must be made in the Bills of Quantities
are recited.

3 Preliminary and general requirements are based on the various parts of the JBCC Series
2000 Preliminaries as prepared by the Joint Building Contracts Committee, (Edition 6.2 Reprint May
2018) as amended in the IDT’s SPECIAL CONDITIONS OF PRINCIPAL CONTRACT. The additions, deletions
and alterations to the various parts of the JBCC Series 2000 Preliminaries as well as the contract
specific variables are as stated in the Specification Data in the Scope of Work. Only the headings
and clause numbers for which allowance must be made in the Bills of Quantities are recited.

4 It will be assumed that prices included in the Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that were
published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org
for information on standards).

5 The prices and rates in these Bills of Quantities are fully inclusive prices for the work
described under the items. Such prices and rates cover all costs and expenses that may be required
in and for the execution of the work described in accordance with the provisions of the Scope of
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in
the Contract Data, as well as overhead charges and profit. These prices will be used as a basis for
assessment of payment for additional work that may have to be carried out.

6 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities
are kept by the quantity surveyor and can be viewed at any time during office hours up until the
completion of the works.

7 Reference to any particular trademark, name, patent, design, type, specific origin or
producer is purely to establish a standard for requirements. Products or articles of an equivalent
standard may be substituted.
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8 The rates contained in the Bills of Quantities will apply irrespective of the final quantities of

the different classes and kinds of work actually executed.

9 Rates for work of similar description occurring in different sections of the Bills of Quantities
shall be identical.

10 An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bills of Quantities. A single lump sum will apply should a number of items be

grouped together for pricing purposes.

14 Where any item is not relevant to this specific contract, such item is marked N/A (signifying
“not applicable™)

12 The Contract Data and the standard form of contract referenced therein must be studied
for the fullextent and meaning of each and every clause set out in Section 1 (Preliminary and
General) ofthe Bills of Quantities

13 The Bills of Quantities is not intended for the ordering of materials. Any ordering of
materials, based on the Bills of Quantities, is at the Contractor’s risk.

14 The amount of the Preliminary and General Section to be included in each monthly payment
certificate shall be assessed as an amount prorated to the value of the work duly executed in the
same ratio as the preliminaries bears to the total of prices excluding any contingency sum, the
amount for the Preliminary and General Section and any amount in respect of contract price
adjustment provided for in the contract.

15 Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 14 but taking into account the revised period for completing the works.

16 The amount or items of the Preliminary and General Section shall be adjusted to take
account of the theoretical financial effect which changes in time or value (or both) have on this
section. Such adjustments shall be based on adjustments in the following categories as recorded
in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

¢) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no adjustment
to the contractor is not entitled to in terms of the contract, namely Time Related (T).

17 Where no provision is made in the Bills of Quantities to indicate which of the three
categories in 12apply or where no selection is made, the adjustments shall be based on the
following breakdown:

a) 10 percent is Fixed,;
b) 15 percent if Value Related
c) 75 percent is Time Related.

18 The adjustment of the Preliminary and General Section shall apply notwithstanding the
actual employment of resources in the execution of the works. The contract value used for the
adjustment of the Preliminary and General Section shall exclude any contingency sum, the amount

136
C22

Part C2: Pricing Data Bills of Quantities



for the Preliminary and General Section and any amount in respect of contract price adjustment
provided for in the contract. Adjustments in respect of any staged or sectional completion shall be
prorated to the value of each section.

19 Payment for items, which are designated to be constructed under labour-intensively, will
not be made unless they are constructed using labor-intensive methods. Any unauthorized use of
plant to carry out work which was to be done labour-intensively will not be condoned and any works
so constructed will not be certified for payment.

20 The tenderer is to acquaint himself as to the specific requirements of this tender as
contained in additional. clauses A1 to A6 to the JBCC Principal Agreement as incorporated in
the Contract Data. These clauses may be priced under the relevant Preliminaries items in
SECTION C: SPECIFIC PRELIMINARIES of the Preliminaries Bill. No claim will be entertained
due to the failure of the tenderer to allow for these requirements

21 The contractor shall determine the contract skills participation goals, expressed in Rand, which shall not be
less than the contract amount multiplied by a percentage factor given in Table 2 in the Standard for the
applicable class of construction works. This is indicated by the percentage factor in the Final Tender
Summary section. Minimum Contract Skills Development Goal (CSDG) sum = General Building GB
(0.50%) x Subtotal of the tender amount

Table 2: Contract skills development goals for different classes of engineering and
construction works contracts

| Class of construclioﬁ work_s as identlﬁed in terms of m___C—onsiru;tion s”k;lTs—
Regulation 25(3) of the Construction Industry Regulations development goal (CSDG)
2004 (%)
Deslgn;iio_n--— Description - —
~ CE | Civilengineering 025
CE and GB | Civil enginaering and (fsénerélréuiiding 0'575
EE Electrical Engirneearing waorks (buildings) _0.25
EP Electrical Engineering works (Infrastructure) 0.25
GB Géneral Building 7 0.5
ME Mechanical Engineering works 0.25
SB Specialist 0.25 7

Example 1: The contracl amount for an engineering and construclion works contract in the GB class of construclion
works is R65,7m. The contract skills development goal in Rands is R65,7m x 0.5% = R328 500,

22 The Employer shall determine the amount to be paid to the Enterprise Development Co-Ordinator
for the Contract Participation Goal (CPG) on the contract and this amount shall be stated under
the section Enterprise Development as a Provisional Sum in the Preliminaries and Generals

(P&G's).

The contractor shall be paid as follows: These are recommended rates, client may change
depending on the location of the project, complexity etc.). These rates must be stated by the
client in the P&Gs so that all tenderers have the same rate and not result in a tenderer being

disadvantaged.

Needs analysis and enterprise development plan per Targeted Enterprise — R5 000.00 (Ten
thousand rands) per targeted enterprise.

Tender
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Mentoring and interim reporting per Targeted Enterprise - R20 000.00 (twenty thousand rands)
per quarter; and

Project completion report per Targeted Enterprise - R5 000.00 (five thousand rands) per targeted
enterprise.

23 Provisional sums are provided for some items in the Schedule of Quantities. Work done
under these items will be at the written direction of the Employer. The Employer reserves the
right, during the execution of the works, to adjust the stated amounts upwards or downwards
according to the work actually done under the item, or the item may be omitted altogether, without
affecting the validity of the Contract.

24 The Tenderer shall not under any circumstances whatsoever delete or amend any of the
sums inserted in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of
Quantities unless ordered or authorized in writing by the Employer before closure of tenders. Any
authorized changes made by the Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of the Bill of Quantities, will be treated as
arithmetical errors.

25 Payment to the contractor to accommodate Part/Full Occupational qualification and
Tradequalifications

The employer shall include the following statement in the pricing assumptions:

The contractor shall apportion the learners in the different construction activities based on the
scope of work.

The cost of accommodating learners will be determined by using Table 3 in theStandard and this
cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill ofQuantities/Pricing
schedules/Activity schedule.

26 Payment to the contractor for supervision and mentoring Part/Full Occupational
qualification and Trade qualifications learners

The employer shall make no provision for an additional payment item for the payment of the
supervisor and/or mentors for the provision of training as provided for in the Preliminary and
General section in the Bill of Quantities/Pricing schedules/Activity schedule for the training of
part/full time occupational learners and/or trade qualification learners.
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Item No.

Section 1
Bill No. 1

REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

DESCRIPTION

SECTION No. 1

BILL No. 1

PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in
any other documentation shall be construed to have the same
meaning as the word "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2018 edition for use with
the JBCC Principal Building Agreement Edition 6.2 - May 2018 is
taken to be incorporated herein. The tenderer is deemed to have
referred to these documents for the full intenet and meaning of
each clause. These clauses are referred to by number and heading
only. Where standard clauses or options are not applicable to the
contract such madifications or corrections as are necessary in
terms of the JBCC Principal Building Agreement are given in the
Contract Data. Refer to the tender document. In terrms of the
JBCC Preliminaries such modifications or corrections as are
necessary are given under each relevent clause. Where an item is
not relevant to this specific ontract such item is marked "N/A"
signifying " Not Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used
for the adjustment of preliminaries then each item priced is to be
allocated to one ore more of the three categories Fixed, Value or
Time Relate and the repective amounts entered in the spaces
provided under each item

ltems not priced in these Preliminaires shall be deemed to be
included elsewhere in these Bills of Quantities

SECTION A: PRINCIPAL BUILDING AGREEMENT
|DEFINITIONS

A1.0 DEFINITIONS AND INTERPRETATION

Carried Forward

PRELIMINARIES

UNIT

QUANTITY

RATE

AMOUNT




REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R

Clause 1.0 Clause
1.1 Definition of "Commencement Date" is added:

COMMENCEMENT DATE means the date thattheagreemen
t, made in terms of the Form of Offer and Acceptance, comes into
effect

Clause 1.1 Definition of "Construction Period" is amended by
replacing it with the following:

CONSTRUCTION PERIOD means the period commencing on the
commencement date and ending on the date of practical
completion

Clause 1.1 Definition of "Interest" is amended by replacing it with
the following:

INTEREST means the interest rates applicable on this contract,
whether specifically indicated in the relevant clauses or not, will be
in terms of the legislation of the Republic of South Africa, and in
particular:

(a) In respect of interest owed by the employer, the interest rate
as determined by the Minister of Justice and Constitutional
Development, from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will
apply; and

( b)in respect of interest owed to the employer, the interest rate as
determined by the Minister of Finance, from time to time, in terms
of section 80(1)(b) of the Public Finance Management Act, 1999
(Act No. 1 of 1999), will apply.

Clause 1.6.4 is amended by replacing it with the following:

No clause

1 Bt sranmmmsmisansins Moo QLN T ltem 1,00
OBJECTIVE AND PREPARATION

A2.0 OFFER, ACCEPTENCE AND PERFORMANCE

2 R N s S ltem 1,00

Carried Forward R

Section 1
Bill No. 1
PRELIMINARIES



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R
A3.0 DOCUMENTS
Clause 3.0
Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series
2000 Principal Building Agreement and Preliminaries applicable to
this contract on the site, to which the employer, principal agent and
agents shall have access at all times

3 B T N i [ ltem 1.00

A4.0 DESIGN RESPONSIBILITY

Clause 4.0

4 S b e Visnnmswmasamn Thmaannammagsns ltem 1.00
A5.0 EMPLOYER'S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 and 34.4
5 Pl Vi T svummsmmvnsssincs [tem 1.00
A6.0 SITE REPRESENTATIVE
Clause 6.0

6 B reenenm e Wi mmmnnanng Tenstrannsnermmon Item 1.00
A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: The pravisions herein include inter alia, compliance with all
the requirements set out in the Construction Regulations, 2003
issued under the Occupational Health and Safety Act, 1993 (Act
No 85 of 1993), and in particular with Regulation 5(1) requiring the
compilation of a health and safety plan, as well as Regulation 6(1)
requiring the appointment of a construction supervisor

7 = Y TR T Item 1.00

Carried Forward R

Section 1
Bill No. 1
PRELIMINARIES



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R
A8.0 WORKS RISK

Clause 8.0

8 E e L AR ——— T ltem 1.00
A9.0 INDEMNITIES

Clause 9.0

9 Eiomasanmeamsm T —— [ PR R BE— Item 1.00
A10.0 WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses

10.5 Damage to the Works

( a) Without in any way limiting the contractors obligations in terms
of the contract, the contractor shall bear the full risk of damage to
and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor
shall take such precautions and security measures and other steps
for the protection and security of the works as the contractor may
deem necessary

(b) The contractor shall at all times proceed immediately to remove
or dispose of any debris arising from damage to or destruction of
the works and to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of |
the works and material paid for by the employer that is the result of
the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the
contractor shall, if requested to do so, reinstate any damage or
destroyed portions of the works and the costs of such
reinstatement shall be measured and valued in terms of 32.0
hereof

10.6 Injury to Persons or loss of or damage to Properties
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{a) The contractor shall be liable for and hereby indemnifies the
employer against any liability, loss, claim or proceeding whether
arising in common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever arising out of or
in the course of or caused by the execution of the works unless
due to any act or neglect of any person for whose actions the
employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the
employer against any liability, loss, claim or proceeding consequent
upon loss of or damage to any moveable or immovable or personal
property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person,
arising out of or in the course of or by reason of the execution of
the works unless due to any act or neglect of any person for whose
actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from
the principal agent, cause the same to be made good in a perfect
and workmanlike manner at his own cost and in default thereof the
employer shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to deduct the same
from amounts due to the contractor

(d) The contractor shall be responsible for the protection and safety
of such portions of the premises placed under his contral by the
employer for the purpose of executing the works until the issue of
the certificate of practical completion

(e) Where the execution of the works involves the risk of removal
of or interference with support to adjoining properties including land
or structures or any structures to be altered or added to, the
contractor shall and will remain adequately insured or insured
against the death of or injury to persons or damage to such
property consequent on such removal or interference with the
support until such portion of the works has been completed

(f) The contractor shall at all times proceed immediately at his own
cost to remove or dispose of any debris and to rebuild, restore,
replace and/or repair such property and to execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area
classified as a High Risk Area, that is an area which is subject to
highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline
formation the following will apply:
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10.7.1 Damage to the works

The contractor shall, from the commencement date of thework s
until the date of the certificate of practical completion bear the full
risk of and hereby indemnifies and holds harmless the employer
against any damage to and/or destruction of the works consequent
upon a catastrophic ground movement as mentioned above. The
contractor shall take such precautions and security measures and
other steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the contractor
shall proceed immediately to remove and/or dispose of any debris
arising from damage to or destruction of the works and to rebuild,
restore, replace and/or repair the works, at the contractor's own
costs

contractor shall be liable for and hereby indemnifies and holds
harmless the employer against any liability, loss, claim or
proceeding arising at any time during the period of the contract
whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above The contractor shall be liable for
and hereby indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to
any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of
the employer or any other body or person whomsoever arising out
of or caused by a catastrophic ground movement, as mentioned
above, which occurred during the period of the contract 10.7.3 Itis
the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and
10.7.2. Without limiting the contractors obligations in terms of the
contract, the contractor shall, within twenty-one (21) calendar days
of the commencement date but before commencement of the
works, submit to the employer proof of such insurance policy, if
requested to do so 10.7.4 The employer shall be entitled to
recover any and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractors default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or
damages may be recovered from the contractor or by deducting
the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the

10 Flismnnumvissmisminng 7 O TR S Item 1,00
A11.0 LIABILITY INSURANCES
Clause 11.0

11 Pl Ve T e [tem 1,00
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A12.0 EFFECTING INSURANCES
Clause 12.0
12 | Fhssssnmammions N caamsmmnamnn T s ltem 1,00
A13.0 No clause
A14.0 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the
following:

the security to be submitted by the contractor to the employer will
be as a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) 14.1.1 The
payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A) 14.1.2 The employer
shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employers entitiement
shall take precedence over his obligations to refund the payment
reduction security or portions thereof to the contractor 14.2 In
respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided
in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule.
Such security shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should the
contractor fail to select the security to be provided or should the
contractor fail to provide the employer with the selected security
within twenty-one (21) calendar days from commencement date,
the security in terms of 14.7 shall be deemed to have been
selected. 14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been selected:
14.3.1 The contractor shall furnish the employer with a cash
deposit equal in value to ten per cent (10%) of the contract sum
{excluding VAT) within twenty-one (21) calendar days from
commencement date 14.3.2 Within twenty-one (21) calendar days
of the date of practical completion of the works the employer shalll
reduce the cash deposit to an amount equal to three per cent (3%) 0.0
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from the cash deposit in terms of 33.0 provided that the employer
complies with the provisions of 33.4 in which event the employers
entitlement shall take precedence over his obligations to refund the
cash deposit security or portions thereof to the contractor14.3.6
The parties expressly agree that neither the employer nor the
contractor shall be entitled to cede the rights to the deposit to any
third party 14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum (excluding
VAT) has been selected:14.4.1 The contractor shall furnish the
employer with an acceptable variable construction guarantee equal
in value to ten per cent (10%) of the contract sum(excluding VAT)
within twenty-one (21) calendar days from commencement
date14.4.2 The variable construction guarantee shall reduce and
expire in terms of the Variable Construction Guarantee form
included in the invitation to tender14.4.3 The employer shall return
the variable construction guarantee to the contractor within
fourteen (14) calendar days of it expiring 14.4.4 Where the
employer has a right of recovery against the contractor in terms of
33.0, the employer shall issue a written demand in terms of the
variable construction guarantee14.5 Where security as a fixed
construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of
thevalue certified in the payment certificate (excluding VAT) has
been selected: 14.5.1 The contractor shall furnish a fixed
construction guarantee to the employer equal in value to five per
cent (5%) of the contract sum (excluding VAT)14.5.2 The fixed
construction guarantee shall come into force on the date of issue 0.0

the employer shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from the payment
reduction or may do both 14.6 Where security as a cash deposit of
five per cent (5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value certified in the
payment certificate (excluding VAT) has been selected:
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14.6.1 The contractor shall furnish the employer with a cash
deposit equal in value to five per cent (6%) of the contract sum
(excluding VAT) within twenty-one (21)calendar days from
commencement date14.6.2 Within twenty-one (21) calendar days
of the date of practical completion of the works the employer shall
refund the cash deposit in total to the contractor14.6.3 The
payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)14.6.4 Where the
employer has a right of recovery against the contractor in terms of
33.0, the employer may issue a written notice in terms of 33.4 or
may recover from the payment reduction or may do both14.7
Where security as a payment reduction of ten per cent (10%) of the
value certified in the payment certificate (excluding VAT) has been
selected:14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms of
31.8(B)14.7.2 The employer shall be entitled to recover expense
and loss from the payment reduction in terms of 33.0 provided that
the employer complies with the provisions of 33.4 in which event
the employers entitlement shall take precedence over his
obligations to refund the payment reduction or portions thereof to
the contractor 14.8 Payments made by the guarantor to the
employer in terms of the fixed or variable construction guarantee
shall not prejudice the rights of the employer or contractor in terms
of this agreement

14.9 Should the contractor fail to fumish the security in terms of
14.2, the employer, in his sole discretion and without notification to
the contractor, is entitled to change the contractors selected form
of security to that of a ten per cent (10%) payment reduction of the

value certified in the payment certificate (excluding VAT),
whereafter 14.7 shall be applicable

13 L msm s e sy A T Tessmmersmmmmvany Item 1.00

EXECUTION

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS
Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1 is amended by the addition of the following clause:
15.1.4 An acceptable health and safety plan, required in terms of

the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
within twenty-one (21) calendar days of commencement date

Clause 15.2.1 is amended by replacing it with the following clause:
Carried Forward R
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Give the contractor possession of the site within ten (10) working
days of the contractor complying with the terms of 15.1.2 and
15.1.4

14 Pl L LN — - ———G— Item 1.00
A16.0 ACCESS TO THE WORKS
Clause 16.0

15 Flssvssmamnnmning N e v L Item 1.00
A17.0 CONTRACT INSTRUCTIONS
Clause 17.0

16 T Vi s insana Item 1.00
A18.0 SETTING OUT OF THE WORKS
Clause 18.0

17 A N s mensmnsnananas T nresanmnsss Item 1.00
A19.0 ASSIGNMENT
Clause 19.0

2 E | e N it e B e ltem 1.00
A20.0 NOMINATED SUBCONTRACTORS
Clause 20.0
Clause 20.1.3 is amended by replacing it with the following:
No Clause
Note: See item B9.1 hereinafter for adjustment of attendance on
nominated subcontractors executing work allowed for under
provisional sums

19 Finnmmmnsiomm s Mo s nssssuonsw sansumssntnssin - Item 1.00
A21.0 SELECTED SUBCONTRACTORS
Clause 21.0
Clause 21 is amended by replacing it with:
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No Clause
o inimrenens s sarsanranan Vo | T e e ltem 1.00
A22.0 EMPLOYER'S DIRECT CONTRACTORS
Clause 22.0
SRR —-——— Vo T o snsan e srmnssnsnssmans ltem 1.00
A23,0 CONTRACTOR'S DOMESTIC SUBCONTRACTORS
Clause 23.0
Frocimmsavemonvin LR L SR— ltem 1.00
COMPLETION
A24.0 PRACTICAL COMPLETION
Clause 24.0
S Vi subsoms s funden Mol oo, e e Item 1.00
A25.0 WORKS COMPLETION
Clause 25.0
Fonmnsmsssans iivviinissesssesions ] =N e Iltem 1.00
A26.0 FINAL COMPLETION
Clause 26.0
Fiseansrermunins Vi smsasnprmmseau Tibwsrswmaisvmassarnian ltem 1.00
A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0
B s ean G Vi ansmranmns T vmsmmmarms Item 1.00
A28.0 SECTIONAL COMPLETION
Clause 28.0
Bliocisvommpunnmnpenss smnsasns L e Ty ltem 1.00
A29.0 REVISION OF DATE OF PRACTICAL COMPLETION
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Clause 29.0
28 Fie Vo Tesnsnmnrrany Item 1.00
A30.0 PENALTY FOR NON-COMPLATION
Clause 30.0
29 T Vi T ltem 1.00
PAYMENT

A31.0 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.8 is amended by replacing it with the following two
alternative clauses:Alternative A31.8(A) Where a security is
selected in terms of 14.1; 14.5 or 14.6, the value of the works in
terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the following
percentage adjustments:31.8(A).1 Ninety-five per cent (95%) of
such value in interim payment certificates issued up to the date of
practical completion31.8(A).2 Ninety-seven per cent (97%) of such
value in interim payment certificates issued on the date of practical
completion and up to but excluding the date of final completion
31.8(A).3 Ninety-nine per cent (99%) of such value in interim
payment certificates issued on the date of final completion and up
to but excluding the final paymentcertificate in terms of 34.6
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31.8(A).4 One hundred per cent (100%) of such value in the final
payment certificate in terms of 34.6 except where the amount
certified is in favour of the employer. In such an event the payment
reduction shall remain at the adjustment level applicable to the final
payment certificate Alternative B 31.8(B) Where security is a
payment reduction in terms of 14.7 the value of the works in terms
of 31.4.1 and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the following
percentage adjustments: 31.8(B).1 Ninety per cent (90%) of such
value in interim payment certificates issued up to the date of
practical completion 31.8(B).2 Ninety-seven per cent (97%) of
such value in interim payment certificates issued on the date of
practical completion and up to but excluding the date of final
completion 31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final completion
and up to but excluding the final payment certificate in terms of
34.6 31.8(B).4 One hundred per cent (100%) of such value in the
final payment certificate in terms of 34.6 except where the amount
certified is in favour of the employer. In such an event the payment
reduction shall remain at the adjustment level applicable to the final
payment certificate Clause 31.12 is amended by deleting the
following: Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

30 L TR T et o ltem 1.00
A32.0 ADJUSTMETN TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of
the following at the end of the sentence: "due to no fault of the
contractor"

31 Flsmmnnmmmanany Miscsnswnsmmrens T st Item 1.00

A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0 Clause 33.2 is amended by adding the following
clauses: 33.2.9 the contractors failure or neglect to commence
with the works on the dates prescribed in the contract 33.2.10 the
contractors failure or neglect to proceed with the works in terms of
the contract 33.2.11 the contractors failure or neglect for any
reason to complete the works in accordance with the contract
33.2.12 the contractors refusal or neglect to comply strictly with any
of the conditions of contract or any contract instructions and/or
orders in writing given in terms of the contract 33.2.13 the
contractors estate being sequestrated, liquidated or surrendered in
terms of the insolvency laws in force within the Republic of South
Africa
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a2 Foi Vi T2 el ltem 1.00

A34.0 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.13 is amended by replacing seven (7) calendar days
with twenty-one (21) calendar days and deleting the words subject
to the employer giving the contractor a tax invoice for the amount
due

33 |Bispruenrmaeny Vi nmimanamma Thammommasnemoms ltem 1.00
A35.0 PAYMENT TO OTHER PARTIES
Clause 35.0

34 i T Wiheme e crnhie RS Thnmssnaranaes Item 1.00
CANCELLATION

A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR'S
DEFAULT

Clause 36.0

Clause 36.3 is amended by removing the reference to No clause
and replacing the words principal agent with employer

Clause 36.0 is amended by the addition of the following clause:
36.7 Notwithstanding any clause to the contrary, on cancellation of
this agreement either by the employer or the contractor; or for any
reason whatsoever, the contractor shall on written instruction,
discontinue with the works on a date stated and withdraw himself
from the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or right of

35 |retention or on the grounds of any other right whatsoever m

36 O SR N sesinnmnmesssmsme semsssns T e = ltem 1.00

A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0
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Clause 37.0 is amended by the addition of the following clause:
37.5 Notwithstanding any clause to the contrary, on cancellation of
this agreement either by the employer or the contractor; or for any
reason whatsoever, the contractor shall on written instruction,
discontinue with the works on a date stated and withdraw himself
from the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or right of
retention or on the grounds of any other right whatsoever

37 Fmmvenwanmn LY 1 Item 1.00
A38.0 CANCELLATION BY CONTRATOR - EMPLOYER'S
DEFAULT
Clause 38.0

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of
this agreement either by the employer or the contractor; or for any
reason whatsoever, the contractor shall on written instruction,
discontinue with the works on a date stated and withdraw himself
from the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or right of
retention or on the grounds of any other right whatsoever

TR | LR — Wiitenmmmns sosssspnsssnssanes e Item 1.00
A39.0 CANCELLATION - CESSATION OF THE WORKS
Clause 39.0

1 T | =5 SR —————— N T ek st b ltem 1.00
DISPUTE

A40.0 DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing one (1) year with three (3)
years Clause 40.6 is amended by remaving the reference to: No
clause Clause 40.7.1is amended by replacing (10) with (15) and
by the addition of the following: Whether or not mediation resolves
the dispute, the parties shall bear their own cost concerning the
mediation and equally share the costs of the mediator and related

costs
40 Foe s Vo T ltem 1.00
SUBSTITUTE PROVISIONS
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A41.0 STATE CLAUSES
Clause 41.0
41 FLennmmmansnssssssasss L T Item 1.00

THE SCHEDULE

Information necessary for completion of those clauses contained in
the schedule which are necessary for tender purposes is given
hereunder

Pre-tender information (clause 42)

Fixed: Value related: Time
42 related: [tem 1.00

42.1 CONTRACTING AND OTHER PARTIES

42.1.1 Employer: NORTH WEST DEPARTMENT OF
EDUCATION Postal address: Code: Tel: Fax: E-mail . Physical
Address: 42.1.2 Principal Agent: GODIMONG CONSULTING
|ENGINEERS (PTY) LTD Postal address: P.O. Box 3687,
Mmabatho Code: Tel +27(18) 381 1478 Fax +27(18) 381 0488 E-
mail info@godimong.com Physical 5 Dadford Street Address:
Mafikeng, 2745 42.1.3 Agents service: Agent (1) Postal Address:
Tel. Fax. E-mail. Physical Address:

42.1.4 Agents service: Quantity Surveyor Agent (2) Postal address:
Code Tel Fax E-mail Physical Address: 42.1.5 Agents
service:Structural & Civil Engineer Agent (3) Postal address: Code:
43 |Tel: Fax; E-mail: Physical: Address: Carried

42.1.6 Agents service: Electrical Engineer Agent (4) Postal
address: Code Tel Fax E-mail ......cooocovvviieiiiiiiinnn Physical
Address: 42.1.7 Agents Service : Mechanical Engineer Agent (5)
Postal address: Code Tel Fax E-mail .......cccoccoviiiiiiiiiniiiencenne.
Physical Address: 42,2 CONTRACT DETAILS 42.2.1 Works
Description: Refurbishment and renovations to existing buildings
and asscociated external works, New Walkways, revamping of
electrical installations, replacement of kitchen equipment, etc.

Carried Forward R

Section 1
Bill No. 1
PRELIMINARIES



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R

42.2.2 Site Description: The site is located at Slurry approximately
fifteen kilometres from Mahikeng using R49 road 42.2.3 Work or
installations by direct contractors:

N/A41.2.4 Specific options that are applicable to a State organ
onlyWhere so:(1) Legislation applicable to the interest rateln terms
of the Prescribed Rate of Interest Act 55 of 1975(2) Lateral support
insurance will be effected by the contractor

NO(3) Payment will be made for material and goods

YES(4) Dispute resolution by litigation

YES(5) Extended defect liability period applicable to the
followingelements:

N/A42.2.5 Date on which possession of the site is intended to be
given:4 2 . 2, 6 Period for the commencement of the works after
the contractor takes possession of the site

1 (One) working day

42.2.3 Work or installations by direct contractors: N/A

42 .2 .7 For the works as a whole. Intended date of practical
completeion andthe penalty per calendar day 16 (Sixteen) calendar
months after the date of handing over of the siteR 4,640.00 Penalty
Amount42.2.8 For the works in sections: Intended date of practical
completion and the penalty per calender day N/A42.2.9 The law
applicable to this agreement shall be that ofThe Republic of South
AfricaA 42.3 INSURANCES42,3.1 Contract works insurance to be
effected by: Refer to clause 13Refer to clause 13 (State
Provisions)42.3.2 Supplementary insurance is requiredNo42.3.3
Public liability insurance to be effected by:Contractor:For the Sum
of : R 5 000 000,00 With a deductible of: R 5 000,0042.4
DOCUMENTS42.4.1 Waivers of contractors lien or right of
continuing possession is requiredYes42.4.2 Number of
construction document copies to besupplied to the contractor free
of charge:3 (Three) Number of

42 . 4 . 3Bills of Quantities/Lump sum document schedule of rates
drawn up in accordance with: The Standard System of Measuring
Building Work 4 2 . 4 . 4 On acceptance of the tender the bills of
quantities/lump sum document is to be submitted within working
days 10 (Ten) Number of 4 2. 4 . 5 JBCC Engineering General
Conditions are to be included in the contract documents: No 42.4.6
The contract value is to be adjusted using escalation adjustment
indices YES Where JBCC CPAP is to be used Base Month: The
month in which the Client receives bids 4 2 . 4 . 7 Details of
changes made to the provision of JBCC standard documentation:
N/A

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITION AND INTERPRETATION
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B1.1 Definition and interpretation Fi.......ccccooiiiennn

44 Vi, ] I SO Item 1.00
B2.0 DOCUMENTS
B2.1 Checking of documents Fi......cccooeeiiiinennnn

A5 Vi Thvmmmsmaiai ltem 1.00
B2.2 Provisional bills of quantities F:........ccocooeeiiiiiins

46 (Vi s sscnsssmpumsmmmmmnsnans
B2.3 Availability of construction documentation

N | T FTrer e Ve T Item 1.00
B2.4 Interests of agents Fr.......ococeviiiiinnnnnne e

48  |Tesasaammemas ltem 1.00
B2.5 Priced documents Fi.........ccccciiniiinnan M e smnmmmmnsssncyrsmmamenson

49 T ltem 1.00

B2.6 Tender submission Clause 2.6 is amended by replacing
"JBCC Form of Tender" with "Form of Offer and Acceptance DPW-

OUEE) B nsan it Vs

T N T e ltem 1.00
B3.0 THE SITE
B3.1 Defined works area Fi.......cooccovvevevecenienns

51 Mo v m e s R Tmswmmnmnnss ltem 1.00
B3.2 Geotechnical investigation Fr.........ccocooeiiiiis

52 A £ S R — Item 1.00
B3.3 Inspection of the site Fi...covoivenmnvnnnnminn.

53 N svossnmesnsnen s T ssonsnans spasnaisasmssninss Item 1.00
B3.4 Existing premises occupied Fi....coociiiiiiienn.

54 N s omm s iag: T namm e ltem 1.00
B3.5 Previous work - dimensional accuracy F:............ccccoovvinienns

55 Nivoasisivnasensiesons [ [T w—— . Iltem 1.00
B3.6 Previous work - defects Fio..ooooooeiiiiiiiinin

56 L . e Item 1.00
B3.7 Services - KNown Fio....oooociiiiiiinneennee L

57 Ly Item 1.00
B3.8 Services - unknown Fi...o.ooooiiiiinn, Vo

B8 | Tieieeiiieiiieesiienns Item 1.00
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B3.9 Protection of trees etc Fioooovoeiiiiiiiic,
N i Toenmaarmrmamnn Item 1.00
B3.10 Articles of value Fi....ooocvvivivieiiiinennes Vismrmmommemmvs
Thrmravsrerammaens Item 1.00
B3.11 Inspection of adjoining properties etc Fr.......cooccviiiiiii
LY TG |- S, ltem 1.00
B4.0 MANAGENMENT OF CONTRACT
B4.1 Management of the works Fi.....ccoocovivvevviiinns
Mo T s mmasins ltem 1.00
B4.2 Programming for the works Fr........ccoociviien
Vi iseseneanssnsrnrnrasseons T mranesinscie nmsiemsinss ot Iltem 1.00
B4.3 Progress meetings Fi....coooovoeiiiiinenn, Wrmmmmyannsay
Tesenmmannnsnmias Item 1.00
B4.4 Technical meetings Fi.....coooooviiiiiiiene Wisosmssmesssivnins:
v amanseis Item 1.00
B4.5 Labour and plant records ...
SN Sl N T s sensnsmsnamnimnmnassmess Iltem 1.00

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S
INSTRUCTIONS

Carried Forwa

PRELIMINARIES

REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

H3 0.0
ltem 1.00
ltem 1.00
Item 1.00
H3 0.0
I Item 1.00
Item 1.00
Item 1.00
ltem 1.00
rd R




74

75

76

77

78

79

80

81

82

83

84

Section 1
Bill No. 1

Brought Forward R
B6.5 Main notice board Fi....oveeivviieeiiinenn. N o rennsnnmvpansrnsmpamsns
1| Item 1.00
B6.6 Subcontractors notice board Fi......ccooevviiveiiienans
T e Tcrnesnvmnsming ltem 1.00
B7.0 TEMPORARY SERVICES
B7.1 Location Fio..oooovveiiiiiiiiieiiens S O
§ - Iltem 1.00
o £ N mmamniass
T e ltem 1.00
BT 3 Elestrichy” Brsmummnmni LY P ————
T e B Iltem 1.00
B7.4 Telecommunication equipment Fi.......ccciiiiniinnnn,
N e o s T nnmnrananes Item 1.00
B7.5 Ablution facilities F:...coooooivvvvvveeenienne B TN
T s irinemnvarivanees Iltem 1.00
B8.0 PRIME COST AMOUNTS
B8.1 Responsibility for prime cost amounts Fi........ccooeeiieeiies
NI oo e s T eanvnsms Item 1.00

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

The schedule rates providing for attendance on nominated
subcontractors and other contractors, will be adjusted only if the
scope of the work has changed

B9.1 General attendance Fr........ccoooiieiiiins N civvevanaas

s

B10.0 FINANCIAL ASPECTS

Statutory taxes, duties and levies

Carried Forward R

PRELIMINARIES

REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

ltem 1.00

ltem 1.00

Item 1.00




REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R
B10.1 Statutory taxes, duties and levies Fi........ccooevvvvviiennn.
85 Vi o ltem 1.00
Payment for preliminaries
B10.2 Payment of preliminaries Fi........c..coeiiiiien
86 (Vi T Item 1.00

Adjustment of preliminaries

B10.3 Adjustment of preliminaries Clause B10.3.1 and B10.3.2 are
amended by replacing "within fifteen (15) working days of taking
possession of site" with "when submitting his priced bills of
quantites / lumpsum document"

Payment certificate cash flow

B10.4 Payment certificate cash flow Fi.....o.cooooiiinin,
BE | Vemmmmmsnaens Teammmrinrmmns Item 1.00

B11.0 GENERAL
Protection of the works

B11.1 Protection of works Fi....oc.ocoevveieiericnnne
88 o I iy e e T s n e ltem 1.00

B11.2 Protection/isolation of existing/sectionally occupied works

89 Plnsmnsmmnssamons N csipemnmvriisi v J T ——————————— ltem 1.00
B11.3 Security of the works F....oooovivvvieenne
a0 L i A Iltem 1.00
B11.4 Notice before covering work Fio......cooooieieiiiinn,
91 N i Ty Iltem 1.00
B11.5 DisSIUbahte Einnuasmmammsn o
92 Termnesva ssvisvins Item 1.00
B11.6 Environmental disturbance Fi...........coovvvveviienn,
93 Vi, i B Item 1.00
B11.7 Works cleaning and clearing Fi........ccooovveciiiins
04 | N nnnnnssng Peicinmmmvnarmrmin Item 1.00
B TSIV 110 [ Sreaemm————————— A S,
a5 T sasosmmmesammssrsasss Item 1.00
B11.9 Overhand work F:.........ccoovvevvevnnnnen.. Ve
96 T ann e Item 1.00
Carried Forward R
Section 1
Bill No. 1

PRELIMINARIES



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R

B11.10 Instruction manuals and guarantees F:.............ccccocooel
97 N | Iltem 1.00

B11.11 As built information Fi.........ococovvevivienn,
a8 Wiy Tsmenamronians ltem 1.00

B11.12 Tenants installation Fr.............................
99 NV e B ltem 1.00

B12.0 SCHEDULE OF VARIABLES

B12.1 Schedule of variables F:.........c.cccccvvvvvnen.
[0 . o T r drnane Iltem 1.00

This schedule contains all varaibles referred to in this docuement
and is divided into pre-tender and post-tender categories. The pre-
tender category must be completed in full and included in the
tender documents. Both the pre-tender and post-tender categories
form part of these Preliminaries

Spaces requiring information must be filled in, shown as "not
applicable" or deleted and not left blank. Where choices are
offered, the non-applicable items are deleted. Where insufficient
spaces is provided the information should be annexed hereto and
cross-referenced to the applocable clause of the shedule. Key
cross reference clauses are in italicised in [] brackets

B12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional
yes

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

no

12.1.3 Interest of agents

[2.4] Details: Not applicable

12.1.4 Defined works area

[3.1] Details: Refer to Scope of Works

12.1.5 Geotechnical investigation

[3.2] Details: Not applicable

12.1.6 Existing premises occupied

[3.4] Specific requirements: Refer to Scope of Works
Previous work - dimensional accuracy

[3.5] Details: Refer to Scope of Works

12.1.8 Previous work - defects

[3.6] Details: Refer to Scope of Works

12.1.9 Services - known

Carried Forward R
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Bill No. 1
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REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R

[3.7] Details: Refer to Scope of Works

12.1.10 Protection of trees

[3.9] Specific requirements: Not applicable

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements: Not applicable
12.1.12Enclosure of the works

[6.2] Specific requirements: Refer to Scope of Works
12.1.130ffices

[6.4.3] Specific requirements: The contractor shall provide,
maintain and remove on completion of the works an office for the
exclusive use of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided with electric
lighting and fitted with boarded floor, desk, chair, drawing stool,
drawing board and lock-up drawers for drawings. The office shall
be kept clean and fit for use at all times

12.1.14 Main notice board

[6.5] Specific requirements: The contractor shall provide, erect
where directed, maintain and remove on completion of the works a
notice board size 3 x 3m, constructed of suitable boarding with flat
smooth surface and with edging bead 19mm thick round outer
edges and projecting 12mm from face of boarding and rounded on
front edge. The board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a suitable supporting
structure of timber or tubular posts and braces. The board is to be
painted ivory white and the bead and 12mm wide dividing lines
dark green. All wording shall be inscribed in dark green as per the
coat of arms for SA. All wording shall be inscribed in dark green
painted sans serif lettering

12.1.15 Subcontractors notice board

[6.8] A notice board is required

no

12.1.16 Water

Option C (by employer - metered)

[7.2] Option A (by contractor)

Option B (by employer - free of charge

Option C (by employer - metered)

no

12.1.17 Electricity

[7.3]0ption A (by contractor)

no

Option B (by employer - free of charge) yes

Option C (by employer - metered)

no

12.1.18Telecommunications E-mail
[7.4] Telephone yes

Facsimile no

E-mail yes

12.1.19 Ablution facilities

Carried Forward R

Section 1
Bill No. 1
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Brought Forward R

[7.5] Option A (by contractor)

no

Option B (by employer)  yes

12.1.20 Protection of existing/sectionally occupied works
[11.2] Protection is required:

yes

12.1.21 Special attendance

[9.2] Details: Refer to Scope of Works

12.1.22 Protection of the works

The contractor shall keep the site, structures, etc well watered
during operations to prevent dust and shall provide and erect and
remove on completion of the works all necessary temporary dust
screens all to thesatisfaction of the principal agent
12.1.23Disturbance

[11.5] Specific requirements: Refer to Scope of Works

12.1.24 Environmental disturbance

[11.6] Specific requirements: Refer to Scope of Works

B12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2]Option A (prorated)

yes/no

Option B (calculated) yes/ho

12.2.2 Adjustment of preliminaries

[10.2]Option A (three categories)

yes/no

Option B (detailed breakdown) yes/no

Additional agreed preliminaries items

Details:

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this
contract except where N/A (Not Applicable) appears against an
item

C1.0 CONTRACT DRAWINGS

A full set of drawings is issued with the tender documents
indicating the full scope of the work to enable the tenderer to
acquaint himself with the nature and extent of the works and the
manner in which they are to be executed Should any part of the
drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the

principal agent. Frmnmmnis Moo
01 [ Tanammesinmsmmnamiaans
Item 1.00
102 |C2.0 MODEL PREAMBLES FOR TRADES PREAMBLES
Carried Forward R
Section 1
Bill No. 1
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Brought Forward R

The items in these bills of quantities are to be read and priced in
conjunction with and the descriptions regarded as amplified by the
Model Preambles for Trades as recommended and published by
the Association of South African Quantity Surveyors, 1997 edition,
and no claim arising from brevity of description of items fully
described in the said Model Preambles for Trades will be
entertained F.....occooeveivniiine, NV venenemnnensspassannnmnesss
Tismmnn s

ltem 1.00
C3.0 TRADE NAMES
Wherever a trade name for any product has been described in the
bills of quantities, the tenderers attention is drawn to the fact that
any other product of equal quality may be used subject to the
written approval of the principal agent being obtained prior to the
closing date for submission of tenders If prior written approval for
an alternative product is not obtained, the product described shall
be deemed to have been tendered for Fixed: Value

103 [related: Time related:

Item 1.00
C4.0 COVID PROTOCOLS
The contractor to price for covid protocols Fr.......cccooviiiiiicenn.

108 |Miaswsasanannae T

Item 1.00

Carried to Summary R
Section 1
Bill No. 1
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REFURBISHMENT OF NEITVERDIENDT COMBINED SCHOOL

Bill No. |Section Summary - PRELIMINARIES & GENERAL Amount

1 PRELIMINARIES & GENERAL

Carried to Final Summary

Section No. 4
Section Summary



REVAMP ALTERATIONS OF PNKGOPOTSE TIRO SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION 2

REFURBISHMENTS & ALTERATIONS (PROVISIONAL)
BILL NO.1

ALTERATIONS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

View site: Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of the work to
be done and the value of the materials contained in the buildings or
portions of the buildings to be demolished. No claim for any
variations of the contract sum in respect of the nature and extent of
the work or of inferior or damaged materials will be entertained

Section 2
Bill No. 1
ALTERATIONS ETC



Section 2
Bill No. 1

Brought Forward

Explosives :No explosives whatsoever may be used for demolition
purposes unless otherwise stated General A method statement
on demoalition shall be submitted tothe Engineer by the
Contractor for approval prior to the actual work being carried out.
The contractor shall carry out the whole of the works with as little
mess and noise as possible and with a minimum of disturbance to
the occupants. He shall provide proper protection and provide,
erect and remove when directed, any temporary tarpaulins that
may be necessary during the progress of the works, all to the
satisfaction of the Engineer Water supply pipes and other piping
that may be encountered and found necessary to disconnect or
cut, shall be effectually stopped off or grubbed up and removed,
and any new connections that may be necessary shall be made
with proper fittings, to the satisfaction of the Engineer Doors,
fanlights, fittings, frames, linings, etc which are to bere-used shall
be thoroughly overhauled before refixing including taking off,
easing and rehanging, cramping up, re-wedging as required and
making good cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmaongery as necessary, replacing any glass damaged
in removal or subsequently and stopping up all nail and screw
holes with tinted plastic wood to match timber, unless otherwise
described. Re-painting or re-varnishing is given separately Prices
for taking out of doors, windows, etc shall include for removal of all
beads, architraves, ironmongery, etcPrices for taking out and
removing doors and frames shall include for removing door stops,
cabin hooks etc and making good floor and waII ﬂmshes to match

cement screeds and pavings, granohthm tops of walls, etc shall
be levelled and prepared for raising of brickwork Making good of
finishes shall include making good of the brick and concrete
surfaces onto which the new finishes are applied, where
necessaryThe contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be held
solelyresponsible for the accuracy of all such dimensions where
used in the manufacture of new items (doors, windows, fittings,
etc)

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

Drywall barrier 2700mm high formed of galvanised steel channel
section rails and studs covered on one side with 12,7mm gypsum
board panels and finished with two coats interior quality PVA

emulsion paint on one side including corners, ends, etc

REMOVAL OF RUBBISH, DEBRIS, ETC

Carried Forward

ALTERATIONS ETC

REVAMP ALTERATIONS OF PNKGOPOTSE TIRO SCHOOL

30,00




10

11

12

13

14

15

16

Section 2
Bill No. 1

Brought Forward

Allow for removal of rubbish, coal, refuse, stores, etc from and cart
away to a dumping site to be found by the contractor

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete
Precast concrete wash troughs, slabs, etc
Steps

Aprons

Breaking up and removing reinforced concrete including
cutting off and removing reinforcement

100mm Thick mesh reinforced stage floor bed and steps including
preparing for a new floor bed

Exisiting Conrete Coloumns

Breaking down and removing brickwork etc
250mm Stone wall

290mm Stone wall

Half brick beamfilling

One brick walls

Breaking up and removing hydraulic chambers, etc and
preparing surfaces to receive new chambers

Gulley traps

Taking down and removing roofs, floors, panelling, partitions,
ceilings, etc; carting away from site to authorised dumping
site.

Carefully remove existing fittings and handover to Client
Locker

Counter

Hacking upl/off and removing ceramic tile floor and wall
finishes including removing mortar bed or backing and
preparing concrete or brick surfaces for new screed, plaster
or tile finishes

Tiles to floors, threads, risers & landings of stairs

Tiles to walls

Carried Forward

ALTERATIONS ETC

Item

m3

m3

m3

m2

No

m2

m2

m2

m2

No

No

No

m2

m2

REVAMP ALTERATIONS OF PNKGOPOTSE TIRO SCHOOL

1.00

5,00
15,00

16,00

114,00

3,00

52,00
19,00
12,00

15,00

20,00

2,00

2,00

1800,00

357,00




17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

Section 2
Bill No. 1

Brought Forward
Tile skirting not exceeding 100mm high
Taking out and removing joinery fittings etc
Timber wall cupboard 875 x 600 x 2100 high
Timber wall cupboard 1200 x 600 2100 high
Timber wall cupboard 159 x 600x 2100 high
Timber wall cupboard 1755x 700 x 2700 high
Timber wall cupboard 1900 x 600 x 2800 high
Timber wall cupboard 2552 x 600 x 900 high
Timber wall cuphoard 1900 x 600 x 2700 high
Taking up and removing vinyl floor coverings, carpeting, etc

Vinyl tile floor covering including preparing screed for new ceramic
tile floor covering

Carpet sheet covering on and including wood tile floor covering

underneath including preparing screed for new vinyl sheet floor
covering

Wood tile floor covering including preparing screed for new vinyl
sheet floor covering

Taking out and removing doors, windows, etc

Single door; size 1511mm wide x 2032mm high; hang and steel
frame

Single door; size 1600mm wide x 2400mm high; hang and steel
frame

Double door; size 2266mm wide x 2032mm high; hang from steel
frame

Double door: size 1359mm wide x 2032mm high; hang from steel
frame

Taking out and removing doors, windows, etc from brickwork
to remain

Timber single door and steel frame 1511 x 2032mm high

Timber single door and steel frame 813 x 2032mm high

Carried Forward

ALTERATIONS ETC

No

No

No

No

No

No

No

m2

m2

m2

No

No

No

No

No

No
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1358,00

4,00
4,00

8,00

60,00
65,00
2,00

4,00

1714,00

1,00

1,00

148,00

73,00

6,00

10,00

1,00

15,00




34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

Section 2
Bill No. 1

Brought Forward

Timber single door and steel frame 813 x 2032mm high with
305mm high glazed fanlight

Timber cupboard double door and steel frame 1206 x 2553mm
high

Timber double door and steel frame 1359 x 2032mm high
Timber double door and steel frame 1613 x 2032mm high
Steel single door and steel frame 813 x 2032mm high

Metal flyscreen door including frame 900 x 2400mm high
Glazed steel door and frame 1359 x 2100mm high

Steel tip-up garage doors 2400 x 2200mm high

Taking out and removing ironmongery

Hat and coat hook

Window handle

Existing door locksets from steel doors to remain

Pin boards

Taking out/off and removing sundry metalwork

Floor drain grating 505 x 505mm

Grille vent; approx 1000mm x 400mm

Wall mounted four tier steel shelving rack 1350 x 2100mm high
Wall mounted four tier steel shelving 3300 x 2100mm high
Wall mounted four tier steel shelving 4861 x 2100mm high
Wall mounted four tier steel shelving 3600 x 2100mm high
Security grille and gate 3025 x 3145mm high

Galvanised mild steel "T" drying line post cast in concrete including

breaking concrete surface bed (making good concrete slab
elsewhere)

Carried Forward

ALTERATIONS ETC

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

REVAMP ALTERATIONS OF PNKGOPOTSE TIRO SCHOOL

21,00

24,00
4,00

3,00
50,00
1,00
8,00

3,00

40,00
2,00
1,00

4,00

3,00

1,00

8,00

2,00

5,00

1,00

12,00

32,00
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55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

Section 2
Bill No. 1

Brought Forward

Taking out and removing piping, sanitary fittings, etc
including disconnecting piping from fittings and making good
floor and wall finishes (making good tiling and paintwork
elsewhere)

15mm Galvanised steel piping including fittings and brackets
20mm galvanised steel piping including fittings and bracket

50mm Cast iron piping including fittings and brackets

100mm Cast iron piping including fittings and brackets

15mm Copper piping including fittings and brackets

uPVC piping not exceeding 50mm diamete

125 x 100mm Mild steel gutter

100 x 75mm Rectangular mild steel down pipe including holder
bats, etc

Stainless steel wash hand basin including disconnecting short
lengths of pipe

Vitreous china slab urinal total girth 5700mm x 1200mm high
including disconnecting short lengths of pipes, etc

Vitreous chinal wall mounted bowl urinal with cistern including short
lenthgs of piping, etc

Vitreous china wash hand basin, including short lengths of piping,
etc

Vitreous china WC pan with cistern, including disconnecting short
lengths of piping, etc

Cast iron enamelled bath including short lengths of piping, fittings,
etc and demolishing bath enclosure wall

Stainless steel toilet paper holder

Ceramic soap holder from tiled wall

Carried Forward

ALTERATIONS ETC

No

No

No

No

No

No

No

No

REVAMP ALTERATIONS OF PNKGOPOTSE TIRO SCHOOL

185,00
344,00

63,00
130,00
166,00
161,00

368,00

144,00

1,00

1,00

19,00

42,00

40,00

48,00
49,00

184,00




70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

Section 2
Bill No. 1

Brought Forward
Shower heads including short lengths of piping, etc
Bib taps, stop cocks or pillar taps
Bottle traps
Shower traps
Floor trap

Taking out and storing where directed, sanitary fittings, etc
including disconnecting piping from fittings and making good
floor and wall finishes (making good tiling and paintwork
elsewhere)

Stainless steel sink and drainer including timber cupboard
1200x600x900mm high

Wall mounted stainless steel washtrough and steel brackets

Cast enamelled bath including shoert lengths of piping, fittings etc

Taking out electrical or gas appliances, water tanks,
machines, etc. and storing where directed, ete, including
disconnecting piping and electrical cables from fittings, and
making good floor and wall finishes (making good iling and
paintwork elsewhere)

Clyndrical industrial stoves and stands

3-Burner industrial gas stove with metal stands, etc

Washing machines, dryiers, etc

100 Litre geyser

200 Litre geyser

Taking out and removing glass and mirrors

Broken glass from steel windows including cleaning out rebates
and preparing for new glass

Mirror 450 x 600mm high from wall

Carried Forward
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No

No

No

No

No

No

No

No

No

No

No

No

No

m2

No
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73,00
47,00
3,00

47,00

3,00

2,00

15,00

7,00

4,00
2,00
8,00
3,00

4,00

57,00

54,00




85

86

87

88

89

90

91

92

93

94

95

96

97

Section 2
Bill No. 1

Brought Forward
BUILDING UP OPENINGS

Brickwork in NFP bricks in class Il mortar in building up
openings

One brick walls

Sundries

Cutting toothings and bonding new brickwork to existing
PREPARATORY WORK TO EXISTING SURFACES

Scrapping off adhesive from screeded surfaces where vinyl floor
coverings removed

Making good defects in exiting screeded floors with Pacelite
Removal of eisiting floor slate

MAKING GOOD OF FINISHES, ETC

Making good facebrickwork to beam fillings where roofs removed
Making good facebrickwork to veges where roofs removed

Making good facebrickwork externally and plasterwork internally
around new pipes exceeding 50mm and n.e 110mm ecxternal dia.

Making good facebrickwork externally and plasterwork internally
around new pipes exceeding 50mm and n.e 110mm ecxternal dia.
Making good screed or plaster srurfaces

Leveling up uneven surface

Thickening the existing screeded tile bedding by addition of cement
and sand screed

Chipping off exisitng floor screed to receive new finnish

Scrabbing exisiting plastered and painted wall surface to receive
ceramic wall tiles

Hacking up and removing plaster in patches

Existing damaged plaster and paint on wall surfaces

Carried Forward
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m2

m2

m2

m2

m2

m

No

No

m2

m2

m2

m2

m2

REVAMP ALTERATIONS OF PNKGOPOTSE TIRO SCHOOL

300,00

40,00

40,00
2391,00

200,00

257,00

48,00

48,00

17,00

603,00

605,00

0,00

458,00

42,00
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99

100

101

102

103

104

105

106

107

Section 2
Bill No. 1

Brought Forward

Hacking up and removing cement and sand skirting

Existing damaged cement and sand skirting and paint on wall
surfaces

Hacking up and removing exisitng damaged wiindow and aply new
putty

Hacking and removing sealant

Existing sealant between bath tub and wall apply new sealant
Patching up plaster

Patching up plaster on walls to match existing

Servicing of existing itemshy means of cleaning, decalcifying,
adjusting, refixing, replacing of defective elements, repairing
of leaks, roding etc

Stopap, bibtap, pillar tap or mixer

200L geyser

Grease trap

Manhole, benching, cover and frame

Inspecting existing roof structures/coverings for leakings and
seal in accordance with manufacture's specifications to a five
year period guarantee; replace loose roof nails with longer

crest roof fasteners

Carefully inspect and seal rib troughed galvanised iron roof
coverings

Servicing of all window frames to ensure a perfect fit and
smooth opening action for hinges, window catches, sliding
devices, etc., the cleaning of brass elements with a brass
polish to restore colour, replace if necessary and leave in
good working condition

Glazed steel windows

Carried Forward

ALTERATIONS ETC

m2

m2

m2

m2

No

No

No

No

m2

No
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9,00

175,00

24,00

42,00

16,00

6,00

3,00

4,00

2250,00

210,00




Brought Forward
108 |Glazed steel double doors

Making good cracks not exceeding 5mm wide to internal one
coat cement plaster by scratching out all loose cement plaster
and stopping with "Mendall 90" or other equal and approved
adhesive crack filler and sanding down to an even smooth
surface

109 |Cracks in walls

Carried to Summary
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REVAMP ALTERATIONS OF ONKGOPOTSE TIRO SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 2

BILL NO. 2

EARTHWORKS

For preambles see "Model Preambles for Trades"

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 104 for JBCC CPAP purpose.
SUPPLEMENTARY PREAMBLES

General

The contractor shall carry out the whole of the work with as little
mess, dust and noise as possible and with a minimum of
disturbance to adjoining premises and their tenants. He shall keep
damp elements or areas creating dust where reasonable and
appropriate. He shall further provide proper protection etc that may
be necessary during the progress of the works, all to the
satisfaction of the principal agent

Nature of ground

A soils investigation has been carried out on site by an engineer
and the report is annexed to these bills of quantities (with reference
to "Zone D)

The soils report indicates that the ground generally comprised silty
clay / clayey silt underlain by silty sand shallow residual Norite at
less than 1.50m deep, which will be deemed as "earth"

All very hard unweathered shale, ironstone, etc, the removal of
which necessitates the use of explosives or heavy duty hydraulic

percussion hammers (peckers), will be classified as "hard rock"

All material which are removable by means of a 30 ton minimum
excavator will be deemed to be classified as "earth”

All "soft rock" will be regarded as "earth"

Site survey

Carried Forward
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Brought Forward

A suitable survey of the natural ground levels of the site in a grid of
maximum 20 x 20m, or as necessitated by the site layout is to be
carried out by a registered land surveyor to the approval of the
principal agent after clearing of the site and before commencement
of excavations and filling. On completion of the works another grid
survey of the final levels shall be carried out by a registered land
surveyor to the approval of the principal agent. Costs relating to the
surveys shall be borne by the contractor

Interim surveys of a similar nature will be provided by the
contractor to the principal agent to substantiate monthly payment
applications

On completion of the works another grid survey of the final levels
shall be carried out by a registered land surveyor to the approval of
the principal agent.

Costs relating to the surveys shall be borne by the contractor and
will be deemed to be included in the rates in this bill

Material of a more difficult character

Should the contractor consider that any of the excavations are
more difficult in character than excavations in "earth” (as defined in
these supplementary preambles) he shall immediately notify the
principal agent in writing. Failing such notification the excavations
shall be deemed to be in "earth" and shall be measured and valued
accordingly The contractor may use any method he chooses to
excavate any class of material, but his chosen method of
excavation shall not determine the classification of the material
excavated

Excavations

Na claim for rock excavation will be entertained unless the
contractor has timeously notified the quantity surveyor thereof prior
to backfilling

Subterranean water

Groundwater as per soils investigation report

Keeping excavations free of water

No water shall be allowed to stand in any part of the excavations.
The excavations shall be protected from flooding and water in the
excavations, whether as a result of flooding, rain or other causes
and shall immediately be removed by baling, pumping or other
means

Carried Forward
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Brought Forward

Working space

Working space for formwork to sides of all concrete, except
columns, has been measured only where the concrete face is less
than 500mm from the face of the measured excavation where top
of foundation is more than 1.5m below the commencing level of
the excavations

Working space for formwork to sides of columns has been
measured for the width of the column face only where both: -the top
of the column base is more than 1.5m below the commencing level
of the excavations and-the column face is less than 500mm from
the face of the measured excavations

No claim will be considered for any working space for formwork to
concrete other than as above described or for working space
beyond the sides of trench excavations for the building of brick or
block walls

Excavation for working space in rock

Notwithstanding clause 11 page 8 of the Standard System of
Measuring Building Work, excavation for working space in rock will
be measured in cubic metres to the extent executed and given as
"extra over" bulk excavation or trench and hole excavation as the
case may be

Disposal of excavated material

All excavations shall be deemed to include disposal of excavated
material by setting aside for use as filling or depositing on site
within the perimeter of the site boundary and spreading and
leveling

Carting away of excavated material

Descriptions of carting away of excavated material shall be
deemed to include loading excavated material onto trucks directly
from the excavations or, alternatively, from stock piles situated on
the building site

Filling
Notwithstanding the reference to prescribed multiple handling in the
Standard System of Measuring Building Work, prices for filling and

backfilling shall include for all selection and any multiple handling of|
material

Carried Forward
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Brought Forward

Tolerances

Excavation and fill levels shall be finished to degree of accuracy 1
for the building area and degree of accuracy |l for the remainder of
the works, within the limits as set out in table 6.1 of SANS 1200D

Final levels shall not be above the required levels and shall not be
more than 20mm below the required levels

Excavation levels which are below the required levels shall be
brought up to level by the contractor, at his own expense, with
approved earth filling compacted to 97% Mod AASHTO density.
Where surfaces are rock, levels are to be brought up to level with
"no-fines" concrete

Tests

1. During the progress of the work tests shall be conducted on
materials and workmanship to ensure compliance with the
requirements of the specifications 2. The cost of testing
undertaken by the contractor in terms of his obligation under
Clause 7.2 in SANS 1200 DM and Clause 7.2.1 in SANS 1200 ME
for the purposes of process control, including taking of samples,
reinstating where samples have been taken and all testing
equipment, labour, materials, etc shall be included in the rates
tendered for the various items of work supplied and will not be paid
separately. Those tests measured in the bill of quantities are for
extra tests required by the engineer. 3. The above mentioned

testing as described in note 2 includes density tests, indicator tests

reflecting grading modules and all Atterberg Limits (Pl's etc), as
well as CBR (Californian Bearing Ratio) tests as prescribed and
specified in SANS 1200 DM and ME 4. The engineer shall be
entitled to take or order extra samples and tests on materials or
workmanship, as required. The contractor shall be paid at the
appropriate rates for these extra tests provided that such tests
indicate compliance with the required specifications, otherwise the
cost shall be borne by the contractor

APRONS
Site clearance

Digging up and removing rubbish, debris, vegetation, hedges,
shrubs and trees not exceeding 200mm girth, bush, etc

Stripping average 150mm thick layer of top soil and stockpiling on

2 site
Carried Forward
Section No. 2
Bill No. 2

EATHWORKS (PROVISIONAL)

m2

m2

REVAMP ALTERATIONS OF ONKGOPOTSE TIRO SCHOOL

32000,00

32000,00




Brought Forward
Excavation in earth not exceeding 2m deep
3 Open face excavation to reduce levels
Extra over bulk excavation in earth for excavation in
4 Soft rock
5 Hard rock
SUNDRIES
Extra over all excavations for carting away
Surplus material from excavations and/or stock piles on site to a
6 dumping site to be located by the contractor
Keeping excavations free of water
Keeping excavations free of all water other than subterranean
7 water (per residential cluster)
FILLING ETC
Earth filling supplied by the contractor
Under aprons, etc in layers of 150mm and compacted to 93%
8 modified AASTO density
Earth filling obstained from excavations
9 to trenches and holes compacted to 93% ModAASTHO density
Carried Forward
Section No, 2
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10

11

12

Brought Forward
Compaction of surfaces
Scarifying ground surface under aprons etc for a depth of 150mm,
breaking down oversize material, adding suitable material where
necessary and re-compacting to 93% Mod AASHTO density

WEED KILLERS, INSECTICIDES, ETC

Approved brand of weedkiller mixed and applied in strict
accrdance with the manufacturer's instructions

Under paving, surface beds etc

To bottoms and sides of trenches, pits etc

Carried to Summary
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Item No. DESCRIPTION UNIT [QUANTITY RATE AMOUNT

SECTION No. 2
BILL NO. 3
CONCRETE, FORMWORK AND REINFORCEMENT

For preambles see "Model Preambles for Trades"

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 110 for JBCC CPAP purpose.

SUPPLEMENTARY PREAMBLES

Concrete work

Concrete works will be executed in terms of SANS 1200G
specifications, unless less explicitly instructed differently. Refer to
Structural Engineer's General Notes for project specific
requirements. All associated costs will be deemed to be included in
the rates No curing compound was allowed for, should it be
required due to the Contractor's methodology and or programme,
this will be for the Contractor's own account.

Cost of tests

The costs of making, storing and testing of concrete test cubes as
required under clause 7 "Tests" of SANS 1200 G shall include the
cost of providing cube moulds necessary for the purpose, for
testing costs and for submitting reports on the tests to the architect.
The testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval of the
Principal Agent. (Test cubes are measured separately)

Formwork

Description of formwork shall be deemed to include use and waste
only (except where described as "left in" or "permanent"), for fitting
together in the required forms, wedging, plumbing and fixing to true
angles and surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-use

The vertical strutting shall be carried down to such construction as
is sufficiently strong to afford the required support without damage
and shall remain in position until the newly constructed work is able
to support itself

Carried Forward
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Brought Forward

Formworks to soffits of solid slabs etc shall be deemed to be slabs
not exceeding 250mm thick unless otherwise described

Formwork to soffits of slabs, beams, etc shall be deemed to be
propped up exceeding 1,5m and not exceeding 3,5m high unless
otherwise described

Formwaork to sides of bases, pile caps, ground beams, etc will only
be measured where it is prescribed by the engineer for design
reasons. Formwork necessitated by irregularity or collapse of
excavated faces will not be measured and the cost thereof shall be
deemed to be included in the allowance for taking the risk of
collapse of the sides of the excavations, provision for which is
made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED
SURFACES

15MPa/19mm concrete

Strip footings/blinding

REINFORCED CONCRETE

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 114 for JBCC CPAP purpose.

25MPa/19mm concrete

2 Strip footings
3 Surface beds
4 Vanity slabs, cupboard slabs, cover slabs, ring beams etc
CONCRETE SUNDRIES
Finishing top surfaces of concrete smooth with a wood float
5 Surface beds, slabs etc
Carried Forward
Section No. 2
Bill No. 3

CONCRETE, FORMWORK AND REINFORCEMENT

m3

m3

m3

m3

m2

REVAMP ALTERATIONS OF ONKGOPOTSE TIRO SCHOOL

45,00

60,00

55,00

20,00

532,00




Brought Forward

TEST BLOCKS

6 Making and testing 150 x 150 x 150mm concrete strength test cube
FORMWORK
NOTE: Unless otherwise stated herein, all items in this bill shall he
deemed to fall into work groups No 111 for JBCC CPAP purpose.
Sawn formwork to

7 Soffits of vanity slabs

8 Edges, risers, ends and reveals not exceeding 300mm high or wide
REINFORCEMENT (PROVISIONAL)
NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 114 for JBCC CPAP purpose.
Mild steel reinforcement to structural concrete work

9 8mm Diameter bars

10  |10mm Diameter bars

11 12mm Diameter bars
Fabric reinforcement

12 |Type 193 in concrete surface beds

13 |Type 395 in concrete surface beds

Carried Forward
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Brought Forward

Saw Cut Joints

14 On surface beds m 350,00

Carried to Summary
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Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 2

BILL NO. 4

MASONRY

For preambles see "Model Preambles for Trades"

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 116 for JBCC CPAP purpose.
SUPPLEMENTARY PREAMBLES

BRICKWORK

Linings to concrete

Descriptions of linings to concrete, unless otherwise described,
shall be deemed to include wall ties

Hollow walls

Descriptions of hollow walls shall be deemed to include wire ties
and leaving every fifth perpend of the bottom course and above
lintels of the external skin open as a weep hole

Lintels

Lintels shall bear at least 260mm onto adjacent walling. Where
such bearing cannot be obtained due to the proximity of adjacent
openings the lintel shall be continuous

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and
colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face
brickwork shall be deemed to include square recessed, hollow
recessed, weathered pointing, etc

Bagged brick finish

Bagged brickwork shall be of the mortar as described rubbed onto
wall with hessian cloth to provide a fair finish. The finished surface
shall be free of penetrations or pitted openings or large protruding
lumps of mortar. The finish shall be to the principal agent's
approval

Carried Forward
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Brought Forward

SAMPLES

Samples of all masonry building units, except those for walls
described as "load bearing”, shall consist of a minimum of 6 units.
Samples of building units to be used in walls described as "load
bearing" shall consist of 30 units from every 30 000 units delivered
to site

PAVINGS

Pavings on concrete surfaces

Concrete surfaces shall be hacked (preferably by mechanical
means) until all laitance, dirt, oil, etc is dislodged and swept clean
of all loose matter. Surfaces shall then be wetted and kept damp
for at least six hours before slushing with 1:2 cement and sand
mixture and while still wet, pavings, etc. shall be laid on class |
mortar beds not exceeding 30mm thick and jointed and pointed
with recessed joints

Joints

Pavings, etc, shall, except for crazy paving, be laid with continuous
joints in both directions

Cutting

Descriptions of all pavings shall be deemed to include for all
straight cutting and circular cutting around pipes, etc not
exceeding 150mm diameter

BRICKWORK

SUBSTRUCTURE

BRICKWORK IN SUBSTRUCTURE

Brickwork of clay bricks conforming to SABS 227, with a
crushing strength of 14 Mpa laid in Class Il mortar

One brick thick walls

One and half brick wall

Carried Forward
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Brought Forward
SUPERSTRUCUTRE
BRICKWORK IN SUPERSTRUCUTRE
Brickwork of clay bricks conforming to SABS 227, with a
crushing strength of 14 Mpa laid in Class | & Il mortar
3 Half brick walls
4 Half brick thick bath enclosure walls
5 One brick walls
6 One and half brick walls
Brickwork reinforcement
7 75mm Wide reinforcement built in horizontally
8 150mm Wide reinforcement built in horizontally
9 275mm Wide reinforcement built in horizontally
FACE BRICKWORK
External facings pointed with square recessed horizontal and
vertical joints
10  |Half brick thick walls in beam filling
11 Half brick dwarf walls under vanity slabs
Carried Forward
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Brought Forward

Brick-On-Edge header course copings, sills, etc of face
bricks pointed with recessed joints on all exposed faces

12 |On top of one brick wall m 120,00

Carried to Summary
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Item No. DESCRIPTION UNIT [QUANTITY RATE AMOUNT

SECTION No. 2

BILL NO. 5

WATERPROOFING

For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall

into Work Group No. 120 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid under a ten
year guarantee. Waterproofing to roofs shall be laid to even falls to
outlets, etc with necessary ridges, hips and valleys. Descriptions of
sheet or membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron blue colour coded polyethylene damp
proof course complying with SANS 952, Type B in widest
practicable widths with all joints lapped and sealed in
accordance with the manufacturer's instructions

1 Surrface beds m2 650,00

SKIRITINGS ETC

2 99mm PolySkirt PVC Skirting m 2848,00

3 SP4 Debighum m2 198,00

Carried to Summary

Section No. 2
Bill No. 5
WATERPROOFING



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 2

BILL NO. 6

ROOF COVERINGS, CLADDING, ETC

For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 124 for JBCC CPAP purposes

SUPPLEMENTARY PREAMBLES
Straight cutting

Descriptions of all roof coverings shall be deemed to include for all
straight cutting

Profiled metal and accessories

Roofing, etc shall be secured to wood purlins with 6mm galvanised
drive screws of appropriate length and to steel purlins with 6mm
galvanised hook bolts of appropriate length and nuts. Each fixing
screw or bolt shall be fitted with one "Everseal" combination steel
cup and PVC washer system )

Note; The Contractor is to submit a certificate signed by the
merchant, stating that the galvanised roof covering supplied
complies with the required thickness specified

PROFILED METAL SHEETING AND ACCESSORIES

Roof sheeting; corrugated profile; equal and approved;
0.6mm thick chomadek steel; fixed to timber purlins or rails

1 Roof coverings with pitch not exceeding 25 degrees from horizontal|m2 1500,00
2 Roof coverings with pitch exceeding 25 degrees from horizontal m2 315,00
3 Eaves cladding notched around timber trusses (Provisional) m2 267,00
4 Ridge capping m 226,00

Carried Forward
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Brought Forward

5 Ridge closers m 350,00

Carried to Summary
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Iltem No. DESCRIPTION UNIT [QUANTITY RATE AMOUNT
SECTION No. 2
BILL NO. 7
CARPENTRY AND JOINERY

For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 126 for JBCC CPAP purposes

SUPPLEMENTARY PREAMBLES
Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Trusses are at maximum 1.20m centres. Roof covering is 0.6mm
Corrugared profile sheeting on 50 x 75mm purlins. Ceilings are
6.4mm skimmed gypsum plasterboard sheeting on 38 x 38mm
brandering.

Joinery

Descriptions of frames shall be deemed to include frames,
transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include
pelleting of bolt holes

Shelving, etc. described as screwed to steel must be fixed from
underside and prices are to include for countersunk drilling through
the steel for screw fixing Descriptions of floors, ceilings, joinery,
etc. shall be deemed to include for all square cutting Descriptions
of items given in lineal metre shall be deemed to include for mitres,
stopped ends, fitted intersections, etc. Descriptions of rounded
angles, rebates, grooves, chamfers, moulded edges, etc. shall be
deemed to include for angles, ends, etc.

Fixing

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or shot pins to masonry or concrete

Decorative laminate finish
Laminate finish shall be glued under pressure. Edge strips shall

be butt jointed at junctions with adjacent similar finish

Certificates
Carried Forward
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Brought Forward
FSC certificates are to be provided
Timber

All softwood to be South African Pirfe PAR shall mean planed all
round

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses: Trusses are
at maximum 1200mm centres Roof covering is corrugated iron
sheets with chromadek finish on one side on purlins/battens.
Ceilings are 6,4mm gypsum plaserboard sheeting on 38 x 38mm
brandering at 300mm centres.The references given in the
descriptions are to the respective types of trusses detailed on the
architect's drawings numbered ..... annexed to these bills of
quantities/accompanying these bills of quantities for tender
purposes The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained from the
architect and/or the site before design or fabrication commences

PLATE NAILED PREFABRICATED ROOF CONSTRUCTION

Roof construction to double pitched roof with extended rafters, two
gable ends, 28.60x10.0m and 1,2mhigh overall including wall
plates, trusses, jack rafters, permanent bracing and 50x56mm
prlins at 1200mm c/c for roof covering (Kitchen)

Roof construction to double pitched roof with extended rafters, two
gable ends, 16.98x9.92x1,2mhigh overall including wall plates,
trusses, jack rafters, permanent bracing and 50x56mm prlins at
1200mm c/c for roof covering (Laundry)

Roof construction to double pitched roof with extended rafters, two
gable ends, 16.98x3.32x0,9m high overall including wall plates,
trusses, jack rafters, permanent bracing and 50x56mm prlins at
1200mm cfc for roof covering (Block G)

Roof construction to double pitched roof with extended rafters, two
gable ends,34,8x12x1,2m high overall including wall plates,
trusses, jack rafters, permanent bracing and 50x56mm prlins at
1200mm c/c for roof covering

Roof construction to double pitched roof with extended rafters, two
gable ends,17x6,6x1,2m high overall including wall plates, trusses,
jack rafters, permanent bracing and 50x56mm prlins at 1200mm
clc for roof covering

SUNDRY ROOF TIMBERS

Wrot softwood grade 4

Carried Forward
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Brought Forward
6 50x76mm Prlin m 1100,00
50x76mm Barge board support
7 76x76xmm Splayed eaves purlin m 250,00

ROOF SUNDRIES

Two coats wood preservative applied hot on sawn and wrought
8 timbers m2 300,00

DOORS ETC

Solid clipcore flush doors with 3,2mm sapele veneer covering
on both sides hung to steel frame

44mm double door; size 1359 x 2032mm high with rebated
9 meeting stiles No 2,00

44mm double door; size 2265 x 2625mm high with rebated
10 meeting stiles No 1,00

44mm double door; size 1575x 2085mm high with rebated meeting
11 stiles No 1,00

44mm double door; size 1613x2032mm high with rebated meeting
12 |stiles No 1,00

44mm double door; size 1359x2032mm high with rebated meeting
13 |stiles No 16,00

Solid clipcore flush doors with 3,2mm sapele veneer covering
on both sides hung to steel frame

14 762 x 2032 x 44mm; single door No 44,00

Carried Forward
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Brought Forward

15 813 x 2032 x 44mm; single door No 103,00

FRAMED FRAMES ETC
Wrought meranti

3900 x 2400mm Framed frame with labours to form glazed
sidelights and fanlights, and with opening for 1511 x2032mm high
16 |double door (Door and glazing elsewhere) No 5,00

THE FOLLOWING IN SHELVING

Blockboard; suitable for painting

17 19mm shelf; on bearers m2 441,00
18 19mm division m2 54,00
WORKTOPS

Rusternburg Black or the other equal and approved polished
granite natural stone

200x600x40mm thick; worktop; including chamfered edges along
19 |exposed sides and support steel frame as serving counter No 1,00

1600x600x40mm thick; worktop; including chamfered edges along
20 |exposed sides and support steel frame as serving counter No 1,00

1000x600x40mm thick; worktop; including chamfered edges along
21 exposed sides and support steel frame as serving counter No 3,00
BUMP RAILS

PVC bump rail fixed onto wall with 150x150x30m thick spacer
blocks at 900mm centres

22 200x25mm Bump Rails m 1659,00

Carried to Summary
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Item No. DESCRIPTION UNIT [QUANTITY RATE AMOUNT

SECTION No. 2
BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS FLOORING NAILED UP
CEILINGS

For preambles see "Model Preambles for Trades"
Unless otherwise stated all items in this bill shall be deemed to fall

into Work Group No. 126 for JBCC CPAP purposesTIMBERAII
softwood to be South African Pine

SUPPLEMENTARY PREAMBLES

Descriptions

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or pins or shot pinned to masonry or concrete

ltems described as "plugged" shall be deemed to include screwing
to fibre, plastic or metal plugs at not exceeding 600mm centres,
and where described as "bolted", the bolts are measured
elsewhere

Proprietary suspended ceilings

Electrical light fittings, diffusers, panels, etc generally are "lay in"
units of the same dimensions as the suspension grid described
and allowance must be made accordingly for their support
inclusive of any flexibility in setting out that may be required
(ceiling panels have not been deducted and pricing is fo take
cognizance thereof)

Flush margins and borders
Flush margins and borders not exceeding 1.20m wide of materials
differing from the general ceiling material are given in metres

separating into groups in successive widths of 300mm

Bulkheads

Bulkheads are those areas of ceilings which occur at a level
differing from the general ceiling level or plane. Their function is to
conceal services, or merely to create an architectural feature

Carried Forward
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Bulkheads will only be measured as such when they conform with
the above description and when the horizontal or vertical
dimensions do not exceed 1.20m. Where these dimensions
exceed 1.20m the horizontal or vertical ceilings are included in the
general ceiling measurements

Partition systems

Partitioning shall comprise of 63.5mm galvanised steel top and
bottom tracks with 63.5mm galvanised steel vertical studs at
maximum 600mm centres, friction fitted or pop-riveted to the top
and bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as described with
taper edged "Rhino" board screwed to studding with 25mm
"Drywall" screws at maximum 220mm centres. Boards are to be
butt jointed and taped and jointed all in accordance with the
manufacturer's instructions. Intersections and abutments are
measured separately and descriptions shall be deemed to include
any additional studs, corner beads, jointing compound, tape, etc

Note: Wall paper and/or paint and varnish finishes are measured
elsewhere

Partition systems

Demountable partitions are to be with an overall thickness of
76mm, comprising 50mm wide galvanised steel tracks and studs
with one layer of 12.5mm gypsum plasterboard in 1.20m modules
on each side and flat aluminium skirtings and recessed aluminium
cornices. The panels are to be covered withpaper backed vinyl wall
cladding wrapped around edges. Aluminium doar frames and
glazing sections, skirtings, cornices, etc shall be natural anodised
aluminium

6,4mm plasterboard with H-type pressed steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering at 300mm
1 centres m2 1000,00

Extra over ceiling for 600 x 650mm trap door comprising of 38 x
38mm treated wrought softwood framing with 40 x 40mm

aluminium angle bearer nailed on and painted to match, covered
2 with ceiling board and fitted flush in opening No 15,00
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Gypsum plasterboard cornices; Gypsum Industries or equal
and approved

3 75mm coved moulded cornices m 1600,00
Nutec 1200 x 600mm vinyl clad suspended ceiling exposed
24mm grid tee suspension system including main and

cross tees, necessary hangers, grids, hold down clips, etc

4 Ceilings suspended not exceeding 1m below concrete soffits m2 600,00

6mm fibre-cement boards with 9.5mm radius half round
meranti cover strips

Ceilings including 38 x 38mm sawn softwood brandering at 300mm
5 centres m2 393,00

Nutec cornice

6 44 x 17mm Cornices fixed on flat to brandering m 200,00

Glasswool insulation

38mm thick insulation closely fitted and laid om top of brandering
7 between roof timbers, etc m2 1600,00
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SECTION No. 2
BILL NO. 9
For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 130 for JBCC CPAP purposes

All materials shall be in colours to be selected by the
Representative/Agent and, where applicable, laid to approved
patterns

FLOOR COVERINGS, WALL LININGS, ETC
2,5mm fully flexible vinyl sheeting with welded joints

1 On floors m2 1996,00

Turn-ups over coves and up against walls not exceeding 100mm
2 girth m 2072,00

POLISH, SEALERS, ETC

3 Sand and seal vinyl flooring m2 1996,00

SKIRTINGS, NOSINGS, ETC
Markey Extruda

4 20mm Vinyl edging m 660,00
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Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 2

BILL NO. 10

IRONMONGERY

For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall

into Work Group No. 132 for JBCC CPAP purposes

Where ironmongery is described as plugged, prices are to include
for screwing to and including approved patent plugs in concrete or
brickwork with plaster or tiled finish

HINGES, BOLTS, ETC

1 50mm Necked brass barrel bolt with keep fixed to metal No 20,00

CATCHES, CABIN HOOKS, ETC

2 Cupboard ball catch No 30,00

LOCKS

Supply and fix the following lock sets complete with matching
screws

3 Heavy duty two lever lockset, complete including handles No 170,00

Heavy duty two lever lockset, complete including handles three
4 lever lockset, complete including handles No 19,00

Heavy duty three lever rebated lockset, complete including
5 handles No 9,00

6 WC escutheon:; code 5004-73SS; with extended turn
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Bathroom indicator lock

To steel doors

HANDLES

Chrome plated arched pull handle with bolt through fixing

104 x 27mm handle

PUSH PLATES AND KICKING PLATES

610 x 1500 x 2mm Thick satin finished stainless steel plate

800 x 1500 x 2mm Thick satin finished stainless steel plate

DOOR CLOSERS

Regular arm overhead rack and pinion door closer; size EN 2-4

SUNDRIES

window furniture

Window sliding stay

Window handle; to match existing

40mm diameter x 30mm high standard rubber door stop secured to
floor or wall

Flush bolt
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BATHROOM FITTINGS
Supply and fix the following

To blockboard, plastered or tiled wall backgrounds; plugging
and screwing

25mm diameter chrome plated shower curtain rail; plugging and
screwing

Stainless steel

450 x 600mm Stainless steel mirrors fixed with chromium plated
dome capped screws to walls

STEEL LOCKERS
Steel lockers with standard baked enamel finish

450 x 600 x 2550mm high with hangiing space & shelving bolted to
wall

BATHROOM FITTINGS

Three roll lockable toilet roll holder plugged

Soap dispensor plugged

Disposer hin

KITCHEN CUPBOARDS

Sink unit ref HSU 1350/1 with double end bowl and drainer sink
type 17/0 grade 430 stainless complete with waste outlet union,
plug and chain

Pinboards

1200x100 high; code 2315
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Shelves ETC

25  |488X450mm Shelve
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DESCRIPTION

SECTION No. 2
BILL NO. 11
METALWORK

For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 134 for JBCC CPAP purposesEXPANSION
BOLTSExpansion bolts shall be fixed in accordance with the
manufacturer's instructions and prices are to include for drilling
mortice for sockets in brickwork or concrete for same

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts and washers

Descriptions of expansion anchors and bolts and chemical anchors
and bolts shall be deemed to include nuts, washers and mortices in
brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be deemed to
exclude the bolts unless otherwise described

Sizes

The given sizes are overall, approximate and in the order of width
and height. The detailed drawings and building must be carefully
checked for exact sizes before placing orders. Any errors in this
respect will be at the Contractor's expense and no claims for any
extras in this regard will be entertained

PRESSED STEEL DOOR FRAMES
1,2mm Rebated frames; building into existing half brick walls
plastered both sides including making good brickwork and

plaster

Frame for door 762 x 2032mm high
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1,2mm Rebated frames; building into existing one brick walls
plastered both sides including making good brickwork and
plaster

2 Frame for door 813 x 2032mm high No 103,00

Frame for door 813 x 2032mm high and fixed fanlight 405mm high
3 with standard pressed steel glazing beads on one side of fanlight  [No 4,00

Frame for double door 1359 x 2032mm high and fixed fanlight
305mm high with standard pressed steel glazing beads on one side
4 of fanlight No 6,00

1,2mm Rebated frames; building into existing one brick walls
plastered on the inside and faced on the outside, including
making good brickwork and plaster

5 Frame for double door 1613 x 2032mm high No 9,00

SECURITY GATES

Steel security gates of 80 x 50 x 2.5mm rectangular hollow
section surround, 2No. rails holed for and including 12mm
vertical rods at 99mm centres welded to surround and fitted
with five lever upright mortice deadlock in steel plate housing,
the gate hang onto and including 50 x 50mm angle iron frame
welded to wall plates and pin hinges

6 Size 813 x 2082mm including hinges No 8,00
7 Size 900 x 2134mm including hinges No 10,00
8 Double gate size 1600 x 2134mm including hinges No 9,00
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CLOTHES DRYING LINES

"T" \Washline; 76mm diameter hot dip galvanised mild steel
fabrication; 1200mm cross piece three times holed for nylon
washlines and welded on top of 2000mm upright cast 300mm into
9 and including concrete (15Mpa/19mm) base No 16,00

ALUMINIUM WINDOWS, DOORS, SHOPFRONTS, ETC
SUPPLEMENTARY PREAMBLES

AAAMSA guide

Windows, doars, etc shall comply with and meet the minimum
recommended performance requirements as set out in the General
Specification for Architectural Aluminium and Glass Products
(Fourth Edition) as published by the Assaciation of Architectural
Aluminium Manufacturers of South Africa (AAAMSA) In the event
of any discrepancy between the AAAMSA guide and the project
specification as set out on the drawings issued, requirements of the
project specification will take preference

Glass

Glazing to be in accordance with window and door schedules.
Glazing to be with patent rubber gaskets with glazing beads and
complying with BS 952. Where glazing thickness is not stated on
these schedules, glass thicknesses are to comply with AAAMSA
requirements. Safety glass shall comply with SABS 1263. The
National Building Regulations shall be observed with regard to the
utilisation of safety glass

Drawings

Reference is to be made to the drawings issued together with this
document and referred to in descriptions. Any uncertainty as to
requirements must be clarified with the principal agent .The
tenderer shall supply workshop drawings to be approved by the
principal agent before manufacture.

Measurements

Measurements for all shopfronts, windows, doors, etc are to be
taken on site prior to manufacture

Frames
Tenderers shall qualify the use of subframes for building purposes

ie. tubular metal/timber
Carried Forward

Section No. 2
Bill No 11
METALWORK



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward
WINDOWS

Natural anodised aluminium windows and doors glazed with
6,38mm normal strenght laminated PVB clear safety glass,
including 50 x 32mm hardwood timber subframes all round,
fixing, ironmongery, etc

10 |955x1200mm high window No 21,00

PRESSED STEEL ROLLER SHUTTER DOORS

Tip-up doors fixed to brickwork or concrete

11 Tip-up door for 2400 x 2200mm high opening No 2,00

Carried to Summary

Section No. 2
Bill No 11
METALWORK



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 2
BILL NO. 12
PLASTERING

For preambles see "Model Preambles for Trades"

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 142 for JBCC CPAP purpose.

For preambles see "Model Preambles for Trades"
GRANOLITHIC
Method

The method to be used shall be either the monolithic or bonded
method

Preparation

For granolithic applied monoalithically, the concrete floor shall be
swept clean after bleeding of the concrete has ceased and the
slab has begun to stiffen; any remaining bleed water shall be
removed and the granolithic shall then be applied immediately
afterwards. For granolithic to be bonded to the floor slab after it
has hardened, the slab surface shall be hacked (preferably by
mechanical means) until all laitance, dirt, oil, etc is dislodged and
swept clean of all loose matter. The slab shall then be wetted and
kept damp for at least six hours before applying the finish

Mix

Granolithic shall attain a compressive strength of at least 41MPa.
The coarse aggregate shall comply with SANS 1083 and be
capable of passing a 10mm mesh sieve. Where the thickness of
the granolithic exceeds 25mm, the size of the coarse aggregate
shall be increased to the maximum size compatible with the
thickness of the granolithic

Panels
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Granolithic shall be laid in panels not exceeding 14m2 for
granolithic finishes, not exceeding 9.5m2 for bonded finishes and
not exceeding 6m2 for all external granolithic. Wherever possible,
panels shall be square but at no time should the length of the
panel exceed 1.5 times its width. Joints between panels shall be
positioned, where possible, over joints in the floor slab and shall

be at least 3mm wide through the full thickness of the finish,
separated by strips of wood or fibreboard and finished with small V-
joints

Laying
Monoalithic granalithic shall be applied to the partially set slab and

thoroughly compacted and lightly wood floated to the required
levels

Bonded granolithic shall be applied to the slab after applying a 1:1
sand and cement slurry brushed over the surface and allowed to
partially set before applying the granolithic, thoroughly compacted
and lightly wood floated to the required levels

After wood floating, the monolithic and bonded granolithic shall
remain undisturbed until bleeding has ceased and the surface has
stiffened, any remaining bleed water and laitance shall then be
removed and the surface steel trowelled or power floated

Curing, seasoning and protection

Granolithic shall be covered with clean hessian with waterproof
building foil over and kept wet for at least seven days after laying

Colour

Coloured granolithic shall be tinted with an approved colouring
pigment mixed into a true and even colour

PLASTER
Finish

Internal plaster shall be finished with a steel trowel and external
plaster with a wooden float

EPOXY
Epoxy on concrete

1 Flood sate and slip resistance heavy duty epoxy m2 320,00
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2 28mm Thick on treads and risers m2 90,00
2 28mm Thick on treads and risers m2 90,00
3 Self leveling screed m2 14500,00
WALL PLASTERING
Cement plaster class Il on masonry
4 On walls m2 485,00
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Item No. DESCRIPTION

SECTION No. 2
BILL NO. 13
TILING
For preambles see "Model Preambles for Trades"
Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 144 for JBCC CPAP
purposes
SUPPLEMENTARY PREAMBLES
Descriptions
Descriptions of tiling shall be deemed to include for symmetrical
arrangement of tiling with cutting along both sides of panels and for
all straight cutting
Descriptions of tiling shall be deemed to include for cutting and
fitting around all sanitary ware and pipes, etc not exceeding
150mm diameter
Descriptions of tiling shall be deemed to include for soft grouted
joints at positions of joints in the substructure or at centres in both
directions as recommended by the tile manufacturers or which
represents good practice
FLOOR TILING
Unglazed ceramic floor tiles fixed with approved adhesive;
pointed with approved grout; laid strictly in accordance with
manufacturer's instructions
To cement and sand screed base; 330 x 330 x 8mm thick tiles;
laying pattern and colour to Engineer's approval

1 on floors and landings

2 On tops of vanity slabs with joints continuous in both directions.

3 On slab edge 110mm high of cut stretcher course tiles.

4 on sides and tops of brick kerb
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5 Skirting 100mm high m 70,00

WALL TILING

White glazed ceramic tiles ) fixed with adhesive to plaster
(plaster measured elsewhere)

200 x 200 x 7mm thick tiling

6 On walls m2 1000,00

7 On narrow widths m2 50,00

Fair exposed cutting and fitting around pipe not exceeding 50mm
8 internal diameter No 250,00

Fair exposed cutting and fitting around pipe exceeding 50mm and
9 not exceeding 100mm internal diameter No 150,00
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SECTION No. 2

BILL NO. 14

PLUMBING AND DRAINAGE (PROVISIONAL)

For preambles see "Model Preambles for Trades"

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 148 for JBCC CPAP purpose.
SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to include wire
balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include all necessary
excavation and disposal of surplus material

Concrete pipes

Pipes shall be jointed with ogee joints with rubber collars or socket
and spigot joints with rubber rings

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, cover slabs,
inspection eye marker slabs, gulley tops, cleaning eye tops,
catchpits, inspection chambers, etc shall be finished smooth with
plaster and descriptions shall be deemed to include therefor

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed and sealed
with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent weld jointed
or sealed with butyl rubber rings

Gratings, covers, etc
Gratings, covers, etc shall be as manufactured by "Besaans du
Plessis Foundries" or equal and approved, unless otherwise

described
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Sealing of edges

Outer edges of sinks, basins, urinals, etc are to be sealed against
adjacent surfaces with approved silicone

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the class stated.
Class 0 (thin walled hard drawn) pipes shall not be bent. Class 1
(thin walled half-hard), class 2 (half-hard) and class 3 (heavy
walled half-hard) pipes shall only be bent with benders with inner
and outer formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings shall be
"Cobra Watertech" type or equal and approved. Capillary solder
fittings shall comply with ISO 2016. Only compression fittings shall
be used in walls or in ground

Copper pipes are to be installed in accordance with the latest
revision of the code of Practice for Copper Plumbing soldering
techniques. Flux, solder, etc to be strictly in accordance with the
manufacturer's requirements with special attention to copperflux
composition

Fixing of pipes

Unless specifically otherwise stated, descriptions of pipes shall be
deemed to include fixing to walls etc, casting in, building in or
suspending not exceeding 1m below suspension level

Reducing fittings

Where fittings have reducing ends or branches they are described
as "reducing”. In the case of pipes with diameters not exceeding
60mm only the largest end or branch size is given. Should the
contractor wish to use other fittings and bushes or reducers he
may do so on the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters exceeding 60mm
all sizes are given and no claim for extra bushes, reducers, etc will
be entertained

Disinfection of water pipework

Descriptions of all potable water pipelines shall be deemed to
include for disinfection in accordance with 5.10 of SANS 1200 L

Excavations

No claim for rock excavation will be entertained unless the
contractor has timeously notified the quantity surveyor thereof prior
to backfilling
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Soft rock and "hard rock" shall be as defined in "Earthworks"
Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be carefully
hackfilled in accordance with manufacturers' instructions

Where no manufacturers' instructions exist pipes shall be laid in
accordance with clauses 5.1 and 5.2 of each of the following:

SANS 1200L : Medium-pressure pipelines SANS 1200LD :
Sewers SANS 1200LE : Stormwater drainage Pipe trenches etc
shall be backfilled in accordance with clauses 3, 5.5, 5.6, 5.7 and
7 of SANS 1200DB : Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to 3.4.1, 5.1
to 5.3 and 7 of SANS 1200LB : Bedding (Pipes) Unless otherwise
described bedding of rigid pipes shall be class B bedding

Petrolatum anti-corrosion tape

Pipes to be taped shall be coated with the appropriate primer and
the tape shall be applied in the appropriate widths and with
relevant overlaps for specific diameters of pipes Couplings and
fittings to pipes shall be taped in strict accordance with the
manufacturer's instructions, including all mastic, tape, "Layflat"
sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as described
to couplings in the length

Flush pans

Flush pans shall have straight or side outlets and "P" or "S" traps
as necessary

Waste unions

Descriptions of waste unions shall be deemed to include rubber or
vulcanite plugs and chains fixed to fittings

General
Descriptions of pipes laid in and including trenches and of
inspection chambers, catchpits, etc shall be deemed to include

excavation, bedding, backfilling, compaction to a minimum of 93%
Modified AASHTO density and disposal of surplus material on site
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Descriptions of copper service pipes and flexible connecting pipes
shall be deemed to include connections to taps, cisterns, etc and
to steel pipes
Descriptions of wc pans, slop hoppers, etc shall be deemed to
include for joints to soil pipes (pan connectors separately

measured)

NOTE: External plumbing and drainage reticulation measured in
‘External Works'

RAINWATER DISPOSAL
0.8mm Galvanised sheet metal gutters and downpipes with
prepainted epoxy primed silicone polyester finish on one side

1 125mm wide x 125mm deep gutters m 150,00

Extra over eaves gutters; for

2 Stopped end No 10,00
3 Bend No 8,00
4 Outlet for 100 x 75mm rectangular downpipe No 20,00

Rectangular downpipes; holderbats screwed to brickwork;
plugging

5 100mm wide x 75mm rectangular rainwater down pipes m 63,00

Extra over rainwater pipes; for

6 Bend No 15,00

7 Shoe No 22,00
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8 Eaves offset 600mm projection No 22,00
SANITARY FITTINGS
Note: A sample of each sanitary fitting is to be provided to the
Architect for approval prior to ordering
9 Cobra Concorde shower rose No 32,00
10  |Shower arm with flange, 1/2" male inlet No 32,00
11 Star underwall stop tap; chrome plated No 64,00
12 COBRA 373SQ Brass shower P Trap with square ss grating No 32,00
13 |Doccia Meduim steelmsoap basket No 41,00
14 star bath mixer with diverter, wall type; chrome plated No 10,00
15  |1800x700mm wide acrylic bath with handles No 10,00
16  |wirquin free stand tap overflow waste and chain - chrome No 10,00
17 |COBRA 365/40 CP Bottle trap No 56,00
18  |Vaal 703012 Springbok basin 2th white 550x400 with two tapholes |No 11,00
Carried Forward
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19 Star pillar tap, chrome No 90,00
20 Cameo Vanity basin - 702803 No 35,00
21 Cobra bath waste and chain-unslotted No 50,00
22 |Prumline amaro || f/f Bax suit pan with cistern No 10,00
23 |TR3 Roll Holder / Dispenser No 37,00
24  |Dutton B2 Economy toilet seat No 37,00
25  |Juniour FLUSHMASTER Flushvalves No 34,00
26 |Lecico Atlas/Delta low-levelpam without bung white No 22,00
27  |Wall hung urinal with top inlet No 4,00
28 Duct type cistern complete with front flush button No 4,00
SANITARYWARE ACCESSORIES
Waterproof shower curtain; as Architect's specification Ref.
sSDC 1
29 850 x 2100mm No 24,00
WASTE UNIONS ETC
30 |32mm Bath overflow union No 5,00
Carried Forward
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31 32mm diameter basin waste No 53,00
32 38mm Bath 'or sink waste union No 7,00
TAPS, VALVES, ETC
Brass
33 |[15mm bib tap No 67,00
34 20mm bib tap No 17,00
35 15mm CP sink mixer No 44,00
36 22mm CP bath mixer No 3,00
37 22mm CP shower mixer No 6,00
38 15mm shower rose No 11,00
39 15mm overhead shower arm No 11,00
40 |15mm Isolating valve No 88,00
41 15mm Diameter fullway gate valve No 3,00
42 22mm Isolating valve No 8,00
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43 22mm Diameter fullway gate valve No 3,00

44  |Flushmaster toilet flush valve No 27,00

Shower head; jointing to steel or copper pipes

RTS South Africa water saving system profilence turbulence

45 engineered vandal resistance shower rose chrome plated No 11,00
TRAPS, ETC

46 Urinal grating chrome plated No 9,00

47 |Urinal bottle trap chrome plated No 9,00

48 |Bottle trap chrome plated No 39,00

49  |40mm Deep seal "P" or "S" trap No 1,00
Brass

40mm diameter deepseal shower "P" trap including stainless steel
50 grating No 5,00

V (H) NW 100 floor trap cast into concrete floor including
51 connection to pipe No 1,00

Gulley traps; uPVC; jointed to pipes; bed and surround in
concrete (class 30/20)

110mm 'P' gulley; complete with and including 200 x 200mm
52  |square metal grating No 10,00

Carried Forward
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Brought Forward
SANITARY PLUMBING
Extra over uPVC pipes for fittings
53 40mm diameter pipes m 60,00
54 50mm diameter pipes m 60,00
55 |50mm diameter pipes in trecnhes under surface bed m 24,00
56 |110mm diameter pipes m 32,00
Extra over uPVC pipes for
57 40mm bend No 103,00
58 50mm bend No 80,00
59 50mm Junction No 33,00
60 110mm Plain bend No 28,00
61 110mm access bend No 28,00
62 110mm Junction No 26,00
63 110mm W.C. pan connector No 25,00
64 110mm access bend pan connector No 2,00
Carried Forward
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Sundries
64 50mm diameter balloon grating No 11,00
66 110mm diameter vent cowl No 8,00
WATER SUPPLY
67 Galvanised mild steel m 0,00
69 15mm diameter m 72,00
70 22mm diameter m 301,00

Extra over galvanised mild steel pipes; for

71 15mm fittings No 122,00

72 22mm fittings No 196,00

ELECTRIC WATER HEATERS

73 10 litre capacity; underbasin type No 0,00
74 150 litre capacity No 0,00
75 500 litre capacity, industrial type No 9,00
76 1000 litre capacity, industrial type No 3,00

Carried Forward
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Brought Forward

FIRE APPLIANCES

Fire hose reel complete with 30m rubber hose, CP stopcock,shut-
77  |of nozzle and wall brackets No 5,00

4,5kg DCP dry powder portable fire extinguisher on and including
wrought meranti backboard size 1000 x 255 x 26mm thick plugged
and screwed to wall and finished with two coats of polyurethane
varnish, including 120 x 20 x 2mm mild steel strip bent to form

78 hook. No 15,00

9 Litre foam fire esxtinguisher fixed to wall on and including
wrought meranti backboard size 1000 x 255 x 25mm thick plugged
and screwed to wall and finished with two coats polyurethane
varnish, including 120 x 20 x 2mm mild steel strip bent to form

79 hook No 7,00

WATER SUPPLY TO FIRE APPLIANCES
Galvanised steel pipes

80 |25mm pipes m 142,00

Extra over galvanised steel pipes for steel fittings

81  |25mm fittings No 93,00
TESTING
82 Allow for testing water pipe system Item 1.00

BUILDERS WORK INCLUDING ALL MAKING GOOD

Fair cutting and fitting face bricks around pipe not exceeding
69 100mm diameter No 22,00
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PAINTING

83 On galvanised pipe not exceeng 300mm girth m 142,00

Budgetary Allowance

Provide the budgetary amount of R150 000 ( One Hundred and
84 Fifty Thousand Rand ) to cover for cost of plumbing sundries No 1,00 150 000,00

Carried to Summary
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SECTION No. 2

BILL NO. 15

GLAZING

6.3 mm clear float glass

1 Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 400,00

6.3 mm Pacific obscure glass

2 Panes exceeding 0,1m2 and not exceeding 0,6m2 m2 400,00

GLAZING TO STEEL WITH SCREWED ON BEADS (BEADS
ELSEWHERE)

6.3 mm clear float glass

3 Panes exceeding 0,1m2 and not exceeding 0,5m2 m2 32,00

GLAZING TO WOOD WITH PINNED ON BEADS (BEADS
ELSEWHERE)

6.3 mm Clear toughened safety glass

4 Panes exceeding 0,5m2 and not exceeding 2m2 m2 24,00

TOPS, SHELVES, DOORS, MIRRORS, ETC

6.3 mm Silvered float glass copper backed mirrors with 10 mm
bevelled and polished edges holed for and fixed with
chromium plated dome capped mirror screws with rubber
buffers to plugs in brickwork or concrete

5 Mirror 450 x 600mm high No 50,00

Carried to Summary
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SECTION No. 2

BILL NO. 16

PAINTING

For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall

into Work Group No. 152 for JBCC CPAP
purposes

SUPPLEMENTARY PREAMBLES
DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for all cutting
in

COLOURS

Tenderers to allow for a "medium base" in their prices
(average price for different colours)

PAINTING TO NEW WORK

ON FLOATED PLASTER

Prepare surfaces and remove all loose material, apply one
coat undercoat, two finishing coats Dulux or equal and

approved PVA emulsion paint finish

1 Internal Walls m2 4912,00

ON PLASTER BOARD
One coat plaster primer and two coats Super Acrylic" on:

2 Ceilings and cornices m2 1589,00

ON FIBRE-CEMENT:

Prepare surfaces and remove all loose material, apply one coa
and two finishing coats Weatherguard Ultrasmooth (code:
D186-LINE) or equal and approved

3 Ceilings and cornices m2 104,00

Carried Forward
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4 On exterior fascias and barge boards m2 430,00

ON METAL.:

Spot priming defects in pre-primed surfaces with zink
chromate primer, one coat universal undercoat and two coats
universal enamel gloss paint on:

5 Door frames. m2 500,00
6 Cupboard door frames m2 16,00
7 Windows with bars m2 600,00
8 Steel doors m2 15,00
9 Eaves gutters m2 200,00

Gates, grilles, burglar screens, balustrades, etc (both sides

10  |measured over the full flat area) m2 200,00
11 Rails, bars, pipes, etc exceeding 300 mm girth m2 500,00
ON WOOD:

Sand down and prepare wood surfaces, apply one coat wood
primer, two finishing coats polyurethane enamel paint; matt

finish on:
12 Flush panel doors m2 800,00
13 Shelves, divisions, efc m2 0,00
Carried Forward
Section No. 2

Bill No 16
PAINTWORK



REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward

Sand down and prepare wood surfaces, apply one coat sealer,
three coats clear polyurethane varnish; matt finish on:

14 Doors m2 500,00
15 Skirtings, rails, etc exceeding 300 mm girth m2 12,00
16  |Skirtings, rails, etc not exceeding 300 mm girth m 168,00

PAINTWORK ETC TO PREVIOUSLY PAINTED WORK
PREPARATORY WORK TO EXISTING WORK
Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed to dry
completely before any paint is applied. Blistered or peeling
paint shall be completely removed and cracks shall be
opened, filled with a suitable filler and finished smooth

Previously painted metal surfaces

All paint shall be removed down to bare metal with a rotating
electrical wire brush or equivalent. Surfaces shall be
thoroughly rubbed and cleaned down with an emery cloth.

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks and
crevices shall be primed, filled with suitable filler and finished
smooth

ON FACE BRICKS:

Clean surfaces with a hard brush and a solution of water and
5% hydrochloric acid, hose down and allow to dry for 24
hours, sand blast, prepare and apply two coats brick dressing

on:
17  |Flush pointed faced walls externally m2 3500,00
Carried Forward
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18  [Flush pointed faced walls internally
m2 526,00
ON FLOATED PLASTER
Sand down fix cracks to wall prepare and apply one coat
masonry primer coat. Stop and apply two coats interior PVA
or equal and approved on:
19 |Internal walls
m2 340,00
Sand down fix cracks to wall prepare and apply one coat
masonry primer coat. Stop and apply two coats exterior PVA
or equal and approved on:
20 External walls
m2 893,00
Prepare and apply plaster primer coat stop and apply two
coats enamel paint or equal and approved on:
21 Internal walls
m2 340,00
ON METAL:
Sand down properly, prepare and apply one coat universal
undercoat and two coats "G" universal enamel gloss paint on:
22  |Pressed steel door frames.
m2 250,00
23 |Glazed steel doors
m2 74,00
Windows with burglar bars, etc (both sides measured over the full
24 |flat area)
Gates, grilles, burglar screens, halustrades, steel staris, etc (both
25 |sides measured over the full flat area) m2 765,00
m2 450,00
Carried Forward
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Remove blistered and peeling paint, rust, etc. down to bare
metal, touch up bare surfaces with one coat calcium plumbate
primer and apply two coats gloss enamel paint on:

26 Rails, bars, pipes, etc not exceeding 300 mm girth m 300,00
27  |On corrugated iron roof sheeting exceding 8 m high m2 700,00
ON WOOD:

Sand down, prepare and apply one coat universal undercoat
and two coats universal enamel gloss paint on:

28 Roof timbers at eaves and verges m2 96,00

29  |Glazed timber walling (both sides measured on flat) m2 5,00

ON CONCRETE:

Remove blistered and peeling paint, rust, etc. down to bare
metal, touch up bare surfaces with one coat calcium plumbate
primer and apply two coats gloss enamel paint on:

30 |Soffits m2 15500,00

Carried to Summary
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Bill No. |Section Summary Amount
1 ALTERATIONS, ETC
2 EARTHWORKS (PROVISIONAL)
3 CONCRETE, FORMWORK AND REINFORCMENT
4 MASONRY
5 WATERPROOFING
6 ROOF COVERING
7 CARPENTRY AND JOINERY
8 CEILINGS, PARTITIONS AND ACCESS FLOORING
9 FLOOR COVERINGS, ETC
10 |IRONMONGERY
11 |METALWORK
12 |PLASTERING
13 |TILING
14 PLUMBING AND DRAINAGE
15 |GLAZING
16 PAINTWORK
Carried to Final Summary
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Item No. DESCRIPTION UNIT [QUANTITY RATE AMOUNT

SECTION No. 3

BILL NO. 1

GENERAL SITE WORKS, DEMOLITIONS, ETC
For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 104 for JBCC CPAP purposes

SUPPLEMENTARY PREAMBLES

Note: Tenderers are referred to the previous bills for preambles
and full item descriptions applicable to the relevant items in this
Bill

View site

Before submitting his tender the contractor shall visit the site and
satisfy himself as to the nature and extent of the work to be done
and the value of the materials contained in the buildings or
portions of the buildings to be demolished. No claim for any
variations of the contract sum in respect of the nature and extent
of the work or of inferior or damaged materials will be entertained

General

The contractor shall carry out the whole of the work with as little
mess, dust and noise as possible and with a minimum of
disturbance to adjoining premises and their tenants. He shall keep
damp elements or areas creating dust where reasonable and
appropriate. He shall further provide proper protection and provide
and erect any temporary tarpaulins that may be necessary during
the progress of the works, all to the satisfaction of the principal
agent, and remove when directed

The contractor will be required to take all dimensions affecting the
existing building on the site and he will be held solely responsible
for the accuracy of all such dimensions

Asbestos removal

Demolition and disposal of existing asbestos products, etc,
including subsequent cleaning etc, will be in accordance with the
applicable OHS Acts, Environmental Conservation and
Management Acts and Regulations 155 of 2002, in conjunction
with the Occupational Health and Safety specification

Carried Forward R
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Brought Forward R
Existing services

The contractor is to ensure all existing services are disconnected,
blanked off and made safe at a suitable position for the demolition
to be executed in a safe environment

Any water supply pipes and other piping that may be met with and
found necessary to disconnect or cut, shall be effectually stopped
off or grubbed up and removed, and any new connections that
may be necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be deemed to
include for all necessary testing required in accordance with the
relevant SANS 1200 specification

Cutting

Where an item for filling of gaps with concrete against edge
restraints is not measured, then descriptions of block pavings shall
be deemed to include for straight cutting

Descriptions of block pavings shall be deemed to include for
circular cutting around pipes, etc not exceeding 150mm diameter

All excavations are measured as being in "earth" and/or filling
compacted to 98% modified AASHTO densityDescriptions of
excavations shall be deemed to include for setting aside surplus
excavated material in spoil heaps for use as filling or for depositing
within 150m of the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in bulk and
multiple handling of excavated material caused by the Contractor's
method of operationDescriptions of carting away of excavated
material shall be deemed to include loading excavated material
onto trucks directly from the excavations or, alternatively, from
stock piles situated on the building site and for

bulking

NOTE: Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group No. 104 for Haylett Formula
purposes.

SITE CLEARANCE, REMOVAL OF TREES ETC

Take out and remove tree with trunk exceeding 1000mm and not
exceeding 1500mm girth measured 1m above ground level
including excavating and removing roots and fill hole with clean dry
earth filling, watered and rammed No 65,00

Carried Forward
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Digging up and removing rubbish, debris, vegetation, hedges,
shrubs and trees not exceeding 200mm girth, bush, etc

DEMOLITIONS, ETC

Breaking up and removing

Existing mesh reinforced concrete surface bed including breakng
up and removing foundation walls, reinforced concrete strip
footings, etc. and filling up holes, trenches, etc. with approved
imported gravel compacted to 95% modified AASHTO Density
(approximate area on plan = 485m2

Taking down and removing

Take down existing 1,8m high diamond mesh fence coomplete
with posts, gates, etc and remove from site

Digging out-and removing sewer pipes, etc including
preparing trenches to receive new sewer pipes (new sewer
plipes elsewhere)

Cast iron or uUPVC piping not exceeding 160mm diameter

Breaking up and removing hydraulic chambers, etc and
preparing surfaces to receive new chambers

Gulley traps

Manholes, inspection chambers, etc. not exceeding 750mm depth
to invert '

Manholes, inspection chambers, etc. exceeding 750mm and not
exceeding 1500mm depth to invert

Carried to Summary
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Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 3

BILL NO. 2

STORMWATER, SOIL DRAINAGE AND WATER SUPPLY
SUPPLEMENTARY PREAMBLES

Note: Tenderers are referred to the previous bills for preambles
and full item descriptions applicable to the relevant items in this
Bill

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be deemed to
include for all necessary testing required in accordance with the
relevant SANS 1200 specification

Cutting

Where an item for filling of gaps with concrete against edge
restraints is not measured, then descriptions of block pavings shall
be deemed to include for straight cutting

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 146 for JBCC CPAP purposes

All excavations are measured as being in "earth" and/or filling
compacted to 98% modified AASHTO densityDescriptions of
excavations shall be deemed to include for setting aside surplus
excavated material in spoil heaps for use as filling or for depositing
within 150m of the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in bulk and
multiple handling of excavated material caused by the Contractor's
method of operationDescriptions of carting away of excavated
material shall be deemed to include loading excavated material
onto trucks directly from the excavations or, alternatively, from
stock piles situated on the building site and for bulking

OPEN STORMWATER DRAINS
Concrete lined drains

Concrete lined drain; grade 25Mpa concrete; including
excavation and disposal

Carried Forward
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2 Concrete storm water 1 000mm wide V-drain
Class B Bedding Subsoil Dranaige
3 450mm dia.
4 750mm dia.
Digging, taking out and removing piping, sanitary fittings etc
and making good ground
5 160mm sewer piping including fittings and brackets
NEW WORKS
SOIL DRAINAGE
uPVC class 34 sewer pipes
110mm Pipes laid in and including trenches not exceeding 1m
5 deep
160mm Pipes laid in and including trenches not exceeding 1m
6 deep
250mm Pipes laid in and including trenches exceeding 1m and not
7 exceeding 2m deep
uPVC class 16 sewer pipes
8 Ductile cast iron pipe
Extra over uPVC pipes for fittings
9 110mm Bend
10 |160mm Bend
11 250mm Bend
15MPa/19mm mass concrete encasing around 100mm horizontal
drain pipe including all necessary formwork and extra excavation,
12 etc
15MPa/19mm mass concrete encasing around 100mm vertical or
13 raking drain pipe to cleaning eye including all necessary formwork
Gulley not exceeding 1m deep to invert comprising 100mm
diameter uPVC gulley trap and head, grating, etc. including
excanating for , bedding on and encasing in 15MPa/18mm mass
concrete and fitted with and including precast concrete gulley top
14 |bedded in cement mortar
Carried Forward
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Brought Forward
ABC cast iron straight or bent cleaning eye with removable cover
jointed to 110mm uPVC pipe and set in and including
15MPa/19mm mass concrete surround with exposed surfaces
15  |trowelled smooth
Precast concrete circular inspection chambers (covers
elsewhere)
16 |Inspection chamber 750mm diameter
17  |Inspection chamber 1000mm diameter
18  |Inspection chamber 1200mm diameter
Covers etc
1130mm Diameter x 100mm thick precast concrete removable
cover with 560mm diameter opening for cast iron cover and frame
19  |(elsewhere)
20 |560mm Diameter x 550kg cast iron manhole cover and frame
21 Lifting key for manhole cover
Hole through side of precast concrete manhole for pipe exceeding
22 [100mm and not exceeding 250mm diameter and make good
WATER SUPPLY (JBCC CPAP WORK GROUP No. 148)
Class 12 uPVC pressure pipes
23 |25mm Pipes laid in and including trenches
24 |63mm Pipes laid in and including trenches
25 |75mm Pipes laid in and including trenches
26 |90mm Pipes laid in and including trenches
Extra over uPVC class 9 pipes for fire supply
27  |75mm Pipes laid in and including trenches
28 |63mm Pipes laid in and including trenches
29 |50 x 26mm Reducer
30 50mm x 45 degrees bend
31 50mm x 90 degrees bend
Carried Forward
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32 |50mm Tee
33 |50 x 50 x 25mm Reducing tee
34 |63 x 50mm Reducer
Extra over uPVC class 6 pipes for cast iron fittings
80mm Hydrant tee drilled to table 10 including connecting bolts,
35 gaskets, etc
Valves, etc including joints to pipes and/or fittings
37 |25mm Brass fullway wheel valve
38 |50mm Brass fullway wheel valve
80 x 65mm Brass right angle hydrant valve as SABS 1128 Part 1
33 |No
Fire hydrant pedestals
Unreinforced concrete 20MPa/19mm hydrant connection pedestal
1400mm high cast around vertical pipe with bottom 600mm below
ground, 300 x 300mm square at base and tapering to square
shaped top 250 x 250mm including necessary excavation,
40 |formwork and two coats of paint to exposed surfaces
Galvanised steel pipes
41 20mm Pipes
42  |20mm Pipes laid in and including trenches
43  |25mm Pipes laid in and including trenches
44  |50mm Pipes
Extra over galvanised steel pipes for steel fittings
45 20mm Fittings
46 |25mm Fittings
47 50mm Bend
48 |50mm Flanged adapter
49 |50mm Tee
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TESTING

50 |Testing soil drainage and water supply systems

Carried to Summary
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Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 3

BILL NO. 3

EARTHWORKS

For preambles see "Model Preambles for Trades"

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 104 for JBCC CPAP purpose.
SUPPLEMENTARY PREAMBLES

General

The contractor shall carry out the whole of the work with as little
mess, dust and noise as possible and with a minimum of
disturbance to adjoining premises and their tenants. He shall keep
damp elements or areas creating dust where reasonable and
appropriate. He shall further provide proper protection etc that may
be necessary during the progress of the works, all to the
satisfaction of the principal agent

Nature of ground

A soils investigation has been carried out on site by an engineer
and the report is annexed to these bills of quantities (with
reference to "Zone D")

The soils report indicates that the ground generally comprised silty
clay / clayey silt underlain by silty sand shallow residual Norite at
less than 1.50m deep, which will be deemed as "earth"

All very hard unweathered shale, ironstone, etc, the removal of
which necessitates the use of explosives or heavy duty hydraulic

percussion hammers (peckers), will be classified as "hard rock"

All material which are removable by means of a 30 ton minimum
excavator will be deemed to be classified as "earth"

All "soft rock" will be regarded as "earth"

Site survey

Carried Forward
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A suitable survey of the natural ground levels of the site in a grid of
maximum 20 x 20m, or as necessitated by the site layout is to be
carried out by a registered land surveyor to the approval of the
principal agent after clearing of the site and before
commencement of excavations and filling. On completion of the
works another grid survey of the final levels shall be carried out by
a registered land surveyor to the approval of the principal agent.
Costs relating to the surveys shall be borne by the contractor

Interim surveys of a similar nature will be provided by the
contractor to the principal agent to substantiate monthly payment
applications

On completion of the works another grid survey of the final levels
shall be carried out by a registered land surveyor to the approval of
the principal agent.

Costs relating to the surveys shall be borne by the contractor and
will be deemed to be included in the rates in this bill

Material of a more difficult character

Should the contractor consider that any of the excavations are
more difficult in character than excavations in "earth" (as defined in
these supplementary preambles) he shall immediately notify the
principal agent in writing. Failing such notification the excavations
shall be deemed to be in "earth" and shall be measured and
valued accordingly The contractor may use any method he
chooses to excavate any class of material, but his chosen method
of excavation shall not determine the classification of the material
excavated

Excavations

No claim for rock excavation will be entertained unless the
contractor has timeously notified the quantity surveyor thereof prior
to backfilling

Subterranean water

Groundwater as per soils investigation report

Keeping excavations free of water

No water shall be allowed to stand in any part of the excavations.
The excavations shall be protected from flooding and water in the
excavations, whether as a result of flooding, rain or other causes
and shall immediately be removed by baling, pumping or other
means

Carried Forward
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Working space

Working space for formwork to sides of all concrete, except
columns, has been measured only where the concrete face is less
than 500mm from the face of the measured excavation where top
of foundation is more than 1.5m below the commencing level of
the excavations

Working space for formwork to sides of columns has been
measured for the width of the column face only where both: -the
top of the column base is more than 1.5m below the commencing
level of the excavations and-the column face is less than 500mm
from the face of the measured excavations

No claim will be considered for any working space for formwork to
concrete other than as above described or for working space
beyond the sides of trench excavations for the building of brick or
block walls

Excavation for working space in rock

Notwithstanding clause 11 page 8 of the Standard System of
Measuring Building Work, excavation for working space in rock will
be measured in cubic metres to the extent executed and given as
"extra over" bulk excavation or trench and hole excavation as the
case may be

Disposal of excavated material

All excavations shall be deemed to include disposal of excavated
material by setting aside for use as filling or depositing on site
within the perimeter of the site boundary and spreading and
leveling

Carting away of excavated material

Descriptions of carting away of excavated material shall be
deemed to include loading excavated material onto trucks directly
from the excavations or, alternatively, from stock piles situated on
the building site

Filling
Notwithstanding the reference to prescribed multiple handling in
the Standard System of Measuring Building Work, prices for filling

and backfilling shall include for all selection and any multiple
handling of material
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Tolerances

Excavation and fill levels shall be finished to degree of accuracy 1
for the building area and degree of accuracy Il for the remainder of
the works, within the limits as set out in table 6.1 of SANS 1200D

Final levels shall not be above the required levels and shall not be
more than 20mm below the required levels

Excavation levels which are below the required levels shall be
brought up to level by the contractor, at his own expense, with
approved earth filling compacted to 97% Mod AASHTO density.
Where surfaces are rock, levels are to be brought up to level with
"no-fines" concrete

Tests

1. During the progress of the work tests shall be conducted on
materials and workmanship to ensure compliance with the
requirements of the specifications 2. The cost of testing
undertaken by the contractor in terms of his obligation under
Clause 7.2 in SANS 1200 DM and Clause 7.2.1 in SANS 1200 ME
for the purposes of process control, including taking of samples,
reinstating where samples have been taken and all testing
equipment, labour, materials, etc shall be included in the rates
tendered for the various items of work supplied and will not be paid
separately. Those tests measured in the bill of quantities are for
extra tests required by the engineer. 3. The above mentioned
testing as described in note 2 includes density tests, indicator tests
- reflecting grading modules and all Atterberg Limits (PI's etc), as
well as CBR (Californian Bearing Ratio) tests as prescribed and
specified in SANS 1200 DM and ME 4. The engineer shall be
entitled to take or order extra samples and tests on materials or
workmanship, as required. The contractor shall be paid at the
appropriate rates for these extra tests provided that such tests
indicate compliance with the required specifications, otherwise the
cost shall be borne by the contractor

Roadworks

Breakking down and removing asphalt, concrete etc ; carting
away from site to authorised dumping site

1 Existing Asphalt
2 Concrete Kerbs
Carried Forward
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10

11

12

Brought Forward
Excavation in earth not exceeding 2m deep
Open face excavation to form platform under parking areas etc
and depositing excavated material including haulage n.e. 3,5km
from perimeter of excavations
Extra over bulk excavation in earth for excavation in
Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on site to a
dumping site to be located by the contractor

Keeping excavations free of water

Keeping excavations free of all water other than subterranean
water (per residential cluster)

FILLING ETC
Earth filling obstained from excavations

150mm layer thick gravel selected gravel material compacted to
93% ModAASTHO

Riversand filling supplied by contractor

20mm thick dry, clean sand layer over filling(elsewhere)
Compaction of surfaces

Scarifying ground surface under aprons etc for a depth of 150mm,
breaking down oversize material, adding suitable material where
necessary and re-compacting to 93% Mod AASHTO density

WEED KILLERS, INSECTICIDES, ETC

Approved brand of weedkiller mixed and applied in strict
accrdance with the manufacturer's instructions

Under paving, surface beds etc
Prescribed density tests on filling

Tests to determine degree of compaction

Carried Forward
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98,00

9,80

4,90

19,60

1.00

78,40

350,00

450,00

450,00

10,00




Brought Forward

PRECAST CONCRETE
Standard grey bouble zig zag type s-a class 25 interlocking
precast concrete paving laid to pattern

13 |80 mm paving to falls m2 320,00

14  |Circular cutting and waste m 110,00
Precast concrete finished smooth on exposed including
bedding, jointing and pointing
Kerbs (SABS 927 fig7) 180x280mm high with 150x150x300mm
unreinforced concrete haunching at the back of each joint

15 including excavation, backflling etc m 100,00
Kerbs (SABS 927 fig7) 180x280mm high with 150x150x300mm
unreinforced concrete haunching at the back of each joint

16 |including excavation, backflling etc m 40,00
Kerbs (SABS 927 fig8) 300x150mm high with 150x150x300mm
unreinforced concrete haunching at the back of each joint

17 including excavation, backflling etc m 30,00
Prime Coat

16 |TOSAS QDP litre 2137,84
Asphalt surfacing 30 mm thick using 60/70 penetration-grade
bitumen

17  |Continuously graded medium grade m2 1672,3
Carried to Summary
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REFURBISHMENT OF NEITVERDIENDT COMBINED SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 3

BILL NO. 4

COVERED WALKWAYS

For preambles see "Model Preambles for Trades"

SUPPLEMENTARY PREAMBLES

Note: Tenderers are referred to the previous bills for preambles
and full item descriptions applicable to the relevant items in this
Bill

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be deemed to
include for all necessary testing required in accordance with the
relevant SANS 1200 specification

Cutting

Where an item for filling of gaps with concrete against edge
restraints is not measured, then descriptions of block pavings shall
be deemed to include for straight cutting

Descriptions of block pavings shall be deemed to include for
circular cutting around pipes, etc not exceeding 150mm diameter

All excavations are measured as being in "earth" and/or filling
compacted to 98% modified AASHTO densityDescriptions of
excavations shall be deemed to include for setting aside surplus
excavated material in spoil heaps for use as filling or for depositing
within 150m of the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in bulk and
multiple handling of excavated material caused by the Contractor's
method of operationDescriptions of carting away of excavated
material shall be deemed to include loading excavated material
onto trucks directly from the excavations or, alternatively, from
stock piles situated on the building site and for

bulking

EARTHWORKS
NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 104 for JBCC CPAP purpose.

For preambles see "Model Preambles for Trades"

Carried Forward
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REFURBISHMENT OF NEITVERDIENDT COMBINED SCHOOL

Brought Forward

Excavate in earth not exceeding 2 m deep bhelow reduced or
filled up ground level for

100mm Deep over site to remove top soil and depositing
1 excavated material in prescribed stock piles on site m3 100,00

2 Surface trenches and holes m3 90,00

Extra over trench and hole excavation in earth for excavation

in
3 Soft rock m3 3,00
4 Hard rock m3 6,00

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on site to a
5 dumping site to be located by the contractor m3 60,00

Risk of collapse of excavations

Side of trench and hole excavations from natural, elevated or
6 reduced ground level not exceeding 1500mm deep m2 400,00

Keeping excavations free of water
7 Allow for keeping all excavation free of water and mud Item 1.00

Compaction of surfaces

Compaction of ground surface under floors etc including scarifying
for a depth of 150mm, breaking down oversize material, adding
suitable material where necessary and compacting to 93% Mod

8 AASHTO density m2 555,00
FILLING, ETC:

Earth filling obtained from the excavations

Backfilling to trenches and holes compacted to 90% modified
7 AASHTO density m3 40,00

Earth filling supplied by the contractor

Under solid floors, steps, etc in layers of 150mm and compacted to
8 91% modified AASHTO density m3 140,00

River sand filling supplied by the contractor

50mm Thick dry, clean, washed river sand layer over
e] filling(elsewhere), levelled watered and rammed under walkways  [m2 567,00

Carried Forward
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11

12

13

14

15

16

17

18

19

Brought Forward
COMPACTION TESTS

Tests to determine the degree of compaction, etc of ground or
filling

PROTECTION AGAINST TERMITES

Poisoning surface of ground to sides and bottom of trenches,
hases, etc

Poisoning surface of ground or filling under floors, steps, etc.
including raking out 75mm deep V-shaped channels against the
wall, etc treated with poison solution, backfilling and ramming
CONCRETE, ETC

NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 110 for JBCC CPAP purpose.
For preambles see "Model Preambles for Trades"
15MPa/19mm concrete

Bases

Strip footings cast against excavated surfaces, stepped and
levelled

Surface beds cast in pane
Steps, ramps, etc
Sundries

Finishing top surfaces of concrete surface beds, etc to a smooth
and even non-slip wood float surface including additional dry
sand/cement mixture added as necessary while the concrete is still
wet

Movement joints

Movement joint not exceeding 300mm high formed of 10mm
bitumen impregnated softboard placed vertically in position
between concrete surface bed and brick walls, etc including raking
out top section 10mm deep and filling with bituminous compound

Movement joint not exceeding 300mm high formed of 10mm
bitumen impregnated softboard placed vertically in position
between concrete surface beds including raking out top section
10mm deep and filling with bituminous compound

Carried Forward
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20,00

555,00

587,00

65,00

15,00
22,00

12,00

587,00

310,00

252,00




Brought Forward
FORMWORK
Formwork to edges, risers, ends, etc., not exceeding 300mm high
20 |or wide
Permanent formwork formed of 6mm fibre cement boarding to
21 soffit of surface beds, etc. over rainwater channe
Fabric reinforcement
22 |Type 245 fabric reinforcement in concrete surface beds, slabs, efc
MASONRY
SECTION No. 2
NOTE: Unless otherwise stated herein, all items in this bill shall be
deemed to fall into work groups No 116 for JBCC CPAP purpose.
For preambles see "Model Preambles for Trades"
Brickwork of NFX bricks (14 MPa nominal compressive
strength) in class 1 mortar
23 One brick wall
External facing pointed with square recessed horizontal and
vertical joints
Extra over ordinary brickwork for facing and pointing in stretcher
24 bond
Face brick-on -edge coping on top of one brick wall in cement
25 |mortar and pointing on top and one side
26 |Fair cutting at squint quoin or birdsmouth angle
WATERPROOFING
WATERPROOFING UNDER FLOORS, ETC
Colour coded polythylene sheeting complying with SABS 952, Type
C, in wideset practicable widths with all joints lapped and sealed in
accordance with the manufacture's instructions
250 Micron green medium density sheeting laid loose on top of
compacted earth under concrete surface beds, lapped 150 mm
_ and sealed at all joints with pressure sensitive tape (measured
97 net).
Carried Forward
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28

29

30

31

32

33

34

35

36

Brought Forward
ROOF COVERINGS ETC
PROFILED METAL SHEETING AND ACCESSORIES

0.6mm Corrugated Chromadek iron roofing sheets Class Z275
and 0.5mm galvanised iron accessories

Roof sheeting with pitch not exceeding 50 degrees fixed to steel
purlins (elsewhere)

METALWORK

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 132 for JBCC CPAP purposes

Welded framing to walkways
76 x 76 x 2.5mm Hollow section rafter 2400mm long
76 x 76 x 2.5mm Hollow section colounm 2400mm long

50 x 50 x 5mm equal angle harizontal bracing 2500mm long,
splayed and welded to rafter

100 x 50 x 2mm Lipped channel purlins bolted to cleats on rafters
including holes for bolts

75 x 50 x 8mm Angle cleat bolted on rafters including holes for
bolts

M10 Bolts with nut and washer

PAINTING

Zinc chromate primer, one coat universal undercoat and two
coats "G" universal enamel gloss paint on:

Purlins, etc

Columns, beams, etc. not exceeding 300mm girth

Carried to Summary
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REVAMP ALTERATIONS OF ONKGOPOTSE COMBINED SCHOOL
Item No. DESCRIPTION UNIT [QUANTITY RATE AMOUNT

SECTION No. 3
BILL NO. 5
SECURITY FENCING

For preambles see "Model Preambles for Trades"

All excavations are measured as being in "earth" and/or filling
compacted to 98% modified AASHTO density Descriptions of
excavations shall be deemed to include for setting aside surplus
excavated material in spoil heaps for use as filling or for depositing
within 150m of the perimeter of the excavations and spreading and
roughly levelling as directed, as well as for increase in bulk and
multiple handling of excavated material caused by the Contractor's
method of operation Descriptions of carting away of excavated
material shall be deemed to include loading excavated material
onto trucks directly from the excavations or, alternatively, from
stock piles situated on the building site and for bulking

SUPPLEMENTARY PREAMBLES

Note: Tenderers are referred to the previous bills for preambles
and full item descriptions applicable to the relevant items in this
Bill

NOTE: Flat wrap razor security wire to comply with CKS 592
specification

NOTE: All excavations are measured as being in "earth” and/or
filling compacted to 98% modified AASHTO density

CONCRETE

Base for intermediate post, size 300 x 300 x 900mm, including all
excavations, 15MPa/38mm mass concrete base with chamferred
top surface projecting 50mm above surrounding ground level

1 including any necessary formwork, etc No 314,00

Base for end, corner or gate post, size 450 x 450 x 900mm,
including all excavations, 15MPa/38mm mass concrete base with
chamferred top surface projecting 50mm abhove surrounding
2 ground level including any necessary formwork, etc No 29,00

Base for stay, size 450 x 760 x 600mm, including all excavations,
15MPa/38mm mass concrete base with chamferred top surface
projecting 50mm above surrounding ground level including any
3 necessary formwork, etc No 58,00

Carried Forward
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REVAMP ALTERATIONS OF ONKGOPOTSE COMBINED SCHOOL

Brought Forward
METALWORK
For preambles see "Model Preambles for Trades"

Unless otherwise stated all items in this bill shall be deemed to fall
into Work Group No. 132 for JBCC CPAP purposes

Security fencing including site clearance and preparation of
ground

Security fencing 2,4m high vertically formed of 50mm intermediate
posts (elsewhere) at average 3m centres, 5 strands of 4mm
galvanised straining wires and 4 strands of galvanised barbed
wires tied to top 600mm of posts and eye bolts at 200mm centres ,
the 1,8m vertical height covered with galvanised diamond wire

4 mesh fixed at 450mm centres to each straining wire m 738,00

50mm diameter x 2,8mm thick galvanised steel inclined stay 3,0m
long with one end flattened, bent and bolted to post and other end
5 with sole plate cast 600mm deep in concrete base (elsewhere) No 58,00

50mm Diameter x 2,8mm thick galvanised straining post 3,0m high
vertically with mushroom cap welded on top and other end with
200 x 200 x 6mm sole plate welded on and cast 600mm deep in

6 concrete base (elsewhere) No 314,00

100mm Diameter x 3,0mm thick galvanised steel end, corner or
gate post 3,0m high vertically with mushroom cap welded on top
and other end with 200 x 200 x 6mm sole plate welded on and cast
7 600mm deep in concrete base (elsewhere No 29,00

Continuous razor wire security roll to top of fence flat wrapped in
600mm diameter rings fixed together at each intersection and to
8 barbed straining wire at 200mm centres m 738,00

Single pedestrian gate size 1,35 x 2,4m high vertically formed of
50mm diameter x 2,8mm thick galvanised mild steel pipe all round
and with one 50mm diameter x 2,8mm thick diagonal brace, all
neatly mitred and welded at intersections; the vertical section
covered with galvanised wire mesh fixed to framing and cross
brace complete with and including four rows of flat wrap razor
security wire in 600mm diameter vertical loops fixed at each
intersection with barbed straining wires; the gate fitted with a

9 sliding lock No 3,00

Carried Forward
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Brought Forward

Double gate size 4,05 x 2,4m high overall in two equal
leavesformed of 50mm diameter x 2,8mm thick galvanised mild
steel pipe all round and with one 50mm diameter x 2,8mm thick
diagonal brace, all neatly mitred and welded at intersections; the
vertical section covered with galvanised wire mesh fixed to framing
and cross brace complete with and including four rows of flat wrap
razor security wire in 600mm diameter verical loops fixed at each

10 intersection with barbed straining wires No 1,00

11 200mm Galvanised heavy duty barrel bolt welded onto gate stile  |No 3,00

12 Locking chain 600mm long with 50mm links No 1,00

13 |63mm Brass five pin tumbler padlock with two keys No 2,00
PAINTING

Prepare and apply one coat zinc chromate primer and two coats
bituminous aluminium paint

14  |On steel gates and framing (both sides measured) m2 29,00
15 On steel posts exceeding 300mm girth m2 40,00
16 On steel posts not exceeding 300mm girth m 1111,00

Invisible wall fencing system

1,8 high razor wire mesh fence with 3m wide gate chadded with
17  |the razor mesh m 400,00

18  [100x100mm square hollow section steel coloumn No 170,00

1350x2400mm overall height invisible wall boundary gate with
19 |1000mm high toughned steel castle spikes including rail, bolts, etc.|No 2,00

4050x2400mm overall height invisible wall boundary gate with
20 |1000mm high toughned steel castle spikes including rail, bolts, etc.|No 3,00

Carried to Summary
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REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT
SECTION No. 3

BILL NO. 6
RETAINING WALLS

Excavate material behind proposed wall face to specified width
and stockpile, to allow for placement of geosynthetic reinforcement
1 and imported fill m? 3160

2 Excavate and trim to lines and grades for foundation m? 416,3

Trimming of batter faces to correct angle and embankment
3 preparation work prior to placement of retaining wall blocks and fill {m? 1053

Supply and place 25Mpa reinforced concrete in foundation as per

4 the detail drawing m? 201
5 Supply and place 15Mpa concrete infill of retaining wall blocks m® 10
6 Supply and place steel reinforcement in foundation and walls ton 1,5

Supply and install Loffelstein block with a minimum construction
mass of 330kg/m? including 300mm wide coarse drainage layer
7 behind the block m? 1324

8 Granual fill from stockpile:

Supply, spread in layers of 150mm thick, water to optimum
moisture content and compact fill to 90% Mod AASHTO m? 2430

9 Granual fill from other sources:

Supply, spread in layers of 150mm thick, water to optimum
moisture content and compact fill to 90% Mod AASHTO m? 1215

Supply, install at specified elevation and orientation geosynthetic
reinforce type Geogrids as directed by site engineer. Fill shall be
placed, spread and compacted in such a manner that eliminated
the development of wrinkles and/or movement of geosynthetic

10 reinforcement m? 2757

Supply, install at specific elevation perforated drainage collection
pipe type uPVC 110mm diameter to maintain gravity flow of water
11 to outside of reinforced soil zone m 1200

Wrap drainage collection pipe and 21mm drianage aggregate in
12 |drainage material type 19mm aggregates m 1200

Carried Forward
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Brought Forward

Supply and install drainage filter fabric type Geonets along
13 excavated batter as specified

Supply and lay Findrain/Wickdrain 110mm wide at 45° angles
along excavated batter at 2m centres, as per the specifications.
14  |Connect to the perforated collector pipe.

Fill retaining blocks with garden soil lightly tamperd as the work
15 proceeds.

Carried to Summary
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Bill No. |Section Summary - EXTERNAL WORKS

1 GENERAL SITE WORKS, DEMOLITIONS, ETC

2 STORMWATER, SOIL DRAINAGE AND WATER SUPPLY
3 ACCESS ROAD AND PARKING

4 COVERED WALKWAYS

5 SECURITY FENCING

6 RETAINING WALLS

Carried to Final Summary
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REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Item No. DESCRIPTION UNIT [QUANTITY RATE AMOUNT

SECTION No. 4

BILL NO .1

ELECTRICAL & MECHANICAL ENGINEERING INSTALLATION

ELECTRICAL & MECHANICAL ENGINEERING WORKS BILL OF
! QUANTITIES IS ANNEXED OVERLEAF Item 1.00

Carried to Summary
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Bill No. [Section Summary - ELECTRICAL AND MECHANICAL Amount

1 ELECTRICAL INSTALLATION

2 MECHANICAL INSTALLATION

Carried to Final Summary
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REVAMP ALTERATIONS OF ONKGOPOTSE TIRO COMBINED SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT
SECTION No. 5

BILL NO .1

HEALTH AND SAFETY SPECIFICATION

HEALTH AND SAFETY SPECIFICATION BILL OF QUANTITIES
IS ANNEXED OVERLEAF ltem 1.00

Carried to Summary
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Bill No. |Section Summary - HEALTH AND SAFETY Amount

1 HEALTH AND SAFETY SPECIFICATION

Carried to Final Summary
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REFURBISHMENT OF ONKGOPOTSE TIRO COMBINED SCHOOL

Item No. DESCRIPTION UNIT |QUANTITY RATE AMOUNT

SECTION No. 6

BILL NO 1

PROVISIONAL SUMS

For preambles see "Model Preambles for Trades"
SUPPLEMENTARY PREAMBLES

General

All prime cost amounts and provisional sums are net and include
for delivery to site of all articles concerned

Profit
Where stated, the contractor may allow for profit if required

General attendance upon selected sub-contractors

The item "Attendance" which follows each provisional sum for
selected sub-contractors work, shall be deemed to cover all the
contractor's costs incurred in providing free of charge to the
selected sub-contractors, the following:

1.The services as in clause B9 of the Preliminaries

2.Hoisting of the selected sub-contractor's
material in batches that can be handled
by the contractor's hoist or crane during
normal working hours

3.Making good in all trades and cleaning down
and removal of rubbish on completion

Preliminaries

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional Sums"

WORK BY CONTRACTOR

BUDGETARY ALLOWANCES under this heading are for work to
be executed by the contractor or a specialist sub-contractor and
are to be used at the discretion of the Principal Agent and
deducted in whole or in part if not required.

Carried Forward R
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REFURBISHMENT OF ONKGOPOTSE TIRO COMBINED SCHOOL

Brought Forward R
Furniture

Allow the amount of R1 300 000-00 (One Million Three Hundred

1 Thousand Rand) for Bunkbeds and Chairs Item 1.00 1 300 000,00 | R 1 300 000,00
2 Allow for profit on preceding item if required %
3 Allow for general attendance %

LIFT PUMP STATION

Allow the amount of R 500 000.00 (Five hundred Thousand Rands)

4 for the lift pump station including back up pump Item 1.00 500 000,00 | R 500 000,00
5 Allow for profit on preceding item if required %
6 Allow for general attendance %

SEWER TREATMENT PLANT

Allow the amount of R 2 500 000-00 (Two Million and Five Hundred
7 Thousand Rands) for Sewer Treatment Plant Item 1.00 2 500 000,00 | R 2500 000,00
8 Allow for profit on preceding item if required %
9 Allow for general attendance %

ELEVATED STEEL TANK

Allow the amount of 2 700 000-00 (Two Million and Seven Hundred
Thousand Rands) for 350KL Elevated Steel Tank and

10  |Refurbishment of the existing Steel Tank Item 1.00 2700 000,00] R 2700 000,00
11 Allow for profit on preceding item if required %
12 Allow for general attendance %

IRRIGATION SYSTEM

Allow the amount of R 200 000.00 (Two Hundred Thousand
Rands) for the joinery fittings including ironmongery, steel

17  |framework, painting etc. Item 1,00 200 000,00 | R 200 000,00
18  |Allow for profit on preceding item if required %
19  |Allow for general attendance %

Carried Forward
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Brought Forward

CONSEVANCY TANK

Allow the amount of R300 000-00 (Three Hundred Thousand

20 Rands) for a consevancy tank [tem 1,00 300000,00 | R 300 000,00
21 Allow for profit on preceding item if required Yo
22 |Allow for general attendance %

PUMP STATION

Allow the amount of R300 000-00 (Three Hundred Thousand

23 |Rands) pump station including refurbishment of the existing Item 1,00 300 000,00 [ R 300 000,00
24  |Allow for profit on preceding item if required %
25  |Allow for general attendance %

TEMPORARY LAUNDRY AND KITCHEN

Allow the amount of R1 900 000-00 (One Million and Nine Hundred

26 |Thousand Rands) for temporary equipped kitchen and laundry [tem 1,00 1800 000,00 | R 1900 000,00
27  |Allow for profit on preceding item if required %
28 Allow for general attendance %

ASBESTOS REMOVAL AND DISPOSAL

Allow the amount of R2 000 000-00 (Two Million Rands) for

29 Asbestos removal and disposal Item 1,00 2 000000,00 | R 2000 000,00
30 |Allow for profit on preceding item if required %
31 Allow for general attendance %

Carried to Summary
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BILL NO 1 : GENERAL REQUIREMENTS

ITEM DESCRIPTION UNIT QTyY RATE TOTAL
1 GENERAL REQUIREMENTS
NB!! Preliminaries and General shall be as per the latest JBCC Contract
1,1 |Site Establishment Costs
1.1.1 |Establish sub-contractor's yard, site offices, workshops, stores, elc, Sum 1
including all necessary water and electricity supplies, drainage
and wasle disposal systems, telecoms/telephone facilities,
stationery for Client Site Personnel etc.
1.1.2 |Site De-Establishment
1.1.2.1 |Removal of ALL site establishment facilities and equipment and Sum 1
rubbish and waste and debris on completion and making good.
1.2 |Demolition and Storage
1.2.1 |Carefully withdraw and remove all existing wiring, socket outlets, Sum 1
lights, light swilches, etc and make good existing wireways to
receive new wiring.
1.2.2 |Proper storage and disposal of all Unenviromentally friendly Sum 1
material and products eg. Mercury filled lamp,
1.3 |Contractual requirements
1.3.1 |Tools and equipment. Sum 1
1.4 |Security
1.4.1 |The Contractor is to note that all Security and Access Control Sum 1 Rate Only
requirements must be in accordance with and conform to
1.5 |Occupational Health and Safety
1.5.1 |Supply and replacement of all items of Personal Protective Sum 1
Clothing/Equipment & ensure use thereof for full compliance PPE
including safety boots, Hardhats complete with double chinstraps,
ear prolection, eye protection, gloves Luminuos high visibility safety
veslts and clothing. Safety and medical induction. Compliance with the
latest revision of Construction regulation. Demarcation & barracading
of site including the provision of all signage.
1.6 |Health and Safety - Audits
1.6.1 |Sub-Contractor SHE Perfomance evaluation Sum 1
1.7  |Facilities of the Engineer Sum 1
1.8 |WORKS INFORMATION AND SITE COSTS AND OVERHEADS
1.8.1 |Water supplies, electrical power and communications (all to be Mnths 18
available from beginning of contract until the end of cantract)
1.8.2 |Site Camp Security Mnths 18
1.8.3 |Sub-Contractor's Transport of personnel Mnths 18
1.8.4 |Sub-Contractor's Accemmodation of personnel Mnths 18
1.8.5 |Contractor's provision of PPE to relevant standards including but Mnths 18
not limited to Fall Arrestors and Hardhats complete with double
chinstraps.
1.8.6 |Allow for scaffolding, as required, for the electrical installation Sum 1
1.9 |Operation and Maintenance of ALL Facilities on Site, for Sum 1
Duration of Construction (unless otherwise stated.)
1.10 [Test, Commission Handover of site in goad warking conditions
Including 3-Phase CoC| No 8
1-Phase CoC No 2

TOTAL BILL 1 EXCL, VAT, CARRIED FORWARD TO FINAL TENDER
SUMMARY




BLOCK I/IFEMALE RESIDENCE

BILL NO |12 : LOW VOLTAGE CABLE INSTALLATION
The prices for the items must be inclusive of all costs to provide a COMPLETE installation.

ITEM

DESCRIPTION

UNIT

QTy

RATE

TOTAL

21

2.1.

i

2.2

2,3

231

2,4

2.4.1

2,5

2.5.1

25.2

2,6

2.6.1

Disconnect all electrical panels, fixtures and equipment.

Removing all existing electrical fixtures and properly dispose them.
Precautionary measures shall be taken when handling mercury
filled lamp eg. Flourescent lamp, CFL.

Removing and Disposing of all existing wiring, socket outlets and
light fittings.

Supply, deliver and install cable ladders
complete with all accessories

100mm Wide medium duly Cabstrut CR HD Material
hot dip galvanised cable ladder complete with all Labour

accessories to complete the work.

Supply, delivery and installation of PVC/SWA/PVC

Cu low-voltage cable:

Cables to have stranded copper conductors.

(Installation rate to include for installation of

cable within wireways, trays ducts, sleeves, trenches, etc)

16 mm?, 3-core Material

Labour|

25 mm?, 4-core Material

Labour

Supply, deliver and installation of insulated copper earth
conductors:

Cables to have stranded copper conductars.
(Installation rate to include for installation of

cable within wireways, trays ducts, sleeves,

trenches, etc)

16 mm? Material
Labour

Terminate low voltage cable:

Supply, delivery and installation of cable terminations

including all fastening materials, glands, shrouds

lugs and the connection of the cable lugs to the

specified terminal equipment and connectors.

16 mm?, 3-core Material

Labour

25 mm?, 4-core Material
Labour|

Terminate bare copper earth conductors:

Supply, delivery and installation of cable terminations

including all fastening materials, glands, shrouds, lugs

and the connection of the cable lugs to the specified

terminating equipment and connectors.

16 mm? Material

Labour

No
No

No

No

50
50

70
70

70
70

70
70

10
10

20
20

TOTAL BILL 2 EXCL, VAT, CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO I3 ;: DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNIT

ITEM DESCRIPTION UNIT QTy RATE TOTAL
3,1 |Supply, delivery and installation of a complete flush mounted
distribution boards with lockable doors as specified on the
drawings.
3.1.1 |DB-Block |_GF (Industrial DB) Material No 1
Labour| No 1
3.1.2 |DB-Block I_FF (Industrial DB) Material| No 1
Labour| No 1
3.1.3 |DB-Block I_SF (Industrial DB) Materiall No 1
Labour No 1
3.1.4 |DB-Caretaker (Domestic DB) Material]  No 2
Labour| No 2
3.1.5 |Qutdoor Floorstanding Kiosk Material No 1
Labour| No 1

TOTAL BILL 3 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO I4 : LIGHTING INSTALLATION

ITEM DESCRIPTION UNIT QTyY RATE TOTAL
4,1 |Supply,deliver and installation light switches complete
with all accessories to make installation operational. All
switches shall be of Crabtree type and white in color.
4.1.1 [16A single lever one way Material] No 90
Labour| No 90
4.1.2 |16A two lever one way Material] No 24
Labour| No 24
4.1.2 [16A single lever two way Material No 12
Labour| No 12
4.1.3 [10A Dual Technology PIR & Ultrasenic motion sensor Material No 30
Labour| No 30

4.1.4 |Photocell complete installed inside IP55 Material] No 4

bulkhead luminaire enclosure Labour| No 4
4,3 |Supply, delivery and installation of light fittings complete

with lamps and electronic control gear. All lamps shall be Osram

type and of high efficiency.

4.3.1 |Type B1 Material No 22
Surface mounted round bulkhead body made of Die- Labour| No 22
cast aluminium with glass lens and complete with 1 x 23W
cool white CFL.

4.3.2 |Type B2 Material]  No 13
Surface mounted round bulkhead body made of Die- Labour| No 13
cast aluminium with glass lens and complete with 2 x 23W
cool white CFL.

Similar or Equal to Radiant Lighting : WT36-M/W | RB167 MW

4.3.3 |Type F1 Material No 178
Surface mounted wide bodied open channel with Labour| No 178
telescopic lamp holder and complete with 2 x 28w T5 cool
white lamp and ECG.

4.3.4 |Type HWA1 Material No 8
Surface mounted Decorative bulkhead, metal body Labour| No 8
complete with 3 x GU10 5W cool white LED.

Similar or Equal to Radiant Lighting : EGO3R or EHO3R/INOX

4.3.5 |Type OC Material No 28

Surface mounted Luminaire body mabe of rolled steel with Labaour No 28

structured white epoxy powder finish complele with

Similar or Equal to Voltex Lighting : LASCON M95 T5 LOUVRE

Anti-iridescent matt aluminium louvre and 2x 28W cool white T5 Lamp

TOTAL BILL 4 EXGL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NOI5: POWER OUTLETS

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
5,1 |Supply, deliver and install flush mounted socket outlets.
The rate shall include all other accessories that shall
make an installation operational.
All sockets shall be of Crabtree type and white in color.
5.1.1 |16A 3-pin double swilched socket outlet Material] No 130
Labour No 130
5.1.2 |16A 3-pin single switched socket outlet Material] No 18
Labour| No 18
5,2 |Supply, deliver and install isolators for fixed equipment
The rate shall include all other accessories that
shall make an installation operational
5.2.1 [40A Double pole flush mounted Material| No 8
Labour| No 8
5,2.2 [40A Double pole Surface mounted Material] No 8
Labour] No 8
5.2.3 |60A Double pole Surface mounted Material] No 2
Labour] No 2
5.2.4 |40A Triple pole Surface mounted Material] No 8
Labour| No 6
5.2.5 |60A Triple pole Surface mounted Material| No 4
Labour| No 4
5,3 |Connect fixed equipment (including
1m kopex spraque and connectors)
5.3.1 |Single phase plus earth wire No 16
5,4 |Labelling
5.4.1 |Engraved labels on each SSO and isolator Lump 1
face plate, glued and screwed Sum

FINAL TENDER SUMMARY

TOTAL BILL 5 EXCL. VAT. CARRIED FORWARD TO




BILL NO 16 : WIRING: WIRE WAYS AND ACCESSORIES

ITEM DESCRIPTION UNIT QTy RATE TOTAL
NB! All Quantities are subjected to remeasure!!
6,1 [Supply, deliver and install PVC insulated
stranded copper conductors drawn into wireways
(General Purpose wire complete with earth wire L + N + E)
6.1.1 |1,5mm? Material 10700
Labour 10700
6.1.2 [2,5mm? Material 9880
Labour 9880
6.1.3 [4mm? Material m 3650
Labour m 3650
6.1.4 |6mm? Material 2700
Labour 2700
6,2 |Supply, deliver and install bare stranded copper earth
conductors drawn into wireways
6.2.1 [6mm? Material m 600
Labour m 600
6,3 |Supply, deliver and install insulated copper
earth conductors.
6.3.1 |6mm? Material m 400
Labour 400
6,4 |Supply, deliver and install conduit complete
with accessories,
The rate shall include all other accessories
that shall make an installation operational
6.4.1 |20mm @ galvanized steel with raised Material 105
hospital saddles Labour]| 105
6.4.2 |[40mm @ galvanised kicker pipe Material m 9
Labour m 9
6.4.3 |20mm @ PVC Material m 520
Labour m 520
6.4.4 |25mm @ PVC Material 980
Labour 980
6.4.5 [YT2.5 (25mm x 26mm) PVC Trunking Material 324
Labour 324
6.4.6 |100mm wide Medium duty wire mesh complete all other Material m 12
accessories to complete the installation Labour m 12

TOTAL BILL 6 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO I7 : EARTHING AND BONDING

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
The installation shall comply with all relevant code of standard
SANS 10313 and SANS 10199
7.1 |Lightning Protection Ststem
7.1.1 |Measuring of earth resistance by an earthing specialist and Lump 1
issueing of a report Sum
7.1.2 |Design, supply and install lightning protection and earthing Lump 1
system Sum
7,2 |Bonding
7.2.1 |Provide a bonding for geysers, piping, taps, sanitary ware and Lump 1
waste pipe earthing and bonding in ablutions and kitchens Sum
All metallic shall be bonded.
7,3 |Crows foot earth
Supply, install, test and commission of earthing syslem
complete with:-
7.3.1 |1.2m Copper Earth rod complete with clamps Material No 32
Labour| No 32
7.3.2 [70mm? Insulated Gopper earth wire Material | m 200
The rate must include all other accessories like lugs Labour m 200
termination kits to make installation useable.
7.3.3 |Excavate in all materials for trenches, backfill, m? 120

compact and dispose surplus materials and make good.

TOTAL BILL 7 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO 18 : PROVISIONAL SUMS

ITEM DESCRIPTION UNIT QTy RATE TOTAL
A provisional sum shall be allowed far the design, supply, install,
test and commission by the specialist.
Electrical sub contractor shall only supply the connection paint as per
the specialist requirements.
All builders work shall be done by the main contractor, however the
specialist shall be held responsible for all the costs.

8,1 |CCTV & Access Control Installation

8.1.1 |Provided the sum of R 85 000,00 Sum 1 R 85000,00
(Eighty Five thousand rand)
for CCTV and Access Control installation
by specialist.
Profit and Attendance 0,15

8,2 |Fire Protection Installation

8.2.1 |Provide the sum of R 450 000.00 Sum 1 R 450 000,00
(Four Hundred and Fifty thousand rand)
for Fire Alarm Protection installation by specialist.
Profit and Altendance 0,15

8,3 |Mechanical Installation

8,3,1 |Provide the sum of R 400 000.00 Sum 1 R 400 000,00
(Four hundred thousand)
for Industrial Hot water boiler to cater for more than
200 learner by a specialist.
NB!!Electrical contractor shall provide a conneclion
point only.
Profit and Attendance 0,15

FINAL TENDER SUMMARY

TOTAL BILL 7 EXCL. VAT. CARRIED FORWARD TO




SUMMARY - GIRLS HOSTEL

BILL

DESCRIPTION

TOTAL

LOW VOLTAGE GABLE INSTALLATION

DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNITS
LIGHTING INSTALLATION

POWER OUTLETS INSTALLATION

WIRING: WIRE WAYS AND ACCESSORIES AND TERMINALS
EARTHING, BONDING AND LIGHTNING PROTECTION SYSTEM

PROVSIONAL SUMS

SUB TOTAL

CARRIED TO SUMMARY PAGE




KITCHEN
BILL NO K2 : LOW VOLTAGE CABLE INSTALLATION
The prices for the items must be inclusive of all costs to provide a COMPLETE Installation.

ITEM DESCRIPTION UNIT| QTY RATE TOTAL
2,1 |Disconnect all electrical panels, fixtures and equipment.
Removing all existing electrical fixtures and properly dispose them.
Precautionary measures shall be taken when handling mercury
filled lamp eg. Flourescent lamp, CFL.
2.1.1 |[Removing and Disposing of all existing wiring, socket outlets and Sum 1
light fittings.
2.2 |Supply, deliver and install cable ladders
complete with all accessories
2.2.1 [100mm Wide medium duty Cabstrut CR HD Material] m 30
hot dip galvanised cable ladder complete with all Labour| m 30
accessories to complete the work.
2,3 |Supply, delivery and installation of PVC/SWAIPVC
Cu low-voltage cable:
Cables to have stranded copper conductors.
(Installation rate to include for installation of
cable within wireways, trays ducts, sleeves, trenches, etc)
2.3.1 |16 mm?, 4-core Material 80 Rate Only
Labour 80 Rate Only
2.3.2 |16 mm?, 3-core Material] m 80 Rate Only
Labour] m 80 Rate Only
2,4 |Supply, deliver and installation of insulated copper
earth conductors:
Cables to have stranded copper conductors,
(Installation rate to include for installation of
cable within wireways, trays ducts, sleeves,
trenches, etc)
2.4.1 [10 mm? Material 80 Rate Only
Labour 80 Rate Only
2,5 |Terminate low voltage cable:
Supply, delivery and installation of cable terminations
including all fastening materials, glands, shrouds
lugs and the connection of the cable lugs to the
specified terminal equipment and connectors,
2.5.1 |16 mm?, 4-core Material| No 2 Rate Only
Labour| No 2 Rate Only
2.5.2 [16 mm?, 3-core Material] No 2 Rate Only
Labour| Mo 2 Rate Only
2,6 |Terminate copper earth conductors:
Supply, delivery and installation of cable terminations
including all fastening materials, glands, shrouds, lugs
and the connection of the cable lugs to the specified
terminating equipment and connectors,
2.6.1 [10 mm? Material] No 2 Rate Only
Labour| No 2 Rate Only

TOTAL BILL 2 EXCL. VAT, CARRIED FORWARD TO

FINAL TENDER SUMMARY




BILL NO K3 : DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNIT

ITEM DESCRIPTION UNIT| QTY RATE TOTAL
3,1 |Refurbishment of the existing Distribution Board, rewiring and

Installation of the new miniature circuit breaker. The DB shall
have lockable door.
All miniature circuit breaker shall be of MG or CBI make.

3.1.1 |DB-Kitchen (5kA Rated) Material| No 1

Labour| No 1

300A/3Ph 1
B60A/3Ph 15
20A/3Ph 4
63A/1Ph/ ELCB 5
20A/1Ph 14
10A/1Ph 12

TOTAL BILL 3 EXCL. VAT, CARRIED FORWARD TO

FINAL TENDER SUMMARY




BILL NO K4 : LIGHTING INSTALLATION

ITEM DESCRIPTION UNIT| QTY RATE TOTAL
4.1
Supply,deliver and installation light switches complete
with all accessories to make installation operational. All
switches shall be of Crabtree type and white in color,
4.1.1 |16A single lever one way Material| No 14
Labour| Na 14
4.1.2 |16A two lever one way Material| No 2
Labour| No 2
4.1.2 |16A single lever two way Material] No 2
Labour| No 2
4,1.3 |10A dual infrared & ultrasonic motion sensor Material| No 8
Labour| No 8

4.1.4 |Photocell complete installed inside IP55 Material| No 2

bulkhead luminaire enclosure Labour] No 2
4,3 |Supply, delivery and installation of light fittings complete

with lamps and electronic control gear. All lamps shall be Osram

type and of high efficiency.

4.3.1 |Type A1 Material] No 28
Surface mounted 1200mm Moisture proof Luminaire Labour| No 28
Body made of mild steel complete with acrylic diffuser
and 2 X 54W T5 Cool White lamp.

4.3.2 |Type A2 Material] No 36
Surface mounted 1200mm Double Parabolic Luminaire Labour| No 36
Body made of mild steel camplete with double parabolic diffuser
and 2 X 54W T5 Cool White lamp.

4.3.3 |Type A3 Material| No 12
Surface mounted wide bodied open channel with Labour] No 12
telescopic lamp holder and complete with 2 x 28w
T5 cool white lamp and ECG.

4.3.4 |Type B1 Material] No 13
Surface mounted round bulkhead body made of Die- Labour| No 13
cast aluminium with glass lens and complete with
1 x 23W cool white CFL.

4.3.5 |Type B2 Material] Mo 8
Surface mounted round bulkhead body made of Glass Labour| No 5
reinforced Polycarbonate with diffuser and complete
with 1 x 23W cool white CFL. Suitable for cold room and
Explosive area

4.3.6 |Reflective Emergency lights Material| No 10

Labour] No 10

TOTAL BILL 4 EXCL. VAT, CARRIED FORWARD TO

FINAL TENDER SUMMARY




BILL NO K& : POWER QUTLETS

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
51 |Supply, deliver and install flush mounted socket outlets.
The rate shall include all other accessories that shall
make an installation operational.
All sockets shall be of Crabtree type and white in color,
5.1.1 |16A 3-pin double switched socket outlet Material| No 18
Labour| No 18
5.1.2 |16A 3-pin single switched sockel outlet Material] No 6
Labour| No 6
5,2 |Supply, deliver and install isolators for fixed equipment
The rate shall include all other accessories that
shall make an installation operational
5.2.1 |60A Triple pole Surface/Flush mounted Isolator Material| No 4
Labour| No 4
5,2,2 |40A Triple pole Surface/Flush mounted |solator Material] No 5
Labour| No 5
5.2.3 |60A Double pole Surface/Flush mounted Isolator Material| No 5
Labour| No 5
5.2.4 |40A Double pole Surface/Flush mounted Isolator Material| No [
Labour] No 5
5,3 |Connect fixed equipment (including
1m kopex spraque and connectors)
5.3.1 |Single phase plus earth wire No 1
5.3.2 |Three phase plus earth wire No 1
5,4 |Labelling
5.4.1 |Engraved labels on each SSO and isolator Lump 1
face plate, glued and screwed Sum
5,5 |Hot Water Heater
5.5.1 |250Lt Electric Water Geyser Material] No. 2 Rate Only
Supply, Install, Test and Commissioning of an Labour| No. 2 Rate Only
250Lt water geyser, complete with all
accessories to complete the installation and
handing it over in a proper working order
NB!! Plumbing work shall be done by the
main contractor. Electrical sub-contractor will
only commission the installation after
plumbing Is done by the main contractor
TOTAL BILL 5 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO K6 : WIRING: WIRE WAYS AND ACCESSORIES

ITEM DESCRIPTION UNIT [ QTY RATE TOTAL
6,1 [Supply, deliver and install PVC insulated
stranded copper conductors drawn into wireways
(General Purpose wire)
6.1.1 [1,5mm? Material 3120
Labour 3120
6.1.2 [2,5mm? Material 3240
Labour 3240
6.1.3 |4mm? Material 3600
Labour 3600
6.1.4 |6mm? Material 1800
Labour| m 1800
6,2 |Supply, deliver and install bare stranded copper earth
conductors drawn into wireways
6.2.1 |[4mm? Material 800
Labour 800
6,3 |Supply, deliver and install insulated copper
earth conductors.
6.3.1 |6mm? Material 400
Labour 400
6,4 |Supply, deliver and install conduit complete
with accessories,
The rate shall include all other accessories
that shall make an installation operational
6.4.1 [20mm @ galvanized steel with raised Material]l m 60
hospital saddles Labour 60
6.4.2 |40mm @ galvanised kicker pipe Material 3 Rate Only
Labour 3 Rate Only
6.4,3 |20mm @ PVC Material 480
Labour| 480
6.4.4 |25mm & PVC Material] m 480
Labour 480
7 |Automatic Insect Killer Light Material] No 8
Suspended Insect killer luminaire complete with 40W Lamp Labour| Na 8
TOTAL BILL 6 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO K7 : EARTHING AND BONDING

compacl! and dispose surplus materials and make good.

ITEM DESCRIPTION UNIT| QTY RATE TOTAL
The installation shall comply with all relevant code of standard
SANS 10313 and SANS 10199

7,1 |Lightning Protection Ststem

7.1.1 |Measuring of earth resistance by an earthing specialist and Lump 1
issueing of a report Sum

7.1.2 |Design, supply and install lightning protection and earthing Lump 1
system Sum

7,2 |Bonding

7.2.1 |Provide a bonding for geysers, piping, taps, sanitary ware and Lump 1
waste pipe earthing and bonding in ablutions and kitchens Sum
All metallic shall be bonded.

7,3 |Crows foot earth
Supply, install, test and commission of earthing system
complete with:-

7.3.1 |1.2m Copper Earth rod complete with clamps Material | No 16
The rate must include a complete standard Earth Test Labour| No 16
Point.

7.3.2 [70mm? Insulated Copper earth wire Material 120
The rate must include all other accessories like lugs Labour 120
termination kits to make installation useable.

7.3.3 |Complete Earth test point installed at +450mm Above Material | No. 8
Finished Ground Level. Labour| Na. 8
The rate shall include 100x100 drawbox with IP66, 50mm
Aluminium Wire and Installation. Complete Installation

7.3.4 |Excavate in all materials for trenches, backfill, m? 35

TOTAL BILL 7 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO K8 : FIRE PROTECTION AND FIRE ALARM SYSTEM

ITEM DESCRIPTION

UNIT

QTY

RATE

TOTAL

8,1 |Portable Fire Extinguisher

Portable fire extinguishers must be of the type as specified

in the Project Specification in accordance with SANS 1 0400 and
SANS 0105. CO2 Type: SANS 1567. Extinguishers must be in
accordance with SANS 1910. Each fire extinguisher must be
complete with a Meranti backing board, mounting brackets and
suitable wall anchors. Mount the fire extinguishers with the
handle 1,2m from finished floor level.

8.1.1 |4.5 kg DCP Extinguisher complete with mounting board

and hanging bracket

8.1.2 |9 kg DCP Extinguisher complete with mounting board

and hanging bracket

8,2 |Signage

Supply, delivery and installation of a wall mounted
single sided 150mm module Green Photo

Luminescent E3 Fire Escape sign without a frame at the
positions shown.

922 Supply, delivery and installation of a wall mounted

single sided 150mm module Red Photo Luminescent
F13 Fire Extinguisher sign without a frame at the positions shown

8,3 |Electronic Fire Detection Installation

=]
w
-

Provide the sum of R 80 000.00

(Eighty thousand rand)
for Fire Detection installation by specialist,

Profit and Attendance

Material

Labour|

Material

Labour|

Material

Labour

Material

Labour

No
No

No
No

No

No

No

No

Sum

Sum

0,15

R

80 000,00

Rate Only
Rate Only

TOTAL BILL 8 EXCL. VAT, CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO K9 : PROVISIONAL SUMS BY SPECIALISTS

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
A provisional sum shall be allowed for the design, supply, install,
test and commission by the specialist.
Electrical sub contractor shall only supply the connection point as
per the specialist requirements,
All builders work shall be done by the main contractor, however the
specialist shall be held responsible for all the costs.

9,1 |Kitchen Equipment

Provide the sum of R 1 500 000.00 Sum 1 R 1500000,00
(One Million and Five Hundred thousand rand)
for Fully Comprehenssive Kitchen installation by specialist.
(This include Extractor Hood)
Profit and Altendance Sum | 0,15

TOTAL BILL 9 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




SUMMARY- KITCHEN

BILL

DESCRIPTION

TOTAL

LOW VOLTAGE CABLE INSTALLATION

DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNITS

LIGHTING INSTALLATION

POWER OUTLETS INSTALLATION

WIRING: WIRE WAYS AND ACCESSORIES AND TERMINALS

EARTHING, BONDING AND LIGHTNING PROTECTION SYSTEM

FIRE PROTECTION AND FIRE ALARM SYSTEM

PROVSIONAL SUMS

SUB TOTAL KITCHEN




LAUNDRY

BILL NO L2 : LOW VOLTAGE CABLE INSTALLATION
The prices for the items must be inclusive of all costs to provide a COMPLETE installation.

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
2,1 |Disconnect all electrical panels, fixtures and equipment.
Removing all existing electrical fixtures and properly dispose them.
Precautionary measures shall be taken when handling
mercury filled lamp eg. Flourescent lamp, CFL.

2.1.1 |Removing and Disposing of all existing wiring, socket outlets and Sum 1
light fittings.

2.2 |Supply, deliver and install cable ladders
complete with all accessories

2.2.1 [75mm Wide medium duty Cabstrut MCT hot dip Material 40
galvanised Medium Duty Cable Tray. Labour 40
complete with all accessories to complete the work.

2.2.2 [100mm Wide medium duty Cabstrut MCT hot dip Material 26
hot dip galvanised Medium Duty Cable Tray Labour| 26
complete with all accessories to complete the work.

2.2.3 |150mm Wide medium duty Cabstrut MCT hot dip Material 10
hot dip galvanised Medium Duty Cable Tray Labour! 10
complete with all accessories to complete the work.

2,3 |Supply, delivery and installation of PVCISWAIPVC
Cu low-voltage cable:
Cables to have stranded copper conductors.
(Installation rate to include for installation of
cable within wireways, trays ducts, sleeves, trenches, etc)
2.3.1 |16 mm?, 3-core Material 120
Labour 120
2.3.2 |10 mm?, 4-core Materiall m 100
Labour 100
2.3.3 [16 mm?, 4-core Material 100
Labour 100
2,4 |Supply, deliver and installation of Insulated copper earth
conductors:
Cables to have stranded copper conductors,
(Installation rate to include for installation of
cable within wireways, trays ducts, sleeves,
trenches, etc)
2.4.1 |6 mm? Material 100
Labour 100
2.4.2 |10 mm? Material 100
Labour| 100

TOTAL BILL 2 EXCL. VAT. CARRIED FORWARD TO NEXT PAGE




BALANCE BROUGHT FORWARD

25

Terminate low voltage cable:

Supply, delivery and installation of cable terminations
including all fastening materials, glands, shrouds
lugs and the connection of the cable lugs to the
specified terminal equipment and connectors,

16 mm?, 3-core

2.5.2 |10 mm?, 4-core

2.5.3 |16 mm?, 4-core

2,6

2.6.1

242

Terminate Insulated copper earth conductors:

Supply, delivery and installation of cable terminations
including all fastening materials, glands, shrouds, lugs
and the connection of the cable lugs to the specified
terminating equipment and connectors.

6 mm?

10 mm?

Material

Labour

Material

Labour

Material

Labour

Material

Labour|

Material

Labour

No
No

No
No

No
No

TOTAL BILL 2 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO L3 : DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNIT

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
3,1 |Supply, delivery and installation of a complete flush mounted 36-

ways distribution board/more with lockable doors as specified on the
drawings. All miniature circuit breaker shall be of CBI make,

3.1.1 |DB-Laundry Material] No 1

Labour| No 1

400A/3Ph 1
B60A/3Ph 3
20A/3Ph 4
63A/1Ph/ ELCB 10
40A/1Ph 4
20A/1Ph 30
10A/1Ph 5

TOTAL BILL 3 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO L4 : LIGHTING INSTALLATION

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
4,1 |Supply,deliver and installation light switches complete
with all accessories to make installation operational. All
switches shall be of Crabtree type and white in color.
4.1.1 [16A single lever one way Material] No 6
Labour| No 6
4,1,2 |16A two lever one way Material|l No 3
Labour| No 3
4.1.2 |16A single lever two way Material] No 0
Labour| No 0
4.1.3 [10A dual infrared & ultrasonic motion sensor Material| No 3
Labour| No 3

4.1.4 |Photocell complete installed inside IP55 Material] No 2

bulkhead luminaire enclosure Labour| No 2
4,3 [Supply, delivery and installation of light fittings complete

with lamps and electronic control gear. All lamps shall be

Osram type and of high efficiency.

4.3.1 |TypeF1 Material| No 22
Surface mounted wide bodied open channel with Labour| No 22
telescopic lamp holder and complete with 2 x 28w T5 cool
white lamp and ECG.

4.3.2 [Type B1 Material| No 6
Surface mounted round bulkhead body made of Die- Labour| No 6
cast aluminium with glass lens and complete with 1 x 23W
cool white CFL.

4.3.3 |Type B2 Material] No 4
Surface mounted round bulkhead body made of Die- Labour| No 4
casl aluminium with glass lens and complete with 2 x 23W
cool white CFL.

4.3.4 |Emergency lights Material] No 3

Labour| No 3

TOTAL BILL 4 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILLNO L5: POWER OUTLETS

ITEM DESCRIPTION UNIT [ QTY RATE TOTAL
5,1 |Supply, deliver and install flush mounted socket outlets,
The rate shall include all other accessories that shall
make an installation operational.
All sockets shall be of Crabtree type and white in color,
5.1.1 [16A 3-pin double switched socket outlet Material| No 15
Labour| No 15
5.1.2 |16A 3-pin single switched socket outlet Material|] No 5
Labour| Mo 5
5,2 |Supply, deliver and install isolators for fixed equipment
The rate shall include all other accessories that
shall make an installation operational
5.2.1 |40A Double pole flush mounted Material| No 4
Labour| No 4
5.2.2 |60A Double pole flush mounted Industrial Isolator Material| No 3
Labour| No 3
5.2.3 |40A Triple pole flush mounted Industrial Isolator Material| No 2
Labour| Na 2
5.2.4 |60A Triple pole flush mounted Industrial Isolator Material] No 2
Labour| No 2
53 |Connect fixed equipment (including
1m kopex spraque and connectors)
5.3.1 |Single phase plus earth wire No 1
5.3.2 |Three phase plus earth wire No 1
54 |Labelling
5.4.1 |Engraved labels on each SSO and isolator Lump 1
face plate, glued and screwed Sum
5,5 |Hot Water Heater and Extractor Fan
5.5.1 |250Lt Electric Water Geyser Material] No. 1 Rate Only
Supply, Install, Test and Commissioning of an Labour| No. 1 Rate Only
250Lt water geyser, complete with all
accessories to complete the installation and
handing it over in a proper working order
5.5.2 |Wall Mounted 400mm Extractor Fan with 145W, Material| No. 4
The rate shall include all other material and Labour| No, 4

accessories to complete the installation

NB!! Plumbing work shall be done by the
main contractor. Electrical sub-contractor will
only commission the installation after
plumbing is done by the main contractor

TOTAL BILL 5 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO L6 : WIRING: WIRE WAYS AND ACCESSORIES

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
6,1 |Supply, deliver and install PVC insulated
stranded copper conductors drawn into wireways
(General Purpose wire)
6.1.1 [1,5mm? Material 2400
Labour’ 2400
6.1.1 |2,5mm? Materiall m 4500
Labour 4500
6.1.2 [4mm? Material 2600
Labour 2600
6.1.3 |6mm? Material 900
Labour 900
6,2 |Supply, deliver and install Insulated stranded copper earth
conductors drawn into wireways
6.2.1 [4mm? Material 300
Labaur 300
6,3 |Supply, deliver and install insulated copper
earth conductors,
6.3.1 |6mm? Material 300 Rate Only
Labour| m 300 Rate Only
6,4 |Supply, deliver and install conduit complete
with accessories.
The rate shall include all other accessories
that shall make an installation operational
6.4.1 |20mm @ galvanized steel with raised Material 140
hospital saddles Labour 140
6.4.2 |40mm @ galvanised kicker pipe Material| m 3
Labour| m 3
6.4.3 [20mm @ PVC Material 120
Labour 120
6.4.4 [25mm @ PVC Material] m 160
Labour|] m 160

TOTAL BILL 6 EXCL. VAT, CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO L7 : EARTHING AND BONDING

compact and dispose surplus materials and make good.

ITEM DESCRIPTION UNIT| QTY RATE TOTAL
The installation shall comply with all relevant code of standard
SANS 10313 and SANS 10199
7,1 |Lightning Protection Ststem
7.1.1 |Measuring of earth resistance hy an earthing specialist and Lump 1
issueing of a report Sum
7.1.2 |Design, supply and install lightning protection and earthing Lump 1
system Sum
7,2 |Bonding
7.2.1 |Provide a bonding for geysers, piping, taps, sanitary ware and Lump 1
waste pipe earthing and bonding in ablutions and kitchens Sum
All metallic shall be bonded.
7,3 |Crows foot earth
Supply, install, test and commission of earthing system
complete with:-
7.3.1 |1.2m Copper Earth rod complete with clamps Material | No 12
Labour| Na 12
7.3.2 |70mm? Insulated Copper earth wire Material 100
The rate must include all other accessories like lugs Labour 100
termination kits to make installation useable.
7.3.3 |Complete Earth test point installed at +450mm Above Material | No. 3
Finished Ground Level. Labour| Ne. 3
The rate shall include 100x100 drawbox with IP66, 50mm
Aluminium Wire and Installation. Complete Installation
7.3.4 |Excavate in all materials for trenches, backfill, m? 40

TOTAL BILL 7 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO L8 : PROVISIONAL SUMS

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
A provisional sum shall be allowed for the design, supply, install,
test and commission by the specialist.
Electrical sub contractor shall only supply the connection point as
per the specialist requirements.
All builders work shall be done by the main contractor, however
the specialist shall be held responsible for all the costs.

8,1 |Laundry Equipment

8.1.1 |Provide the sum of R 500 000,00 Sum 1 R 500 000,00
(Five Hundred thousand rand)
for a fully comprehenssive Laundry by Specialist.
Profit and Altendance Sum | 0,15

TOTAL BILL 7 EXCL. VAT, CARRIED FORWARD TO
FINAL TENDER SUMMARY




SUMMARY - LAUNDRY

BILL

DESCRIPTION

TOTAL

LOW VOLTAGE CABLE INSTALLATION

DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNITS

LIGHTING INSTALLATION

POWER OUTLETS INSTALLATION

WIRING: WIRE WAYS AND ACCESSORIES AND TERMINALS

EARTHING, BONDING AND LIGHTNING PROTECTION SYSTEM

PROVSIONAL SUMS

SUB TOTAL LAUNDRY




EXTERNAL SERVICES

BILL NO ES2 : LOW VOLTAGE CABLE INSTALLATION
The prices for the items must be inclusive of all costs to provide a COMPLETE installation.

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
2,1 |Disconnect all electrical panels, fixtures and equipment.
Removing all existing electrical fixtures and properly dispose them.
Precautionary measures shall be taken when handling
mercury filled lamp eg. Flourescent lamp, CFL.
2.1.1 [Removing and Disposing of all existing wiring and light fittings Sum 1
2,2 |Supply, deliver and install conduit complete
with accessories,
The rate shall include all other accessories
that shall make an installation operational
2.2.1 [20mm @ galvanized steel with raised Material 240
hospital saddles Labour 240
2,3 |Supply, delivery and installation of PVCISWAIPVC
Cu low-voltage cable:
Cables to have stranded copper conductors.
(Installation rate to include for installation of
cable within wireways, trays ducts, sleeves, trenches including
termination)
2.3.1 |16 mm?, 3-core Material 200
Labour 200
2.3.2 |16 mm?, 4-core Material 980
Labour| m 980
2.3.3 |25 mm?, 4-core Material 270
Labour 270
2.3.4 |35 mm?, 4-core Material 190
Labour 190
2.3.5 |50 mm?, 4-core Material 80
Labour| m 80
2.3.6 |70 mm?, 4-core Material 60 Rate Only
Labour 60 Rate Only
2,4 |Supply, delivery and installation of Insulated
Cu low-voltage earth cable:
Cables to have stranded copper conductors.
(Installation rate to include for installation of
cable within wireways, trays ducts, sleeves, trenches including
termination)
2.4.1 [10 mm? Material] m 980
Labour| m 980
CARRIED FORWARD TO NEXT PAGE




BALANCE BROUGHT FORWARD

2.4.2

243

244

245

24,6

25

251

2,6

2.6.1

26.2

263

2.6.4

2.7

27

16 mm? Material
Labour

25 mm? Material
Labour

35 mm? Material
Labour

35 mm? Material
Labour

50 mm? Material
Labour

Supply, delivery and installation of Solar Powered

light fittings complete with LED lamps

All lamps shall be installed on the existing posttop poles

Type SSL (Solar Street Light with buildt in battery) Material

1400W LED (110Im per Watt), 48Ah 12V Battery, Labour

Solar Panel 50W/5V (670 x 445mm), Lithium-ion battery - 16000mah
8-8hours Charge Time, 12-16hours Discharge Time,

The fitting shall be installed on the existing poles on site.

BOREHOLE PUMP WITH DIESEL GENERATOR BACKUP

Supply, Deliver, Installation and commissioning of suitable Mono -
Pump complete with pulleys including all accessories.

Mono Pump shall be equipped a suitable electric motor with
Diesel Generator as a back-up.

Refer to drawing no: G0049/01/05/D006. for typical pump

house arrangement.

1,5 s - 69m Material
Labour

2,0 /s - 6Sm Material
Labour

3,05 -51m Material
Labour

Pump House Material

Refer to drawing no: G0049/01/05/D006. Labour

BOOSTER PUMP FOR FIRE PROTECTION

Supply, deliver, Install and Commissioning of Booster pump

for fire protection as per the relevant standard in line with local

fire authority.

Booster pumps shall provide a flow of at least 1 200 L/min at a

pressure of 300 kPa at any hydrant valve

Booster pump for fire protection Material
Labour

m

No
No

No

No
No

No
No

No
No

270

190
190

80
80

160

60
60

30
30

Rate Only
Rate Only

TOTAL TENDER AMOUNT EXCL. VAT, CARRIED
FORWARD TO FINAL TENDER SUMMARY




COVERED WALKWAYS

BILL NO CW2 : LOW VOLTAGE CABLE INSTALLATION
The prices for the items must be inclusive of all costs to provide a COMPLETE installation,

ITEM

DESCRIPTION

UNIT

QTyY

RATE

TOTAL

2,1

2,2

23

231

24

241

2,5

Disconnect all electrical panels, fixtures and equipment.

Removing all existing electrical fixtures and properly dispose them.
Precautionary measures shall be taken when handling

mercury filled lamp eg. Flourescent lamp, CFL.

Removing and Disposing of all existing wiring, socket outlets and
light fittings.

Supply, deliver and install conduit complete
with accessories.

The rate shall include all other accessories
that shall make an installation operational

20mm @ galvanized steel with raised Material

hospital saddles Labour

Supply, delivery and installation of PVC/ISWAIPVC

Cu low-voltage cable:

Cables to have stranded copper conductors.

(Installation rate to include for installation of

cable within wireways, trays ducts, sleeves, trenches, etc)

4 mm?, 3-core Material
Labour

Terminate Insulated copper earth conductors:

Supply, delivery and installation of cable terminations

including all fastening materials, glands, shrouds, lugs

and the connection of the cable lugs to the specified

terminating equipment and connectors.

4 mm?, 3-core Material

Labour

Supply, delivery and installation of light fittings complete
with lamps and electronic control gear. All lamps shall be
Osram type and of high efficiency.

Type B3 Material

Surface mounted Oval bulkhead body made of Die- Labour

cast aluminium with glass lens and complete with 1 x 23W
cool white CFL.

Sum

No
No

320
320

260
260

60
60

30
30

TOTAL TENDER AMOUNT EXCL. VAT. CARRIED
FORWARD TO FINAL TENDER SUMMARY




SUMMARY
Tender summary to carried over to summary bidding page for opening purpose

ITEM

DESCRIPTION

TOTAL

KITCHEN

LAUNDRY

EXTERNAL SERVICES
WALKWAYS

SUB TOTAL

CARRIED TO SUMMARY PAGE




BLOCK G/PROPOSED FEMALE RESIDENCE

BILL NO G2 ; LOW VOLTAGE CABLE INSTALLATION
The prices for the items must be inclusive of all costs to provide a COMPLETE installation.

ITEM

DESCRIPTION

UNIT

QTyYy

RATE

TOTAL

21

249

22

23

2341

2,4

2,5

2.5.1

26

26.1

Disconnect all electrical panels, fixtures and equipment.

Removing all existing electrical fixtures and properly dispose them.
Precautionary measures shall be taken when handling mercury
filled lamp eg. Flourescent lamp, CFL.

Removing and Disposing of all existing wiring, socket outlets and
light fittings.

Supply, deliver and install cable ladders
complete with all accessories

100mm Wide medium duty Cabstrut CR HD Material

hot dip galvanised cable ladder complete with all Labour
accessories to complete the work.

Supply, delivery and installation of PVC/ISWAIPVC

Cu low-voltage cable:

Cables to have stranded copper conductors.

(Installation rate to include for installation of

cable within wireways, trays ducts, sleeves, trenches, etc)

16 mm?, 3-core Material

Labour

Supply, deliver and installation of insulated copper earth
conductors:

Cables to have stranded copper conductors.
(Installation rate to include for installation of

cable within wireways, trays ducts, sleeves,

trenches, etc)

10 mm? Material
Labour

Terminate low voltage cable:

Supply, delivery and installation of cable terminations

including all fastening materials, glands, shrouds

lugs and the connection of the cable lugs to the

specified terminal equipment and connectors.

16 mm?, 3-core Material

Labour

Terminate bare copper earth conductors:

Supply, delivery and installation of cable terminations
including all fastening materials, glands, shrouds, lugs
and the connection of the cable lugs to the specified
terminating equipment and connectors.

10 mm? Material

Labour

Sum

No
No

No

70
70

TOTAL BILL 2 EXCL. VAT. CARRIED FORWARD TO

FINAL TENDER SUMMARY




BILL NO G3 : DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNIT

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
3,1 |Supply, delivery and installation of a complete flush mounted
distribution hoards with lockable doors as specified on the
drawings.
3.1.1 |DB-Block G (Industrial DB) Material] Mo 1
Labour No 1
3.1.2 |Outdoor Floorstanding Kiosk Material No 1
Labour| No 1

TOTAL BILL 3 EXCL, VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO G4 : LIGHTING INSTALLATION

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
4,1 |Supply,deliver and installation light switches complete
with all accessories to make installation operational. All
switches shall be of Crabtree type and white in color.
4.1.1 |16A single lever ane way Material] No 12
Labour| No 12
4.1.2 [16A two lever one way Material|] No 6
Labour| No 6
4,1.2 [16A single lever two way Material] No 8
Labour| No 8
4.1.3 | 10A Dual Technalogy PIR & Ultrasonic molion sensor Material] Mo 10
Labour| No 10

4.1.4 |Photocell complete installed inside IP55 Material]| No 4

bulkhead luminaire enclosure Labour| No 4
4,3 |Supply, delivery and installation of light fittings complete

with lamps and electronic control gear. All lamps shall be Osram

type and of high efficiency.

4.3.1 | Type B1 Material] No 12
Surface(Wall) mounted round bulkhead body Labour| No 12
made of Die-cast aluminium with glass lens and
complete with 1 x 23W cool white CFL.

4.3.2 |Type B2 Material] No 13
Surface mounted round bulkhead body made of Die- Labour| No 13
cast aluminium with glass lens and complete with 2 x 23W
cool white CFL.

Similar or Equal to Radiant Lighting : WT36-M/W | RB167MW

4.3.3 |Type B3 Material] No 38
Surface mounted Round Bulkhead body made of Labour] No 38
Polycarbonate and complete with 2 x 23W Cool
white compact flourescent lamp.

Similar or Equal 1o Radiant Lighting : WT0001W | RB147

4.3.4 |Type HW1 Material]  No 4
Surface mounted Decorative bulkhead, metal body Labour| No 4
complete with 3 x GU10 5W cool white LED.

Similar or Equal lo Radiant Lighting : EGO3R or EHO3R/INOX

4.3.5 |Type OC Material| No 26

Surface mounted Luminaire body mabe of rolled steel with Labour| No 26

structured white epoxy powder finish complete with

Anti-iridescent matt aluminium louvre and 2x 28W cool white T5 Lamp

Similar or Equal to Voltex Lighting : LASCON M95 T5 LOUVRE

TOTAL BILL 4 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO G5: POWER OUTLETS

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
51 |Supply, deliver and install flush mounted socket outlets.
The rate shall include all other accessories that shall
make an installation operational.
All sockets shall be of Crabtree type and white in color.
5.1.1 |16A 3-pin double switched sacket outlet Material] No 30
Labour| No 30
5.1,2 |Classic RSA Socket with 2 X Slimline Sockets Material] No 22
Labour No 22
52 |Supply, deliver and install isolators for fixed equipment
The rate shall include all other accessories that
shall make an installation operational
5.2.1 |40A Double pole flush mounted Material] No 2
Labour] No 2
5,2.3 |60A Double pole Surface mounted Material] Mo 2
Labour| No 2
5.2.4 |40A Triple pole Surface mounted Material] No 0
Labour| No 0
5.2.5 |60A Triple pole Surface mounted Material|] No 0
Labour| No 0
53 |Connect fixed equipment (including
1m kopex spraque and connectors)
5.3.1 |Single phase plus earth wire No 16
54 |Labelling
5.4.1 |Engraved labels on each SSO and isolator Lump 1
face plate, glued and screwed Sum

TOTAL BILL 5 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO G6 : WIRING: WIRE WAYS AND ACCESSORIES

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
NBI! All Quantities are subjected to remeasurell
6,1 |Supply, deliver and install PVC insulated
stranded copper conductors drawn into wireways
(General Purpose wire complete with earth wire L + N + E)
6.1.1 [1,5mm? Material 9700
Labour 9700
6.1.2 |2,5mm? Material 2700
Labour 2700
6.1.3 |[4mm? Material 1200
Labour m 1200
6.1.4 [6Bmm? Material m 300
Labour 300
6,2 |Supply, deliver and install bare stranded copper earth
conductors drawn into wireways
6.2.1 |6mm?* Material 100
Labour m 100
6,3 |Supply, deliver and install insulated copper
earth conductors.
6.3.1 |6mm? Material 100
Labour 100
6,4 |Supply, deliver and install conduit complete
with accessories.
The rate shall include all other accessories
that shall make an installation operational
6.4.1 |20mm @ galvanized sleel with raised Material m 50
hospital saddles Labour m 50
6.4.2 |[40mm @ galvanised kicker pipe Material m 9
Labour 9
6.4.3 |20mm @ PVC Material 600
Labour 600
6.4.4 |25mm @ PVC Material 300
Labour 300
6.4.5 |YT2.5 (25mm x 25mm) PVC Trunking Material m 100
Labour m 100
6.4.6 | 100mm wide Medium duty wire mesh complete all other Material 0
accessories to complete the installation Labour 0

TOTAL BILL 6 EXCL. VAT. CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO G7 : EARTHING AND BONDING

compact and dispose surplus materials and make good.

ITEM DESCRIPTION UNIT | QTY RATE TOTAL
The installation shall comply with all relevant code of standard
SANS 10313 and SANS 10199
7,1 |Lightning Protection Ststem
7.1.1 [Measuring of earth resistance by an earthing specialist and Lump 1
issueing of a report Sum
7.1.2 |Design, supply and install lightning protection and earthing Lump 1
system Sum
7.2 |Bonding
7.2.1 |Provide a bonding for geysers, piping, taps, sanilary ware and Lump 1
waste pipe earthing and bonding in ablutions and kitchens Sum
All metallic shall be bonded.
7,3 |Crows foot earth
Supply, install, test and commission of earthing system
complete with:-
7.3.1 |1.2m Copper Earth rod complete with clamps Material No 32
Labour| No 32
7.3.2 |70mm? Insulated Copper earth wire Material 60
The rate must include all other accessories like lugs Labour 60
termination kits to make installation useable.
7.3.3 |Excavate in all materials for trenches, backfill, m? 12

TOTAL BILL 7 EXCL. VAT, CARRIED FORWARD TO
FINAL TENDER SUMMARY




BILL NO G8 : PROVISIONAL SUMS

ITEM

DESCRIPTION

UNIT

QTY

RATE

TOTAL

81

8,1,2

82

8,32

test and commission by the specialist.
the specialist requirements.

specialist shall be held responsible for all the costs.
CCTV & Access Control Installation
Provided the sum of R 50 000,00

(Five thousand rand)

for CCTV and Access Control installation
by specialist.

Profit and Attendance

Fire Alarm Protection Installation
Provide the sum of R 80 000.00

(Eighty thousand rand)

for Fire Alarm Protection installation by specialist.

Profit and Attendance

Mechanical Installation

Provide the sum of R 200 000.00

(Two hundred thousand)

for Mechanical installation

NB!!Electrical contractor shall provide a connection
point anly.

Profit and Attendance

A provisional sum shall be allowed for the design, supply, install,
Electrical sub contractor shall only supply the connection point as per

All builders work shall be done by the main contractor, however the

Sum

Sum

Sum

Sum

Sum

Sum

0,15

R 50000,00

R 80 000,00

R 200 000,00

FINAL TENDER SUMMARY

TOTAL BILL 7 EXCL. VAT. CARRIED FORWARD TO




SUMMARY

BILL

DESCRIPTION

TOTAL

LOW VOLTAGE CABLE INSTALLATION

DISTRIBUTION BOARDS AND POWER FACTOR CORRECTION UNITS

LIGHTING INSTALLATION

POWER OUTLETS INSTALLATION

WIRING: WIRE WAYS AND ACCESSORIES AND TERMINALS

EARTHING, BONDING AND LIGHTNING PROTECTION SYSTEM

PROVSIONAL SUMS

SUB TOTAL

CARRIED TO SUMMARY PAGE




SUMMARY

BILL | DESCRIPTION TOTAL
1 GENERAL REQUIREMENTS
2 GIRLS HOSTEL
3 KITCHEN, LAUNDRY, EXTERNAL SERVICES AND WALKWAYS
4 BLOCK G

ELECTRICAL SUMMARY
MECHANICAL SUMMARY

SUB TOTAL
VAT @ 15%

TOTAL FOR BIDDING




OHS
BILL OF QUANITIES



Project Name: Onkgopotse Tiro Comprehensive School (Hostel Accommodation)

'LEOM DESCRIPTION UNIT QTY |RATE  |TOTAL

1.

11 Preparation of the Contracto_r's site specific lump sum 1
Health and Safety Plans & Files
(b) Safety Officer's Cell phone month 12
(c) Admin/ Stationary month 12
(d) Safety Officer Tools of Trade (Laptop &
Data Connectivity) e 1

2 Provision of Personal Protective

*  |Equipment (PPE) - (Estimate)

(a) Reflective vests No 40
(b) Hard hats No 40
(c) Protective foot wear No 40
(d) Earplugs No 40
(e) Dust masks (per box) No 40
(f) Gloves No 40
g) High visibilty overalls to SARTSM Chapter
13 Level 3 iy &
(h) Ear Defenders SABS approved No 8
(i) Fall Arrest Equipment
()(1) Harnesses No 4
()(2) Lifeline No 2

21 Provision pf a full time SACPCMP Begistered e 12
Construction Health and Safety Officer

3 Cost of medical certificates and medical

*  |surveillance

(a) Initial (baseline) medical examinations No 40
(b) Periodic and exit examinations No 40

4. |Training
Induction training No 40
(a) Fire training No 2
(b) OHS Trainings for Management No 2
(c) Safety Reps Training No 2

TOTAL CARRIED FORWARD




Environmental Monitoring

Noise monitoring per item of equipment or

5.1 No 2
plant

59 Pro.vision of First Aid Boxes to GSR No y
regirements

5.3 [|First aid Refill kits No 1

54 |Safety Signs No 12
(a) PPE sign board No 1
(b) General Signage No 3
(c) Safety Record Board No 1
(d) Barricading No 6
( e) Hoarding for separation of Public Areas No ’

and Construction Area

TOTAL CARRIED FORWARD TO THE MAIN BILL of QUANTIES




Sec. No.

Final Summary

PRELIMINARIES

REFURBISHMENTS & ALTERATIONS (PROVISIONAL)
BUILDING WORKS

EXTERNAL WORKS (PROVISIONAL)

ELECTRICAL AND MECHANICAL WORKS

HEALTH AND SAFETY SPECIFICATION

PC AND PROVISIONAL SUMS

REFURBISHMENT OF ONKGOPOTSE TIRO COMBINED SCHOOL

Amount

Sub-Total (A)

CLO Allow the sum of R10 000.00 (Ten Thousand Rands) per
month for Community Liaison Officer

PSC Allow the sum of R3 500.00 (Three Thousand Five Hundred
Rand) per month for Project Steering Committee

CONTINGENCY AMOUNT @8%

Contract Escalation @5%

UNIT

Qry

Month

Month

Item

ltem

18,00

18,00

1,00

R 180 000,00

R 63 000,00

Sub-Total (B)

ADD: Value-Added Tax @ 15%

CARRIED TO FORM OF TENDER

FINAL SUMMARY




Tender
Part C3: Scope Of Works

C3 SCOPE OF WORKS
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C3.1 Scope of Work

1)

1.1

Tender

DESCRIPTION OF THE WORKS

Employer’s objectives

The scope of works is Additions and Renovations to Onkgopotse Tiro Comprehensive
School.

The employer may include the following statement in the tender documents should the
employer wish to have specific training carried out as an objective of the project: One of the
objectives of the project is to training ether of the following: (occupational qualifications,
trade qualification, work integrated learners — P1 and P2 learners, professional candidates)

The objective of the project is to provide for a minimum contract participation goal
(CPG) of 5% of the total project value and to develop targeted enterprise by the main
or lead partner contractors.

The Contractor shall:

«  Subcontract a minimum of 5% of the total project value to targeted enterprises;

« Perform needs analysis on the targeted enterprise to identify developmental
goals;

« Provide internal mentorship support to improve the targeted enterprise/s
performance;

« Develop a project specific enterprise development plan to improve the targeted
enterprise/s performance in the identified developmental areas to the CIDB
Competence Standard for Contractors Gazette No. 41237, 10 November 2017

« Monitor and report the progress of the agreed development areas with the
targeted enterprise/s

»  Submit a project completion report to the Employer’s representative for each
targeted enterprise.

The Contractor shall provide opportunities to learners requiring structured workplace
learning using one or a combination of any of the Skills Methods as agreed:
accommodate Part/Full Occupational qualification (Method 1), Trade qualifications
learners (Method 2),train Work Integrated Learners — P1 and P2 Learners (Method 3)
and/or Professional Candidates (Method 4) as indicated in the cidb Standard and as
agreed to by the Employer on this project (Employer to stipulate)

The Contractor may only place 33% employees employed by him/her or that of his/her
subcontractor contributing to the CSDG.

The Contractor shall achieve the measurable CSDG by providing opportunities to
learners requiring structured workplace learning using one or a combination of any of
the Skills Methods as agreed: accommodate Part/Full Occupational qualification
(Method 1), Trade qualifications learners (Method 2), Work Integrated Learners
(Method 3) and/or Candidates (Method 4) as per the cidb Standard in relation to work
directly related to the Contract as indicated under clause 4.2 and 4.3 in the cidb
Standard. (Employer to stipulate).

The Contractor shall ensure that all beneficiaries of the Standard are registered with
CIDB Skills Development Agency (SDA).

343
C3

Part C3: Scope Of Works



The Contractor shall be responsible for developing subcontractors in accordance with
the CIDB Standard for Indirect Targeting for Enterprise Development.

The Contractor shall be responsible for the appointment of the Enterprise Development
Coordinator.

1.2 Overview of the works

2) Rehabilitation of the existing three-storey Block with a basement area (Girls Hostels).

3) The proposed Alteration or conversion of the existing Old Military Bar to have six rooms that will
accommodate four learners per room accommodate and two rooms with baths to accommodate
the caretaker’s staff. '

4) Rehabilitation and alteration to the existing Kitchen, Dining Hall and Staff Quarters Block.
5) The Dining hall area is made of steel frames to be demolished and build up using masonry.
6) Rehabilitation of the existing Laundry Block and install with new laundry equipment.

7) Building new septic tank and water treatment plant.

8) Refurbishment of the existing one storage water tank and erection of one new storage tank.

9) Refurbishment of existing water reticulation network, refurbish of the existing pump house, and
erection of two new pump houses

10) New sewer reticulation from girl’s hostels, laundry, kitchen and staff accommodation.
11) Refurbishment of the existing retaining walls.

12) Constructing new lift pump station on the sewer reticulation network.

13) Constructing new covered walkways.

14) Rehabilitating existing covered walkways.

15) Electrical and Mechanical works.

16) Removal of all asbestos roofing on site.

16.1Labour-intensive works

Labour-intensive works shall be constructed/maintained using local workers who are
temporarily employed in terms of the scope of work

16.2Extent of the works

The extent of the works shall comply with the Employer's requirements as outlined on the
drawings listed on 2.4 below

16.3Location of the works

Works will be executed in an approved stand/erf/portion as described in the tittle deed
and delimited in the surveyor general diagram ONKGOPOTSE TIRO
COMPREHENSIVE SCHOOL:

The project is located at Onkgopotse Comprehensive School located at Klippan
farm 1 Near Slurry about 33km from Mahikeng town, in the Mahikeng Local
Municipality, Ngaka Modiri Molema District Municipality of the North West
Province.
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16.4Temporary works

The Contractor shall provide, erect, maintain and remove on completion of the works, a
temporary office to be used by Principal Agent when they are onsite and project meetings
which should include ablution, parking, eating area, etc. as may be deemed necessary for
project use. The location of the Contractor's facilities shall be pre approved by the Principal
Agent before site establishment. In his office there must be kept a copy of all working
drawings suitably mounted, a copy of the contract documents in a good and orderly
condition, the site instruction and site diary books and any specification referred to in the
contract documents.

17) ENGINEERING
17.1Design services

The design responsibility shall be allocate as follows:

Works designed bV s swems s s s s s s s e Employer
TEMPOTATY WOTKS .. vu it Contractor
Preparation of as-built drawings .........oooivviiiiiiee e Contractor

17.2Employer’s design

The Employer will be responsible for the design of the permanent works unless otherwise stated.
The Contractor is responsible for the design of the temporary works and their compatibility with
the permanent works.

17.3Design brief

The Employer and the Employer's design agent will be responsible for the design of the
permanent works unless otherwise stated. The Contractor will be required to submit as-built
drawings.

» Construction breaks and the extent of individual concrete pours

« Routing of and junctions in all services

+ Salient features for the operation and maintenance of services

.and to be submitted to the following employer's required format and manner:

* A paper copy complete with approval signatures of the agent/agents bound into the operating
instruction manuals

« Tiff format scanned versions of the approved paper copy

« Electronic version of approved drawings on CD in either Caddie.drw or Autocad.dwg formats
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17.4Drawings

The following drawings are applicable to the contract:

Drawing Title
number

Architectural

Civil

Structural

Electrical

Mechanical
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18) PROCUREMENT
18.1Subcontracting
18.1.1 Scope of mandatory subcontract work

As per the mandatory sub-contracting clause, the Contractor must not sub-contract more
than 30%, 10% of which should be allocated to the IDT CDP contractors between 1GB
and 4GB (list per cluster will be provided upon appointment).

The Contractor shall without delay enter into contracts with the Domestic Subcontractors
as submitted on the returnable schedule and forward a copy of these agreements to the
Principal Agent. The Contractor shall remain responsible for providing the subcontracted
portion of the works as if the work had not been subcontracted.

The Contractor to take note of item 3.2.2 below

18.1.2 Preferred subcontractors / suppliers

18.1.3 Subcontracting procedures
See items 3.2.1 and 3.2.2 as well as BID data

18.1.4 Attendance on subcontractors

Attendance to Domestic Sub-contractors as stated above should be priced under the
relevant items in the Preliminaries section of the bills of quantities. Attendance to
nominated sub-contractors should be priced under the relevant items in the Provisional
Sums section of the bills of quantities.

18.2CIDB B.U.l.L.D. Programme

The contractor must comply with the Department of Public Works and Infrastructure
General Notice 1779 of 2023 as per Construction Industry Development Board (CIDB) for
achieving the standards for delivery skills for infrastructure contracts 31 March 2023.

19) CONSTRUCTION

19.1Works specification
The works specifications that are applicable to the works are attached to the bid document
as well as other recognized specifications obtainable on request from the Employer:
»  Applicable SANS 2001 standards
n  Applicable national and international standards

= Particular / generic specifications

347
Tender C3
Part C3: Scope Of Works



20) MANAGEMENT

20

Tender

AManagement of the works

20.1.1 Planning and programming
The Contractor shall submit within the period stated in the Contract Data a suitable and

realistic construction programme for the consideration of the Principal Agent.

20.1.2 Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily
rainfall figures in a book. Such book shall be handed to the employer’s representative for
his signature no later than 12 days after rain that is considered to justify an extension of

time occurs.

20.1.3 Unauthorized persons
The Contractor shall keep unauthorized persons from the works at all times. Under no

circumstances may any person except guards be allowed to sleep on the building site.

20.1.4 Key personnel
The Contractor shall submit an organogram indicating all key personnel involved in this
contract as well as their telephone or cell phone numbers. This information should be

available within 2 (two) weeks after the award of the contract.

20.1.5 Management meetings

The Employer's Representative and the Contractor shall hold meetings relating to the
progress of the works at regular intervals and at other such times as may be necessary.
The Contractor shall attend all site meetings and shall ensure that all persons under his
jurisdiction are notified timeously of all site meetings should the Employer's

Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of
resources (people and equipment employed), a site instruction book, a complete set of
contract working drawings and a copy of the procurement document and make these

available at all reasonable times to all persons concerned with the contract.
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20.1.6 Forms for contract administration

All contract administration forms must be in the manner prescribed by the JBCC as well
as the scope of work

The Contractor shall be required to submit an updated contractor monthly report during

site meetings, which will be used by the consultant to update the client.

20.1.7 Payment certificates
The Contractor to ensure that the VAT invoice required with each certificate is delivered
timeously. The date of the certificate will be that of the date when the certificate is

received by the consultant.

The Contractor to ensure timeous submission of all required documentation for the
expedient processing of payment certificates, as required by the client, eg BAS entity
forms, company registration details, VAT clearance certificates, etc. The Contractor is

responsible for such documentation submission.

20.1.8 Daily records

The Contractor shall provide an A4 triplicate book to be used as a Daily Diary book for
the duration of the contract. The Principal Agent shall retain the original sheet and the
Contractor shall retain the first copy of each sheet. The second copy of each completed

sheet shall be left in the Daily Diary Book. The diary shall be completed on a daily basis.

In addition to this the Contractor shall provide an A4 size friplicate book to act as a Site
Instruction book. The Principal Agent shall retain the original and the Contractor shall
retain the first copy of each sheet. The second copy of each completed sheet shall be
left in the Site instruction book. Only the Principal Agent and/or delegated representative

will have the authority to issue Site Instruction to the Contractor.

20.2Contract Skills Development Goal (CSDG)

The successful contractor must keep site records regarding the part/full occupational
qualification learners’, trade qualification learners’, work integrated learners’ or candidates’
(delete that which is not applicable) progress, site attendance, hours worked and other
relevant information as required by the Standard.

The successful contractor shall provide the required number of appropriately qualified
mentors to the maximum number of part/full occupational qualification learners, trade
qualification learners, work integrated learners in the proportion as specified in the
Standard.
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The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates (delete that which is not applicable).

The successful contractor shall submit to the employer’s representative a baseline training
plan in the specified format (Pro-forma A2) for the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates (delete that
which is not applicable) within 30 days of start of the contract.

The successful contractor shall submit to the employer's representative project interim
report in the specified format (Pro-forma A3) on the progress of each of part/full occupational
qualification learner, trade qualification learner, work integrated learner, candidate (delete
that which is not applicable) every three months.

The successful contractor shall submit to the employer’'s representative the names and
particulars in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) within 30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational
qualification learners, trade qualification learners, work integrated learners, candidates on
site and their daily activities and shall be made available to the employer’s representative
on request.

The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification
learners, work integrated learners or candidates (delete that which is not applicable) with

the monthly invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable).

The successful contractor shall conduct entry and exit medical tests of all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable).

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or

candidates (delete that which is not applicable) at the start of their employment on site.
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Annexes

List by title

A1. List of cidb accredited SDAs

A2. Baseline training plan

A3. Project interim report

A4. Supervisor and / or mentor details
A5. Project completion report.

20.3Annexures

Tender
Part C3: Scope Of Works

351

C3



ANNEXURE A

ARCHITECTURAL DRAWINGS
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ANNEXURE B

CIVIL AND STRUCTURAL DRAWINGS
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ANNEXURE C

ELECTRICAL AND MECHANICAL DRAWINGS
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C4.1 Site Information

2)

1.1

1.2

1.3

1.4

Tender

DESCRIPTION OF THE WORKS

THE SITE

The site is at Onkgopotse Comprehensive School located at Klippan farm 1 Near
Slurry about 33km from Mahikeng town, in the Mahikeng Local Municipality, Ngaka
Modiri Molema District Municipality. The site is accessible through the R49 road
between Mahikeng town and Zeerust Town, 10.8km from Slurry turn. The central
coordinates of the site are 25°42'36 S, 25°50'53 E with an elevation from mean sea
level of about 1448 m.

WORK AREA

Employer shall make available a work site, free of charge, to the Contractor for the
duration of the Contract. The location of the site will be pointed out by the Principal
Agent during the site clarification meeting. The Contractor shall submit a site layout
plan indicating the proposed working areas, storage, stock piling area, amongst others
before for approval by the Project Manager before establishing on site.

The contractor

shall take responsibility to locate all buried services prior to excavating

b. is responsible for providing his own equipment in order to determine the
location of existing services.

c. is to ensure the protection and integrity of all existing services exposed and
encountered through the course of construction activities.

d. must inform the relevant service provider immediately (within 2 hours of
incident) such that procedures for the reinstatement of the service can be
affected, should he damage or break an existing service (whether known or
unknown).

ACCESS

The Contractor and the Principal Agent shall agree on the exact location for the temporary
access.

GENERAL - Restrictions on site

The construction will happen whilst the rest of the facilities are operational, and the
contractor is expected to plan his activities to ensure minimum disturbances to the
operations. Proper barricading must be in place around the working areas and
Contractor is to ensure full compliance to occupational, health and safety policies and
Acts. The Contractor is to seek confirmation from the Principal Agent before any site
establishment.

Contractor to also make use of the decanting plan provided for decanting purposes.
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ADDENDUM A

Occupational Health and Safety Regulations

GOVERNMENT NOTICE

DEPARTMENT OF LABOUR

No. R. .., 7 February 2014

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

CONSTRUCTION
REGULATIONS, 2014

The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993), after consultation with the Advisory Council for Occupational Health and Safety,
made the regulations in the Schedule.

Contract Addendum A
Occupational Health and Safety Regulations

BID No: BID No: DOE14NWER012/CON14



ADDENDUM A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2014

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b)  Name and tel. no of principal contractor's contact person:

Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel no of client's contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor's construction supervisor on site appointed in terms of
regulation 6.(1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

11.  Estimated maximum number of persons on the construction site.

Contract . Addendum A
Occupational Health and Safety Regulations
BID No: BID No: DOE14NWER012/CON14



12. Planned number of contractors on the construction site accountable to principal  contractor:

13.  Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR
TO COMMENCEMENT OF WORK ON SITE.

o ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF
WORK.

Contract Addendum A
Occupational Health and Safety Regulations
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ADDENDUM B

Occupational Health and Safety Specification

THE ADDITIONS AND RENOVATIONS TO ONKGOPOTSE TIRO COMPREHENSIVE
SCHOOL FOR THE DEPARTMENT OF EDUCATION, NORTH WEST PROVINCE

INDEPENDENT DEVELOPMENT TRUST

(Hereinafter referred to as the Employer)

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

This specification shall be used in conjunction with all other applicable safety specifications,
legislation and regulations in force at the time of the contract. Where unique site specifications are
in force, those site specifications shall take precedence over this Specification.

The Independent Development Trust (IDT)
Glenwood Office Park

Cnr. Oberon and Sprite Street

Faerie Glen

Pretoria

0182
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Occupational Health and Safety Specification
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ADDENDUM “A”

PRO-FORMA AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT
1993

Contract Addendum B
Occupational Health and Safety Specification
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PRO-FORMA AGREEMENT IN TERMS OF

OCCUPATIONAL HEALTH AND SAFETY ACT 1993 — SECTION 37 (2)

NEW CONSTRUCTION SAFETY REGULATIONS
The above-mentioned regulations were promulgated in the Govt. Gazette on Friday, 18 July 2014

under the Occupational Health & Safety Act (85 of 1993) and are now in force.

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the
Occupational Health and Safety Act 1993 (Act 85 of 1993, hereinafter referred to as the Act), that

the following arrangements and procedures shall apply between them to ensure compliance by

the Contractor with the provisions of the Act, namely:

(@)

(b)

(c)

Contract

The Contractor undertakes to acquaint the appropriate officials and employees of
the Contractor with all the relevant provisions of the Act and the regulations
promulgated in terms of the Act, and the Employer's Health and Safety

Specifications included in the contract documents.

The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations and the Employer’s Health and Safety
Specifications included in the contract documents will be complied with in all

respects.

In relation to any work or activity performed by the Contractor, his workmen or any
other person for whose acts or omissions the Contractor is responsible in terms of
the Contract, the Contractor hereby accepts sole liability for such due compliance
with the relevant duties, obligations and prohibitions imposed by the Act and
Regulations and expressly absolves the Employer from itself being obliged to

comply with any of the aforesaid duties, obligations and prohibitions.

Addendum B
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()

()

The Contractor agrees that any duly authorised officials of the Employer shall be
entitled, although not obliged, to take such steps as may be necessary to ensure
that the Contractor has complied with his undertakings as set out more fully in
paragraphs (a) and (b) above, which steps may include, but will not be limited to,
the right to inspect any appropriate site or premises occupied by the Contractor, or

to inspect any appropriate records held by the Contractor.

The Contractor shall be obliged to report forthwith in writing to the
Representative/Agent full details of any investigation, complaint or criminal charge
which may arise as a consequence of the provisions of the Act and Regulations,

pursuant to work performed in terms of this Contract.

Forward “safety meeting” minutes to the representative/Agent.

For the Employer:

Date:

Witnesses: 1)

For the Contractor:

Witnesses: 1)

Contract

BID No: DOE14NWERO019-CON14
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ADDENDUM “B”

NOTIFICATION OF CONSTRUCTION WORK
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NOTIFICATION OF CONSTRUCTION WORK
(Regulation 3 of the Construction Regulations, 2014)

CONTRACTOR

1.1

1.2

13

1.4

1.5

1.5

1.6

Name and postal address of Contractor:

Name and telephone number of Contractor’s contact person :

Contractor’s compensation registration number :

Name and telephone number of Contractor’'s Construction Supervisor :

Physical address of the construction site or site office:

Estimated number of persons on the construction site:

Estimated number of Subcontractors on the construction site accountable to the
Contractor:

2 EMPLOYER

2.1

2.2

Contract

Name and postal address of Employer :

Name and telephone number of Employer’s Principal Agent:

Addendum B
Occupational Health and Safety Specification

BID No: DOE14NWER019-CON14



3. DESIGN CONSULTANTS

3.1 Name and postal address of OHS consultants:

3.1.1 Occupational Health and Safety

To be advised

3.1.2 Other (if any):

3.2 Name and telephone number of design consultant's contact person:

3.2.1 Construction project managers/ Principal Agent:

3.2.2 Architects:

3.2.3 Structural engineer :

3.2.4 Electrical engineer:

3.2.5 Mechanical engineer:

3.2.6 Civil engineer:

3.2.7 Other (if any):

Contract Addendum B

Occupational Health and Safety Specification
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4, THE WORKS
Nature of the works:

Commencement date:

Completion date:

Contractor:; Date:

Employer: Date:

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

ALL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
CONTRACTOR ON THE SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF

WORK.

Contract Addendum B
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Addendum C

ADDENDUM C

Environmental Management Plan

TO BE PROVIDED BY THE SUCCESSFUL BIDDER

Contract 368 Addendum C
Environmental Management Plan
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IDT Addendum to the JBCC

ADDENDUM

To the

THE JBCC PRINCIPAL BUILDING
AGREEMENT

NAME OF PROJECT:
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INTRODUCTION

WHEREAS, the Independent Development Trust (“IDT”) made an Offer of Appointment and the

Contractor has accepted such appointment subject to the conditions stipulated in the aforesaid

Offer of Appointment Letter, which conditions include signing of the JBCC Agreement, Edition

<evvr... (nereinafter referred to as “Main Agreement”).

AND WHEREAS, this addendum shall form part of the Main Agreement between the Employer

and the Contractor.

1. ADDENDUM TO THE MAIN AGREEMENT

1.1

1.2

1.3

1.4

1.5

1.6

This Agreement will constitute an Addendum to the Main Agreement as

contemplated herein;

The Terms of Reference, Accepted Proposal or BID, Standard Conditions of BID,
Special Conditions of BID and adjusted Priced Bills of Quantities shall form part of
the agreement between the Contractor and the Employer;

This Addendum will be deemed to incorporate, with or without variation, all the

provisions of the Main Agreement, unless the context clearly requires otherwise;

All words and phrases used in this Addendum which are defined in the Main
Agreement, will bear the same meaning assigned to them in the Main Agreement;

and

All references in the Main Agreement to “the/this Agreement” itself, will be deemed

to be references also to the Main Agreement duly amended by this Addendum.
Interpretations and Definition

1.6.01 Financial Implications shall means the variation amount over and above
the awarded contract sum.
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SPECIAL CONDITION

If there is any conflict between the contents or any part of this Addendum and the contents
or any part of the Main Agreement and other annexures, the content of this Addendum
shall prevail.

WAIVER OF CONTRACTOR'’S LIEN

3.1

3.2

The Contractor hereby waives, in favour of the Employer, any lien or right of
retention that is or may be held in respect of the Works to be executed on the Site.
The Employer, as an Organ of State, shall not be required to provide payment
guarantees.

ASSIGNMENT OF RIGHTS OR OBLIGATIONS

4.1

4.2

4.3

4.4

Neither party shall assign or cede rights or obligations without the written consent

of the other party, which consent shall not be unreasonable withheld.

Where the Contractor intend to cedes any right to monies due or to become due
under this agreement as security in favour of a financial institution, a written
consent in accordance with clause 4.1 above, shall be obtained from the Employer

prior to entering into such cession.

Any cession entered into without the necessary written consent from the either

party, shall be null and void.

The Employer shall not consent to a cession of monies due or to become due under
this agreement as security in favour of a financial institution, unless such financial
institution submitted to the IDT a Valid Tax Clearance Certificate, is registered as
a credit provider in terms of the National Credit Act and as a vendor in the IDT’s

Vendor Management System.

INTERIM PAYMENT
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5.2

5.3

The Employer shall, in accordance with clause 8.2.3 of the treasury regulation of
March 2005, pay to the Contractor the amount certified in an interim payment
certificate within thirty (30) calendar days of the date of submission of the

payment certificate”.

Default interest, where applicable, shall only be effective after the 30 calendar days

of the date of receipt of the interim payment certificate from the Principal Agent.

The Employer shall be entitlied to apply a set-off against a legitimate and liquid

claim against the Contractor from which a valid invoice has been received.

TAX COMPLIANCE MEAUSRES

6.1

6.2

6.3

6.4

The Contractor hereby grant confirmation that SARS may, on on-going basis during

the contract term, disclose the Contractor’s tax compliance status to the employer.

Should the Contractor appoint a sub-contractor to execute a portion of a work in
excess of the threshold (currently 25%) prescribed by the National Treasury, the
Contractor must ensure that a sub-contractor is tax complaint and remains tax
compliant for the full duration of the contract. The contractor shall obtain a written
consent from its sub-contractors confirming that SARS may on on-going basis
during the contract term, disclose the sub-contractor's tax compliance status to the

employer.

The Contractor shall submit a valid tax clearance certificate within 10 working days
from the date of expiry of the tax clearance certificate. The Employer reserve the
right to demand a valid Tax Clearance Certificate prior to making any payment to
the Contractor, should it become aware that the tax clearance corticated has

expired.

Unless the Employer receive a written confirmation that the Contractor has
challenged its tax compliance status with SARS, the Employer shall not process
any payment to the Contractor, if 30 days has lapsed since the written notice by

the Employer and the Contractor has failed to remedy its tax compliance status.
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6.5

6.6

6.7

Employer's non-payment of the Contractor’s invoice in accordance with clause 6.4
above shall not absolve the contractor from performing its obligation in terms of the

contract.

Unless the Employer receives a written confirmation that the Contractor or sub-
Contractor has challenged its tax compliance status with SARS, the Employer shall
be entitled to cancel the contract with the Contractor or instruct the Contractor to

cancel its contract with the Sub-Contractor.

Where a Contractor is a JV, each party to a JV must be tax complaint and remains
tax compliant for the full duration of the contract, failing which, the Employer shall

invoke paragraph 6.4 or 6.6 above.

APPROVAL OF VARIATION ORDERS

7

[ 2

7.3

7.4

7.5

Upon receipt of the Variation Order (VO), the Principal Agent must professionally
consider the merits of the Variation Order and make a recommendation to the

Employer.

The Principal Agent shall not have the power to approve any deviation or variation
which has financial implications on the Employer without the necessary written
approval of the Employer, except under emergency circumstances wherein failure

to undertake the work may result in loss of life.

The Employer must communicate the approval of a Variation Order in writing to the
Principal Agent and the Principal Agent shall, upon receipt of confirmation of the
approval of the VO, issue the necessary Contract Instruction to the contractor to
undertake the works.

The Contractor shall not commence with any Variation Order Works without the
written approval of the Variation Order from the Employer, except under

circumstances mentioned in paragraph 7.2 above.
Should the Contractor undertakes the Variation Order Works without the necessary

written approval of the Variation Order from the Employer, the Contractor shall be

entirely liable for any financial and any related implications and hereby indemnify
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7.6

and hold harmless the Employer from and against any and all claims, actions,
damages, liabilities, injuries, costs, fees, expenses, or losses, including and without
limitation, reasonable attorney’s fees and costs of investigation and litigation,
whatsoever which may be incurred by, or for which liability may be asserted
against, the Employer arising out of the Contractor's performance or non-
performance of unauthorized works, but only to the extent caused by the negligent

acts, errors or omissions of the Contractor.

The Contractor shall not accept any instructions from any party, including

beneficiary Department, other than the Principal Agent.

JOINT VENTURE AGREEMENT

8.1

8.2

8.3

8.4

Should the Joint Venture Agreement be dissolved or any of the JV partner pull out
the JV Agreement for any reasons whatsoever, the Employer hereby reserve its

right to terminate the contract with immediate effect.

Should the Employer decide not to terminate the contract upon the dissolution of
the JV Agreement and the replacement JV partner does not meet the BBBEE
threshold stipulated in the BID document, the IDT shall be entitled to cancel the

contract with immediate effect.

Should the BBBEE status of the Joint Venture be changed to a lower rate than the
BIDding rate, based on legislation applicable at the closing date of the

BID, the IDT shall be entitled to cancel the contract.
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9. BREACH

9.1 In the event that the contractor: -
9.1.1 commits an act of insolvency; or
9.1.2 is placed under a provisional or final winding-up or judicial management
order; or
9.1.3 s placed under or applied for business rescue; or
9.1.4 makes an assignment of more than 25% of either its right and/or its
obligation for the benefit of the third arty without the written consent of the
employer; or
9.1.5 the Contractor is registered or fails to renew his registration with the CIDB
or changes directorship during the course of the project, resulting in the
contravention of BBBEE statutory requirement; or
9.1.6 fails to satisfy or take steps to have set aside any judgment taken against it
within 14 (Fourteen) business days after such judgment has come to its
notice,
then the other Employer will be entitled to terminate the Agreement on
written notice.
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AS WITNESSES:
A.

For and on behalf of the Employer:
bessssmssmsmmmmemusnammmmes ), in his/her

capacity as the ----
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Signedial ......osmmemses

AS WITNESSES:

For and on behalf of the Employer:
(P ).in his/her

capacity as the

on thisthe ............ dayof ......ccooviivininnnnn.. 202,

For and on behalf of the Contractor:

n his/her capacity as

who hereby confirm that he/she is .

duly authorized.
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